DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20000411002

STATE PROJECT(S): 5845-04-71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

Bl DDER NO 1
UNI'T
BI D PRI CE

PAGE: 1

LETTI NG DATE: 04/11/00

Bl DDER NO 3
UNI'T
BI D PRI CE AMOUNT

R NO 1 CONCRETE STRUCTURES, | NC
R NO 2 LUNDA CONSTRUCTI ON COVPANY
R NO 3 PHEI FER BROTHERS CONSTRUCTI ON COMPANI ES
R NO 4: ZENTH TECH., INC
R NO 5 EDWARD KRAEMER & SONS, | NC.
ESTI MATED
| TEM DESCRI PTI ON UNI'T QUANTI TY
REMOVI NG OLD BRI DGE, STATION LS 1. 000
10+00. 09
REMOVI NG PAVEMENT SY. 2420. 000
REMOVI NG CURB AND GUTTER L.F. 100. 000
REMOVI NG CONCRETE SI DEWALK S Y. 710. 000
REMOVI NG | NLETS EACH 7.000
REMOVI NG ASPHALTI C SURFACE, BU S.Y. 417. 000
UNCLASSI FI ED EXCAVATI ON CY. 1761. 000
EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000
B-13-512
BORROW EXCAVATI ON CY. 50. 000
GRANULAR BACKFI LL CY. 120. 000
STRUCTURE BACKFI LL CY. 62. 000
FI NI SHI NG ROADWAY LS 1. 000
CRUSHED AGGREGATE BASE COURSE TON 4305. 000
BREAKER RUN STONE TON 50. 000
ASPHALTI C MATERI AL FOR TACK CO GAL. 85. 000
QWP, ASPHALTI C M XTURE TON 778.000
ASPHALTI C MATERI AL FOR PLANT M TON 47.000
ASPHALTI C CONCRETE PAVEMENT, T TON 778. 000
CONCRETE PAVEMENT, 9-1 NCH S Y. 1820. 000
H E. S. CONCRETE PAVEMENT, 9-IN S.Y. 130. 000
CONCRETE DRI VEVAY, 6-1 NCH S.Y. 50. 000
CONCRETE PAVEMENT APPROACH SLA S. Y. 200. 000
H E. S. CONCRETE DRI VEWAY 6-1NC S.. 15. 000
CONCRETE PAVEMENT GAPS EACH 1. 000

000

10000. 000

1. 000
10. 000
15. 000

1500. 000

8. 000
10. 000

2.000

0. 500

215. 000
34. 000
31. 310
36. 000
26.670
95. 000
27.410

1000. 000

LOCATI ON 13/ DANE COUNTY
MAI'N ST, BRIDGE & APPS
USH 51
DANE COUNTY
Bl DDER NO 2
UNI T
AMOUNT BI D PRI CE AMOUNT
35000. 00 95000. 000 95000. 00
4840. 00 2.000 4840. 00
300. 00 3. 000 300. 00
2840. 00 4.000 2840. 00
1400. 00 200. 000 1400. 00
3023. 25 7.250 3023. 25
11974. 80 6. 800 11974. 80
10000. 00 20000. 000 20000. 00
50. 00 1. 000 50. 00
1200. 00 10. 000 1200. 00
930. 00 14. 000 868. 00
1500. 00 1500. 000 1500. 00
34440. 00 7.650 32933. 25
500. 00 12. 500 625. 00
170. 00 2. 000 170. 00
389. 00 0. 500 389. 00
10105. 00 215. 000 10105. 00
26452. 00 34. 000 26452. 00
56984. 20 31. 310 56984. 20
4680. 00 36. 000 4680. 00
1333. 50 26.670 1333. 50
19000. 00 100. 240 20048. 00
411.15 27.410 411. 15
1000. 00 1000. 000 1000. 00

2.000 4840. 00

3. 000 300. 00
4.000 2840. 00
200. 000 1400. 00
7.250 3023. 25

6. 800 11974. 80
35000. 000 35000. 00
1. 000 50. 00
15. 000 1800. 00
18. 000 1116. 00
1500. 000 1500. 00
8. 000 34440. 00
10. 000 500. 00
2.000 170. 00

0. 500 389. 00

215. 000 10105. 00
34. 000 26452. 00
31. 310 56984. 20

36. 000 4680. 00
26.670 1333. 50
100. 240 20048. 00
27.410 411.15
1000. 000 1000. 00
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| TEM
NUMBER

| TEM DESCRI PTI ON

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

PAGE: 2

LETTI NG DATE: 04/11/00

CONCRETE MASONRY, BRI DGES
CONC MASONRY ANCHORS, TYPE L,
CONC MASONRY ANCHORS, TYPE S,
CONC MASONRY ANCHORS, TYPE S,
PROTECTI VE SURFACE TREATMENT
PRESTRESSED G RDER, | TYPE, 28
HI GH STRENGTH BAR STEEL REI NF
COATED HI GH STR BAR STL REI NF,
NON- LAM NATED ELASTOMERI C BEAR
STEEL DI APHRAGVS, STRUCTURE

B- 13-512

CONCRETE SURFACE REPAI R
PREBORI NG, CAST I N PLACE CONCR
Cl P CONC PILING DELIV & DRI VE
STEEL RAI LI NG, STRUCTURE

B- 13-512

RUBBERI ZED MEMBRANE WATERPROOF
CORRUGATED STEEL CULVERT PI PE
CORRUGATED STEEL CULVERT PI PE
STL APRON ENDW. FOR CLVRT PI PE
STL APRON ENDW. FOR CLVRT PI PE
CONCRETE CURB, TYPE A

CONCRETE CURB AND GUTTER, 30-
CONCRETE CURB AND GUTTER, 36-1
CONCRETE S| DEWALK, 4-1 NCH
HEAVY RI PRAP

REI NF CONC PI PE, CLASS 111
REI NF CONC PI PE, CLASS 11
REI NF CONC PI PE, CLASS 11
MANHOLES, TYPE 3

I NLETS, TYPE 3

MANHOLE COVERS, TYPE J
INLET COVERS, TYPE HS
ADJUSTI NG MANHOLE COVERS
MOBI LI ZATI ON

CONCRETE MEDI AN SLOPED NOSE
WATER

TOPSA L

[9)]
(]

rrom

gL

rrronrrer
9 mmm< T‘T‘T‘T‘g 9 mmn<

@

Bl DDER NO 1

ESTI MATED UNI T
QUANTI TY BI D PRI CE AMOUNT
341. 000 400. 000  136400. 00
16. 000 12.000 192. 00
300. 000 10. 000 3000. 00
45. 000 14. 000 630. 00
775. 000 2.500 1937. 50
604. 000 90. 000 54360. 00
4360. 000 0. 600 2616. 00
50380. 000 0. 800 40304. 00
21.000 35. 000 735. 00
12. 000 300. 000 3600. 00
80. 000 50. 000 4000. 00
30. 000 167. 000 5010. 00
990. 000 19. 000 18810. 00
1. 000 25000. 000 25000. 00
13. 000 25. 000 325. 00
20. 000 24.000 480. 00
70. 000 40. 000 2800. 00
1. 000 175. 000 175.00
2.000 250. 000 500. 00
50. 000 11. 410 570. 50
810. 000 8. 460 6852. 60
195. 000 9. 410 1834. 95
6035. 000 2. 380 14363. 30
130. 000 30. 000 3900. 00
118. 000 31. 000 3658. 00
166. 000 41. 000 6806. 00
404. 000 43. 000 17372.00
1. 000 1400. 000 1400. 00
5. 000 550. 000 2750. 00
1. 000 260. 000 260. 00
5. 000 325. 000 1625. 00
3. 000 200. 000 600. 00
1. 000 65900. 000 65900. 00
40. 000 4.550 182.00
5. 000 100. 000 500. 00
20. 000 30. 000 600. 00

Bl DDER NO 2
UNI T

BI D PRI CE AMOUNT
350. 000 119350. 00
18. 000 288. 00
18. 000 5400. 00
18. 000 810. 00
3. 000 2325. 00
72.500 43790. 00
0. 460 2005. 60
0. 500 25190. 00
27.000 567. 00
250. 000 3000. 00
50. 000 4000. 00
20. 000 600. 00
13. 000 12870. 00
22300. 000 22300. 00
11. 000 143. 00
24.000 480. 00
40. 000 2800. 00
175. 000 175.00
250. 000 500. 00
11. 410 570. 50
8. 460 6852. 60
9. 410 1834. 95
2. 380 14363. 30
32. 000 4160. 00
31. 000 3658. 00
41. 000 6806. 00
43. 000 17372.00
1400. 000 1400. 00
550. 000 2750. 00
260. 000 260. 00
325. 000 1625. 00
200. 000 600. 00
78200. 000 78200. 00
4.550 182. 00
14. 000 70. 00
30. 000 600. 00

Bl DDER NO 3
UNI T
BI D PRI CE AMOUNT
280. 000 95480. 00
15. 000 240. 00
18. 000 5400. 00
19. 000 855. 00
2.000 1550. 00
85. 000 51340. 00
0. 450 1962. 00
0. 550 27709. 00
50. 000 1050. 00
350. 000 4200. 00
100. 000 8000. 00
45. 000 1350. 00

15. 000 195. 00
24.000 480. 00
40. 000 2800. 00
175. 000 175.00
250. 000 500. 00
11. 410 570. 50
8. 460 6852. 60
9.410 1834. 95
2. 380 14363. 30
45. 000 5850. 00
31. 000 3658. 00
41. 000 6806. 00
43. 000 17372.00
1400. 000 1400. 00
550. 000 2750. 00
260. 000 260. 00
325. 000 1625. 00
200. 000 600. 00
46200. 000 46200. 00
4.550 182. 00
45. 000 225.00
30. 000 600. 00



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000411002

| TEM
NUMBER

| TEM DESCRI PTI ON

ERCSI ON BALES, DELI VERED

ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCSI
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
FERTI LI ZER, TYPE B

SODDI NG

SIGNS, TYPE ||, REFLECTIVE

FI ELD OFFI CE, TYPE A

TRAFFI C CONTRCL

TRAFFI C CONTROL, DRUMS

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS

TRAFFI C CONTROL, DETOUR
GEOTEXTI LE FABRI C, TYPE HR
PAVEMENT MARKI NG 4-1NCH, EPOX
PVMI MRKNG, CHANNELI ZI NG, 8-1N
PVMI MRKNG, STOP LI NE, 18-1NCH
PVMI' MRKNG, CROSSWALK, 6-1 NCH,
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, WORDS, EPOXY
PVMI' MRKNG, DI AGONAL, 8-1 NCH,
PVMI' MRKNG, DI AGONAL, 12-1 NCH,
PAVEMENT MARKI NG, CURB, EPOXY
PAVEMENT MARKI NG, CURB RAMP, E
PAVEMENT MARKI NG | SLAND NOSE,
NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
PULL BOXES, STEEL, GROUNDED, 1
CONCRETE BASES, TYPE 1
CONCRETE BASES, TYPE 2

CONTRACT AND ESTI MATE ENG NEER

S Y.

poorrroroorooorrrr
999.‘"‘.‘"‘.‘"‘9.‘"‘.‘"‘.‘"‘.‘"‘999."".""."".‘"‘

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

100. 000

2750. 000

Bl DDER NO 1

UNI'T
BI D PRI CE

o]
WWWOoOWwwww

PooOwWC

. 300
145.
145.
145.
. 600
. 800
. 800
. 800
. 000
. 000
. 450
. 850
350.
425.
620.

000
000
000

000
000
000

1978,

1710.
2204.
380.
240.
639.
621.
10587.
350.
425.
620.

Bl DDER NO 2

UNI'T
BI D PRI CE

o]

. 300
. 000
. 000
. 000
. 600
. 800
. 800
. 800
. 000
. 000

450

. 850
350.
425.
620.

000
000
000

1978,

1710.
2204.
380.
240.
639.
621.
10587.
350.
425.
620.
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LETTI NG DATE: 04/11/00

Bl DDER NO 3

UNI'T
BI D PRI CE

620.

10587.

620.



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000411002

| TEM
NUMBER

90004

90004

90004

90004

90005

90005

90005

| TEM DESCRI PTI ON

PEDESTAL BASES

TRNSFRVR BASE STD, 11 1/2-IN B
TRAFF SI GNAL CABLE, 7 CONDUCTO
ELECTRI CAL WRE, LIGHTING NO
ELECTRI CAL WRE, LIGHTING NO
POLES, TYPE 2

TRAFF SI GNAL STANDARDS, ALUM N
TROVBONE ARMS, 12- FOOT

TRAFFI C SI GNAL FACES, 3-12 INC
TRAFFI C SI GNAL FACES, 3-12 INC
PEDESTRI AN SI GNAL FACES, 12-IN
TRAFFI C SI GNAL MOUNTI NG HARDWA
T1

TRAFFI C SI GNAL MOUNTI NG HARDWA
T2

SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90004A BOAT TRAFFI C CONTROL

M SC

90004B CRACK AND DANMAGE SURVEY
M SC

90004C CRACK AND DAMAGE SURVEY
OLSON BLOCK

M SC

90004D REMOVE AND REPLACE PATI
M SC

90004E REMOVE AND REPLACE SI GN
M SC

90004F ABANDON COAL BI N

M SC

90004G SPECI AL CONCRETE SURFAC
PAI NT

M SC

90005A ANCHOR ASSEMBLI ES, LI GH
M SC

90005B | NLET PROTECTI ON, TYPE
M SC

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

ESTI MATED
UNI'T QUANTI TY
EACH 1. 000
EACH 1. 000
L. F. 245. 000
L. F 690. 000
L. F. 5120. 000
EACH 1. 000
EACH 1. 000
EACH 1. 000
EACH 2.000
EACH 1. 000
EACH 2.000
LS 1. 000
LS 1. 000
L. F 1610. 000
L. F 255. 000
LS 1. 000
LS 1. 000
LS 1. 000
LS 1. 000
LS 1. 000
LS 1. 000
LS 1. 000
EACH 2.000
EACH 12. 000
EACH 12. 000

Bl DDER NO 1

UNI'T
BI D PRI CE

23000.

4500.

1500.

290.

7200.

1500.

225.

20.

550.

. 000

. 500
2.500
3000.

000

000

000

000

000

000

000

000

000

000

85.
2415.
637.
3000.
23000.

4500.

1500.

290.

7200.

1500.

450.

240.

6600.

00

00

00

00

00

00

00

Bl DDER NO 2

UNI'T
BI D PRI CE

4200.

4500.

6000.

290.

7200.

2240.

225.

20.

550.

. 000

. 700
. 000
3400.

000

000

000

000

000

000

000

000

000

000

85.
1127.
510.
3400.
4200.

4500.

6000.

290.

7200.

2240.

450.

240.

6600.

PAGE:

LETTI NG DATE: 04/11/00

00

00

00

00

00

00

00

Bl DDER NO 3

UNI'T
BI D PRI CE

2940.

3500.

2500.

1500.

5000.

2500.

225.

150.

550.

. 000

. 950
1. 950
3000.

000

000

000

000

000

000

000

000

000

000

85.
1529.
497.
3000.
2940.

3500.

2500.

1500.

5000.

2500.

450.

1800.

6600.

00

00

00

00

00

00

00



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000411002

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90030

90030

90030

90030

90030

90030

90005C CONCRETE BASES, SPECI AL
M SC

90005D LI GHTI NG POLE, SPECI AL

M SC

90005E LUM NAI RES, SPECI AL

M SC

90005F OQUTDOOR MASTER PHOTOCON
SPECI AL

M SC

90005G UTI LI TY LI NE OPENI NGS (
M SC

90005H REMOVI NG STREET LI GHT P
M SC

90005J CONSTRUCTI ON STAKI NG, S
LAYQUT, STRUCTURE B-13-512

M SC

90005K CONSTRUCTI ON STAKI NG, S
M SC

90005L ABANDON AND DI SCONNECT

SERVI CE PI PE

M SC

90005M WATER SERVI VE CORPORATI

STOP AND BOX, 1 | NCH

M SC

90005N WATER SERVI CE CORPORATI

STOP AND BOX, 1 1/2-1NCH

M SC

90005P ADJUSTI NG WATER VALVE C
M SC

90030A CONSTRUCTI ON STAKI NG, C
PAVEMENT

M SC

90030B CONSTRUCTI ON STAKI NG, CR
AGGREGATE BASE COURSE

M SC

90030C CONSTRUCTI ON STAKI NG, S
M SC

90030D WATER SERVI CE PI PE, 1-1

M SC

90030E ABANDON DI SCONNECT & RE
WATER SERVI CE PI PE, 1-1NCH

M SC

CONTRACT AND ESTI MATE ENG NEER

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

REPORT OF ALL BI DS RECEI VED

14.

14.

390.

390.

390.

170.

171.

11.

000

000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

000

000

000

000

000

000

1807.

635.

125.

200.

325.

1250.

150.

100.

190.

234.

50.

10.

11.

13.

000

000

000

000

000

000

000

000

000

000

000

. 400

. 120

. 120

000

500

000

25298.

8890.

250.

400.

1625.

1250.

900.

700.

1710.

234.

100.

1326.

1606.

1606.

1700.

1966.

143.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

00

00

00

00

00

00

00

00

00

00

00

00

80

80

00

50

00

1807.

635.

125.

200.

325.

1250.

150.

100.

190.

234.

50.

10.

11.

13.

000

000

000

000

000

000

000

000

000

000

000

. 400

. 120

. 120

000

500

000

25298.

8890.

250.

400.

1625.

1250.

900.

700.

1710.

234.

100.

1326.

1606.

1606.

1700.

1966.

143.
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00

00

00

00

00

00

00

00

00

00

00

00

80

80

00

50

00

1807.

635.

125.

200.

325.

1000.

200.

250.

250.

250.

125.

250.

150.

150.

000

000

000

000

000

000

000

000

000

000

000

. 000

. 500

. 500

000

000

000

25298.

8890.

250.

400.

1625.

1000.

1200.

1750.

2250.

250.

250.

1950.

975.

975.

42500.

25650.

1650.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



DATE 08/ 25/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20000411002

90031

90338

90501
90502
90545
90637

90030F ABANDON DI SCONNECT & RE
WATER SERVI CE PI PE, 1 1/2-1NCH

M SC S. F. 315.
90031A MODULAR BLOCK GRAVITY W

GRADI NG, SHAPI NG & FINISHING LS 1.
I NTERSECTI ON, CTH B/ CTH N

QW READY M XED CONC MASONRY F C. Y. 341
QWP, BRDG STRGTH | NCENTI VE CON DOL 3410
CONCRETE COLLAR CH 8
SAFETY FENCE L. F. 200

PROPCSAL TOTAL

000
000
. 000
. 000
. 000
. 000

18.
5000.
20.

200.

700
000
000

000
000

. 000

5890.
5000.
6820.
3410.
1600.

400.

822248.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

18.

5000.

20.

1600.

700

000

000

. 000

000

. 000

5890.
5000.
6820.
3410.
12800.
400.

847250.
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LETTI NG DATE: 04/11/00

50

00

00

00
00

80

18.
5550.
15.

200.

000
000
000

000
000

. 500

5670.
5550.
5115.
3410.
1600.

500.

853456.



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20000411002

BI DDER NO 1: CONCRETE STRUCTURES, | NC.

BI DDER NO 2: LUNDA CONSTRUCTI ON COVPANY

BI DDER NO 3: PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES
BIDDER NO 4: ZENITH TECH., INC

BI DDER NO 5: EDWARD KRAEMER & SONS, | NC.

Bl DDER NO 4
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE
20351 REMOVING OLD BRI DGE, STATION LS 1. 000 135000. 000

10+00. 09
20401 REMOVI NG PAVEMENT S.Y 2420. 000 2.000
20405 REMOVI NG CURB AND GUTTER L.F 100. 000 3. 000
20406 REMOVI NG CONCRETE SI DEWALK S Y. 710. 000 4.000
20416 REMOVI NG | NLETS EACH 7.000 200. 000
20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y. 417.000 7.250
20503 UNCLASSI FI ED EXCAVATI ON CY. 1761. 000 6. 800
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 3000. 000
B- 13-512
20801 BORROW EXCAVATI ON CY. 50. 000 1. 000
20901 GRANULAR BACKFI LL CY. 120. 000 10. 000
21001 STRUCTURE BACKFI LL CY. 62. 000 20. 000
21301 FI NI SHI NG ROADWAY LS 1. 000 1500. 000
30404 CRUSHED AGGREGATE BASE COURSE TON 4305. 000 7.650
30426 BREAKER RUN STONE TON 50. 000 12. 500
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 85. 000 2. 000
40301 QWP, ASPHALTI C M XTURE TON 778. 000 0. 500
40501 ASPHALTI C MATERI AL FOR PLANT M TON 47.000 215. 000
40713 ASPHALTI C CONCRETE PAVEMENT, T TON 778. 000 34. 000
41509 CONCRETE PAVEMENT, 9-1NCH S.Y. 1820. 000 31. 310
41519 H E. S. CONCRETE PAVEMENT, 9-IN S.Y. 130. 000 36. 000
41605 CONCRETE DRI VEWAY, 6-1 NCH S Y. 50. 000 26. 670
41621 CONCRETE PAVEMENT APPRCACH SLA S.Y. 200. 000 100. 240
41635 H E. S. CONCRETE DRI VEWAY 6-INC S. Y. 15. 000 27. 410
41665 CONCRETE PAVEMENT GAPS EACH 1. 000 1000. 000
50201 CONCRETE MASONRY, BRI DGES CY. 341. 000 375. 000
50250 CONC MASONRY ANCHORS, TYPE L, EACH 16. 000 5. 500
50261 CONC MASONRY ANCHORS, TYPE S, EACH 300. 000 5. 000
50262 CONC MASONRY ANCHORS, TYPE S, EACH 45. 000 5. 000
50265 PROTECTI VE SURFACE TREATMENT  S.Y. 775. 000 2.000
50301 PRESTRESSED G RDER, | TYPE, 28 L.F. 604. 000 75. 000

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

135000.

4840.
300.
2840.
1400.
3023.
11974.
3000.

50.
1200.
1240.
1500.
32933.
625.
170.
389.
10105.
26452.
56984.
4680.
1333.
20048.
411.
1000.
127875.
88.
1500.
225.
1550.

45300.

Bl DDER NO 5

UNI'T

BI D PRI CE

. 000

. 000
. 670
. 240
. 410
. 000
. 000
. 000
. 000
. 000
. 500
. 000

LETTI NG DATE: 04/11/00

AMOUNT

110000.

4840.
300.
2840.
1400.
3023.
11974.
10000.

50.
1200.
1240.
1500.

32933.
625.
170.
389.

10105.

26452.

56984.

4680.
1333.

20048.

411.
1000.
170500.
576.
10800.
1620.
1937.
42280.

eeocooee

CO0O0000000000000000000
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Bl DDER NO 6
UNI'T
BI D PRI CE

000

000

. 000

eeoooee
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DATE 08/ 25/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 8
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 04/11/00
PROPCSAL: 20000411002
Bl DDER NO 4 Bl DDER NO 5 Bl DDER NO 6

| TEM ESTI MATED UNI T UNI' T UNI T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE AMOUNT  BID PRI CE AMOUNT BI D PRI CE AMOUNT
50504 HI GH STRENGTH BAR STEEL REINF. LB. 4360. 000 0. 750 3270. 00 0. 540 2354. 40 0. 000 0.00
50511 COATED HI GH STR BAR STL REINF, LB. 50380. 000 0. 850 42823. 00 0. 540 27205. 20 0. 000 0.00
50626 NON-LAM NATED ELASTOMERI C BEAR EACH 21. 000 50. 000 1050. 00 100. 000 2100. 00 0. 000 0. 00
50640 STEEL DI APHRAGVS, STRUCTURE EACH 12. 000 385. 000 4620. 00 285. 000 3420. 00 0. 000 0. 00

B-13-512
50915 CONCRETE SURFACE REPAI R S.F 80. 000 75. 000 6000. 00 75. 000 6000. 00 0. 000 0.00
51020 PREBORI NG CAST IN PLACE CONCR L. F 30. 000 55. 000 1650. 00 38. 000 1140. 00 0. 000 0. 00
51030 CIP CONC PILING DELIV & DRIVE L. F 990. 000 18. 500 18315. 00 24.500 24255. 00 0. 000 0. 00
51330 STEEL RAILING STRUCTURE LS 1. 000 25500. 000 25500. 00 22000. 000 22000. 00 0. 000 0.00
B-13-512

51605 RUBBERI ZED MEMBRANE WATERPROOF S. Y. 13. 000 25. 000 325. 00 36. 260 471. 38 0. 000 0. 00
52107 CORRUGATED STEEL CULVERT PIPE, L.F. 20. 000 24. 000 480. 00 24. 000 480. 00 0. 000 0. 00
52109 CORRUGATED STEEL CULVERT PIPE, L.F. 70. 000 40. 000 2800. 00 40. 000 2800. 00 0. 000 0. 00
52151 STL APRON ENDW. FCR CLVRT Pl PE EACH 1. 000 175. 000 175. 00 175. 000 175. 00 0. 000 0.00
52152 STL APRON ENDW. FCR CLVRT Pl PE EACH 2.000 250. 000 500. 00 250. 000 500. 00 0. 000 0.00
60101 CONCRETE CURB, TYPE A L.F. 50. 000 11.410 570. 50 11.410 570. 50 0. 000 0. 00
60123 CONCRETE CURB AND GUTTER, 30-1 L.F. 810. 000 8. 460 6852. 60 8. 460 6852. 60 0. 000 0. 00
60170 CONCRETE CURB AND GUTTER, 36-1 L.F. 195. 000 9.410 1834. 95 9.410 1834. 95 0. 000 0.00
60204 CONCRETE SI DEWALK, 4-1NCH S. F. 6035. 000 2.380 14363. 30 2.380 14363. 30 0. 000 0.00
60602 HEAVY RI PRAP CY. 130. 000 50. 000 6500. 00 40. 000 5200. 00 0. 000 0. 00
60825 REINF CONC PIPE, CLASS IIl, SS L.F. 118. 000 31. 000 3658. 00 31. 000 3658. 00 0. 000 0. 00
60827 REINF CONC PIPE, CLASS III, SS L.F. 166. 000 41. 000 6806. 00 41. 000 6806. 00 0. 000 0.00
60829 REINF CONC PIPE, CLASS III, SS L.F. 404. 000 43. 000 17372.00 43. 000 17372.00 0. 000 0.00
61112 MANHOLES, TYPE 3 EACH 1. 000 1400. 000 1400. 00 1400. 000 1400. 00 0. 000 0. 00
61122 | NLETS, TYPE 3 EACH 5. 000 550. 000 2750. 00 550. 000 2750. 00 0. 000 0. 00
61151 MANHOLE COVERS, TYPE J EACH 1. 000 260. 000 260. 00 260. 000 260. 00 0. 000 0.00
61156 | NLET COVERS, TYPE HS EACH 5. 000 325. 000 1625. 00 325. 000 1625. 00 0. 000 0.00
61182 ADJUSTI NG MANHOLE COVERS EACH 3. 000 200. 000 600. 00 200. 000 600. 00 0. 000 0. 00
61910 MOBI LI ZATI ON LS 1. 000 26500. 000 26500. 00 53300. 000 53300. 00 0. 000 0. 00
62003 CONCRETE MEDI AN SLOPED NOSE S. F. 40. 000 4. 550 182. 00 4. 550 182. 00 0. 000 0.00
62401 WATER MGAL 5. 000 14.000 70. 00 14.000 70. 00 0. 000 0.00
62502 TOPSOA L CY. 20. 000 30. 000 600. 00 30. 000 600. 00 0. 000 0. 00
62811 EROCSI ON BALES, DELI VERED EACH 30. 000 5. 000 150. 00 4.000 120. 00 0. 000 0. 00
62812 EROSI ON BALES, | NSTALLED EACH 30. 000 5. 000 150. 00 4. 000 120. 00 0. 000 0.00
62815 SILT FENCE, DELIVERED L. F. 750. 000 0. 900 675. 00 0. 700 525. 00 0. 000 0.00
62816 SILT FENCE, | NSTALLED L.F. 750. 000 1. 000 750. 00 1. 000 750. 00 0. 000 0. 00
62817 SI LT FENCE MAI NTENANCE L.F. 1500. 000 0. 150 225.00 0. 100 150. 00 0. 000 0. 00
62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH 1. 000 150. 000 150. 00 100. 000 100. 00 0. 000 0. 00



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20000411002

REPORT OF ALL BI DS RECEI VED

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T
BI D PRI

CE

LETTI NG DATE: 04/11/00

AMOUNT

PAGE:

Bl DDER NO 6
UNI'T
BI D PRI CE

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
62822 EROCSI ON MAT, DELIVERED, CLASS S.Y.
62823 EROCSI ON MAT, | NSTALLED, CLASS S.Y.
62905 FERTI LI ZER, TYPE B CWI.
63101 SODDI NG S Y.
63702 SIGNS, TYPE ||, REFLECTIVE S. F.
64201 FIELD OFFICE, TYPE A LS
64301 TRAFFI C CONTROL LS
64313 TRAFFI C CONTROL, DRUMS DAYS

64318 TRAFFI C CONTROL, BARRI CADES, T
64321 TRAFFI C CONTROL, WARNI NG LI GHT
64326 TRAFFI C CONTROL, SIGNS

64334 TRAFFI C CONTROL, DETOUR

64506 GEOTEXTILE FABRIC, TYPE HR
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX
64618 PVMI MRKNG, CHANNELI ZI NG, 8-1N
64710 PVMI MRKNG, STOP LINE, 18-1NCH
64718 PVMI MRKNG, CROSSWALK, 6-1 NCH
64730 PAVEMENT MARKI NG, ARROWS, TYPE
64734 PAVEMENT MARKI NG, ARROWS, TYPE
64758 PAVEMENT MARKI NG, WORDS, EPOXY
64766 PVMI MRKNG, DI AGONAL, 8-1 NCH
64770 PVMI MRKNG, DI AGONAL, 12-1 NCH
64778 PAVEMENT MARKI NG, CURB, EPOXY
64782 PAVEMENT MARKI NG, CURB RAMP, E
64790 PAVEMENT MARKI NG, | SLAND NOSE
65216 NONMETALLI C CONDUI T, SCHEDULE
65219 NONMETALLI C CONDUI T, SCHEDULE
65229 NONMETALLI C CONDUI T, SCHEDULE
65305 PULL BOXES, STEEL, GROUNDED, 1
65401 CONCRETE BASES, TYPE 1

65402 CONCRETE BASES, TYPE 2

65425 PEDESTAL BASES

65430 TRNSFRWR BASE STD, 11 1/2-IN B
65526 TRAFF SI GNAL CABLE, 7 CONDUCTO
65566 ELECTRICAL WRE, LIGHTING NO
65568 ELECTRI CAL WRE, LIGHTING NO
65702 POLES, TYPE 2

S.Y

prorgoooorrrmrrrrmoEe T rr
mmm 9 m T‘T‘T‘g 9 9 mmmm

QUIMTNRRRRY

Bl DDER NO 4
ESTI MATED UNI T

QUANTITY BID PRICE
2.000 150. 000
500. 000 0. 600
500. 000 0. 550
1. 000 50. 000
215. 000 5. 000
4. 000 25. 000
1. 000 1500. 000
1. 000 1000. 000
1755. 000 0. 400
900. 000 0. 750
2655. 000 0. 100
1380. 000 0.700
1. 000 600. 000
275. 000 5. 500
1240. 000 0. 600
305. 000 0. 900
40. 000 6. 000
460. 000 4. 300
1. 000 145. 000
3. 000 145. 000
4.000 145. 000
40. 000 3. 600
450. 000 3. 800
580. 000 3. 800
100. 000 3. 800
3. 000 80. 000
213. 000 3. 000
180. 000 3. 450
2750. 000 3. 850
1. 000 350. 000
1. 000 425. 000
1. 000 620. 000
1. 000 112. 000
1. 000 211.000
245,000 1. 600
690. 000 0. 490
5120. 000 0. 850
1. 000 890. 000

1512

1978.

1710.
2204
380.
240.
639.
621.
10587
350.
425.
620.
112.
211.
392.
338.
4352.
890.

400.

1000

600.

145.
145.
145.

350.
425.
620.
112.
211.

890.

cooo

PoooNn

[ee]
WWwWOwWwWww

. 850
000

10587.

4352.
890.
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DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000411002

| TEM
NUMBER

90004

90004

90004

90004

90005

90005

90005

90005

90005

90005

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

TRAFF SI GNAL STANDARDS, ALUM N
TROVBONE ARMS, 12- FOOT

TRAFFI C SI GNAL FACES, 3-12 INC
TRAFFI C SI GNAL FACES, 3-12 INC
PEDESTRI AN SI GNAL FACES, 12-IN
TRAFFI C SI GNAL MOUNTI NG HARDWA
T1

TRAFFI C SI GNAL MOUNTI NG HARDWA
T2

SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90004A BOAT TRAFFI C CONTROL

M SC

90004B CRACK AND DAMAGE SURVEY
M SC

90004C CRACK AND DANMAGE SURVEY
OLSON BLOCK

M SC

90004D REMOVE AND REPLACE PATI

M SC

90004E REMOVE AND REPLACE S| GN
M SC

90004F ABANDON COAL BI N

M SC

90004G SPECI AL CONCRETE SURFAC
PAI NT

M SC

90005A ANCHOR ASSEMBLI ES, LIGH
M SC

90005B | NLET PROTECTI ON, TYPE

M SC

90005C CONCRETE BASES, SPECI AL
M SC

90005D LI GHTI NG POLE, SPECI AL

M SC

90005E LUM NAI RES, SPECI AL

M SC

LS

LS

LS

LS

EACH

EACH

EACH

EACH

EACH

EACH

REPORT OF ALL BI DS RECEI VED

ESTI MATED

Bl DDER NO 4
UNI T
QUANTITY BID PRICE

1. 000 192. 000
1. 000 505. 000
2.000 193. 000
1. 000 193. 000
2.000 161. 000
1. 000 85. 000
1. 000 85. 000
1610. 000 0. 950
255. 000 1. 950
1. 000 1500. 000
1. 000 11000. 000
1. 000 11400. 000
1. 000 1750. 000
1. 000 1500. 000
1. 000 7200. 000
1. 000 2240. 000
2.000 225. 000
12. 000 40. 000
12. 000 550. 000
14.000 1807. 000
14. 000 635. 000
2.000 125. 000

85.
1529.
497.
1500.
11000.

11400.

1750.

1500.

7200.

2240.

450.

480.

6600.

25298.

8890.

250.

00

00

00

00

00

00

00

00

00

00

00

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

BI D PRI CE

16000.

3500.

2000.

2000.

7200.

2240.

225.

21.

550.

1807.

635.

125.

. 000

. 700
. 000
2500.

990

000

000

000

000

000

000

000

000

000

000

000

000

PAGE:

LETTI NG DATE: 04/11/00

AMOUNT

85.
1127.
510.
2500.
16000.

3500.

2000.

2000.

7200.

2240.

450.

252.

6600.

25298.

8890.

250.

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 6

UNI'T
BI D PRI CE

. 000
. 000
. 000
. 000
. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000411002

90005

90005

90005

90005

90005

90005

90005

90005

90030

90030

90030

90030

90030

90030

90031

90338

90005F OQUTDOOR MASTER PHOTOCON
SPECI AL

M SC

90005G UTI LI TY LI NE OPENI NGS (
M SC

90005H REMOVI NG STREET LI GHT P
M SC

90005J CONSTRUCTI ON STAKI NG, S
LAYOUT, STRUCTURE B-13-512

M SC

90005K CONSTRUCTI ON STAKI NG, S
M SC

90005L ABANDON AND DI SCONNECT
SERVI CE PI PE

M SC

90005M WATER SERVI VE CORPORATI
STOP AND BOX, 1 I NCH

M SC

90005N WATER SERVI CE CORPORATI
STOP AND BOX, 1 1/2-1NCH

M SC

90005P ADJUSTI NG WATER VALVE C
M SC

90030A CONSTRUCTI ON STAKI NG, C
PAVEMENT

M SC

90030B CONSTRUCTI ON STAKI NG, CR
AGCREGATE BASE COURSE

M SC

90030C CONSTRUCTI ON STAKI NG, S
M SC

90030D WATER SERVI CE PI PE, 1-1
M SC

90030E ABANDON DI SCONNECT & RE
WATER SERVI CE PI PE, 1-1NCH

M SC

90030F ABANDON DI SCONNECT & RE
WATER SERVI CE PI PE, 1 1/2-1NCH
M SC

90031A MODULAR BLOCK GRAVITY W
GRADI NG, SHAPI NG & FI NI SHI NG

I NTERSECTI ON, CTH B/ CTH N

CONTRACT AND ESTI MATE ENG NEER

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

S F.

LS

REPORT OF ALL BI DS RECEI VED

390.

390.

390.

170.

171.

11.

315.

000

000

. 000

000

. 000

000

. 000

. 000

000

000

000

000

000

000

000

. 000

200.

325.

1250.

150.

100.

190.

234.

50.

10.

11.

13.

17.

6200.

000

000

000

000

000

000

000

000

. 400

. 120

. 120

000

500

000

250

000

400.

1625.

1250.

900.

700.

1710.

234.

100.

1326.

1606.

1606.

1700.

1966.

143.

5433.

6200.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

00

00

00

00

00

00

00

00

00

80

80

00

50

00

75

00

200.

325.

1250.

150.

100.

190.

234.

50.

10.

11.

13.

18.

6500.

000

000

000

000

000

000

000

000

. 400

. 120

. 120

000

500

000

700

000

400.

1625.

1250.

900.

700.

1710.

234.

100.

1326.

1606.

1606.

1700.

1966.

143.

5890.

6500.

LETTI NG DATE: 04/11/00
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00

80
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00
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00
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00
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DATE 08/ 25/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 12
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 04/11/00

PROPCSAL: 20000411002
Bl DDER NO 4 Bl DDER NO 5 Bl DDER NO 6

| TEM ESTI MATED UNI'T UNI'T UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE AMOUNT  BID PRI CE AMOUNT BI D PRI CE AMOUNT
90501 QW READY M XED CONC MASONRY F C. Y. 341. 000 20. 000 6820. 00 20. 000 6820. 00 0. 000 0. 00
90502 QWP, BRDG STRGTH | NCENTI VE CON DOL 3410. 000 1. 000 3410. 00 1. 000 3410. 00 0. 000 0. 00
90545 CONCRETE COLLAR CH 8. 000 200. 000 1600. 00 200. 000 1600. 00 0. 000 0. 00
90637 SAFETY FENCE L.F. 200. 000 2.500 500. 00 2.000 400. 00 0. 000 0. 00

PROPCSAL TOTAL....... 859107. 20 899257. 13 0.00



DATE 08/ 25/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20000411003

STATE PROJECT(S): 5854-01-71

TYPE OF WORK: HI GHWAY STRUCTURES

REPORT OF ALL BI DS RECEI VED

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE: 13

LETTI NG DATE: 04/11/00

Bl DDER NO 3
UNI'T
Bl D PRI CE

R NO 1 EDWARD KRAEMER & SONS, | NC.
R NO 2: MElI SE CONSTRUCTI ON | NC. & MEI SE CONSTRUC
R NO 3: LUNDA CONSTRUCTI ON COVPANY
R NO 4 PHEI FER BROTHERS CONSTRUCTI ON COMPANI ES
ESTI MATED
| TEM DESCRI PTI ON UNI'T QUANTI TY
CLEARI NG STA. 2.000
GRUBBI NG STA. 2.000
REMOVI NG OLD BRI DGE, STATI ON LS 1. 000
10+00
REMOVI NG PAVEMENT S.Y. 200. 000
UNCLASSI FI ED EXCAVATI ON cY. 1173. 000
EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000
B- 56- 156
STRUCTURE BACKFI LL cCY. 160. 000
FI NI SHI NG ROADVWAY LS 1. 000
CRUSHED AGGREGATE BASE COURSE C.Y. 535. 000
BREAKER RUN STONE C.Y. 350. 000
ASPHALTI C MATERI AL FOR TACK CO GAL. 32. 000
QWP, ASPHALTI C M XTURE TON 270. 000
ASPHALTI C MATERI AL FOR PLANT M TON 15. 000
ASPHALTI C CONCRETE PAVEMENT, T TON 270. 000
CONCRETE MASONRY, BRI DGES cY. 225. 000
PROTECTI VE SURFACE TREATMENT S.Y. 320. 000
H GH STRENGTH BAR STEEL REI NF. LB. 19630. 000
COATED HI GH STR BAR STL REINF, LB. 9780. 000
STL PILING DELIV & DRIVEN, HP L.F. 1235. 000
TUBULAR RAILING TYPE F, STRUC LS 1. 000
B- 56- 156
RUBBERI ZED MEMBRANE WATERPROOF S. Y. 12. 000
HEAVY RI PRAP CcY. 285. 000
MOBI LI ZATI ON LS 1. 000
SALVAGED TOPSO L S.Y. 1070. 000

LOCATI ON

Bl DDER NO 1

UNI T

BI D PRI CE AMOUNT
75. 000 150. 00
75. 000 150. 00
3000. 000 3000. 00
2. 000 400. 00
4.500 5278. 50
2500. 000 2500. 00
10. 000 1600. 00
1500. 000 1500. 00
10. 000 5350. 00
10. 000 3500. 00
4.560 145. 92
1.110 299.70
198. 000 2970. 00
30. 290 8178. 30
267.580 60205. 50
2.420 774.40
0. 460 9029. 80
0. 520 5085. 60
18. 250 22538. 75
8500. 000 8500. 00
35. 040 420. 48
18. 000 5130. 00
15000. 000 15000. 00
1. 000 1070. 00

56/ SAUK COUNTY
FACTORY RD, BRI DGE & APPS
TOMN RD
SAUK COUNTY
Bl DDER NO 2
UNI T
BI D PRI CE AMOUNT
100. 000 200. 00
100. 000 200. 00
3000. 000 3000. 00
4.000 800. 00
2. 850 3343. 05
3000. 000 3000. 00
12. 000 1920. 00
800. 000 800. 00
10. 000 5350. 00
10. 000 3500. 00
4.560 145. 92
1.110 299.70
198. 000 2970. 00
30. 290 8178. 30
267. 000 60075. 00
2.420 774.40
0. 460 9029. 80
0. 520 5085. 60
18. 250 22538. 75
8500. 000 8500. 00
35. 000 420. 00
26. 000 7410. 00
16200. 000 16200. 00
0. 800 856. 00

18. 000

4.560
1.110
198. 000
30. 290
315. 000
3. 000
0.410

0. 470
14. 000
8845. 000

11.000
22.000
15200. 000
2.000



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000411003

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

ESTI MATED

| TEM DESCRI PTI ON UNI'T QUANTI TY
MULCHI NG S.Y 1750. 000
SI LT FENCE, DELI VERED L.F 960. 000
SI LT FENCE, | NSTALLED L.F 960. 000
SI LT FENCE MAI NTENANCE L.F 1920. 000
MOBI LI ZATI ONS, EROCSI ON CONTROL EACH 2.000
MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 2.000
ERCSI ON WAT, DELIVERED, CLASS S.Y 100. 000
ERCSI ON MAT, | NSTALLED, CLASS S.Y. 100. 000
FERTI LI ZER, TYPE B CWI. 1. 500
SEEDI NG, TEMPORARY LB. 33. 000
SEEDI NG M XTURE NO. 20 LB. 66. 000
DELI NEATOR POSTS EACH 13. 000
DELI NEATCORS EACH 13. 000
WOCD PCSTS, 4X4-1NCH X 10-FT. EACH 4.000
WOCD PCSTS, 4X4-1NCH X 14-FT. EACH 2.000
SIGNS, TYPE ||, REFLECTIVE S. F. 30. 000
FI ELD OFFI CE, TYPE B LS 1. 000
TRAFFI C CONTRCL LS 1. 000
GEOTEXTI LE FABRI C, TYPE SAS S.Y. 1270. 000
GEOTEXTI LE FABRI C, TYPE HR S Y. 470. 000
SAW NG EXI STI NG PAVEMENT L.F. 37.000
M SC EACH 1. 000
90005A CONSTRUCTI ON STAKI NG, S
LAYQUT, STRUCTURE B-56- 156
M SC L.F. 516. 000
90030A CONSTRUCTI ON STAKI NG, S
M SC L. F. 516. 000
90030B CONSTRUCTI ON STAKI NG, C
AGCREGATE BASE COURSE
M SC L. F. 600. 000
90030C CONSTRUCTI ON STAKI NG, |
LAYOUT
TURBI DI TY BARRI ERS S Y. 120. 000

PROPCSAL TOTAL

Bl DDER NO 1

UNI'T
BI D PRI CE

26.

. 450

. 450

. 450

220

748.

748.

870.

3146.

178680.

20

20

00

40

77

Bl DDER NO 2

UNI'T
BI D PRI CE

26.

. 720

. 720

. 690

000

887.

887.

1014.

3120.

184639.

PAGE:

14

LETTI NG DATE: 04/11/00

52

52

00

00

62

Bl DDER NO 3

UNI'T
BI D PRI CE

19.

. 720

. 720

. 690

000

887.

887.

1014.

2280.

210627.

52

52

00

00

32



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20000411003

Bl DDER NO 5

UNI'T

BI D PRI CE

cee

CELOOLLLO0L000

000

000

AMOUNT

cee

CELOOLLLOLLL00

PAGE:

15

LETTI NG DATE: 04/11/00

Bl DDER NO 6

UNI'T
BI D PRI

cee

©cooooo000000000

CE

. 000

000

cee

CELOOLLLOeL000

Bl DDER NO 1: EDWARD KRAEMER & SONS, | NC.
BI DDER NO 2: MEI SE CONSTRUCTI ON I NC. & MEI SE CONSTRUC
Bl DDER NO 3: LUNDA CONSTRUCTI ON COVPANY
Bl DDER NO 4: PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES
Bl DDER NO 4
| TEM ESTI MATED UNI' T
NUMBER | TEM DESCRI PTI ON UNI' T QUANTI TY BID PRICE AMOUNT
20101 CLEARING STA. 2. 000 300. 000 600. 00
20104 GRUBBI NG STA 2. 000 300. 000 600. 00
20351 REMOVI NG OLD BRI DGE, STATION LS 1. 000 18000. 000 18000. 00
10+00
20401 REMOVI NG PAVEMENT S. Y. 200. 000 3. 500 700. 00
20503 UNCLASSI FI ED EXCAVATI ON cY. 1173. 000 8. 000 9384. 00
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 8000. 000 8000. 00
B- 56- 156
21001 STRUCTURE BACKFI LL CY. 160. 000 15. 000 2400. 00
21301 FI NI SHI NG ROADWAY LS 1. 000 1500. 000 1500. 00
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 535. 000 14. 000 7490. 00
30425 BREAKER RUN STONE cCY. 350. 000 14. 000 4900. 00
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 32. 000 4. 560 145. 92
40301 QWP, ASPHALTI C M XTURE TON 270. 000 30. 290 8178. 30
40501 ASPHALTI C MATERI AL FOR PLANT M TON 15. 000 198. 000 2970. 00
40714 ASPHALTI C CONCRETE PAVEMENT, T TON 270. 000 1.110 299.70
50201 CONCRETE MASONRY, BRI DGES CY. 225. 000 285. 000 64125. 00
50265 PROTECTI VE SURFACE TREATMENT S . 320. 000 2. 000 640. 00
50504 H GH STRENGTH BAR STEEL REI NF. LB. 19630. 000 0. 450 8833. 50
50511 CQOATED H GH STR BAR STL REI NF, LB. 9780. 000 0. 550 5379. 00
51121 STL PILING DELIV & DRIVEN, HP L.F. 1235. 000 18. 000 22230. 00
51340 TUBULAR RAILING TYPE F, STRUC LS 1. 000 11000. 000 11000. 00
B- 56- 156
51605 RUBBERI ZED MEMBRANE WATERPROOF S.Y. 12. 000 15. 000 180. 00
60602 HEAVY RI PRAP CY. 285. 000 45. 000 12825. 00
61910 MOBI LI ZATI ON LS 1. 000 19700. 000 19700. 00
62505 SALVAGED TOPSO L S.Y 1070. 000 2. 000 2140. 00
62702 MJILCH NG S.Y. 1750. 000 0. 500 875. 00
62815 SILT FENCE, DELI VERED L. F. 960. 000 1. 000 960. 00
62816 SILT FENCE, | NSTALLED L.F 960. 000 1. 000 960. 00
62817 SI LT FENCE MAI NTENANCE L. F. 1920. 000 0. 500 960. 00
62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH 2. 000 200. 000 400. 00

62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 2.000 300. 000 600. 00

CELeLLoeeo0o

000

COLeLOoeeo0o

coocoocoo0000

. 000

CELLLOoeeo0o



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000411003

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
UNI'T

. 720

. 720

. 690

ESTI MATED

| TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE
ERCSI ON VAT, DELI VERED, CLASS S.Y. 100. 000
ERCSI ON MAT, | NSTALLED, CLASS S.Y. 100. 000
FERTI LI ZER, TYPE B CWI. 1. 500
SEEDI NG, TEMPORARY LB. 33. 000
SEEDI NG M XTURE NO 20 LB. 66. 000
DELI NEATOR POSTS EACH 13. 000
DELI NEATCORS EACH 13. 000
WOOD POSTS, 4X4-1NCH X 10-FT. EACH 4.000
WOCD PCSTS, 4X4-1NCH X 14-FT. EACH 2.000
SIGNS, TYPE ||, REFLECTIVE S. F. 30. 000
FI ELD OFFI CE, TYPE B LS 1. 000
TRAFFI C CONTRCL LS 1. 000
GEOTEXTI LE FABRI C, TYPE SAS S Y. 1270. 000
GEOTEXTI LE FABRI C, TYPE HR S.Y. 470. 000
SAW NG EXI STI NG PAVEMENT L. F. 37.000
M SC EACH 1. 000
90005A CONSTRUCTI ON STAKI NG, S
LAYOUT, STRUCTURE B-56-156
M SC L. F. 516. 000
90030A CONSTRUCTI ON STAKI NG, S
M SC L.F. 516. 000
90030B CONSTRUCTI ON STAKI NG, C
AGGREGATE BASE COURSE
M SC L.F. 600. 000
90030C CONSTRUCTI ON STAKI NG, |
LAYOUT
TURBI DI TY BARRI ERS SY. 120. 000

PROPCSAL TOTAL

26.

000

887.

887.

1014.

3120.

232026.

52

52

00

00

27

Bl DDER NO 5

UNI'T

BI D PRI CE

CLLOOOLLOO0LeRL0oR

. 000

. 000

. 000

. 000

CLLOOLLLOO0LRL0eR

PAGE:

LETTI NG DATE: 04/11/00

.00

.00

.00

.00

.00

Bl DDER NO 6

UNI'T
BI D PRI

CLLOOLLLOO0LeR00oR

CE

. 000

. 000

. 000

. 000

CLLOOLLLOO0LLL0oR

.00

.00

.00

.00

.00



DATE 08/ 25/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20000411005

STATE PROJECT(S): 5748-01-71

TYPE OF WORK: GENERAL CONSTRUCTI ON AND ASPHALTI C SURF

BIDDER NO 1: | VERSON CONSTRUCTION, A DIV. OF MATHY

PAGE:

17

LETTI NG DATE: 04/11/00

| TEM ESTI MATED
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY
20101 CLEARI NG STA 1. 000
20104 GRUBBI NG STA 1. 000
20401 REMOVI NG PAVEMENT S Y. 250. 000
20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y. 40. 000
20503 UNCLASSI FI ED EXCAVATI ON CY. 1600. 000
21301 FI NI SHI NG ROADWAY LS 1. 000
30424 SALVAGED ASPHALTI C PAVEMENT, B TON 2645. 000
40204 ASPHALTI C MATERI AL FCR TACK CO GAL. 800. 000
40301 QWP, ASPHALTI C M XTURE TON 4750. 000
40501 ASPHALTI C MATERI AL FOR PLANT M TON 260. 000
40713 ASPHALTI C CONCRETE PAVEMENT, T TON 4750. 000
41020 SALVAGED ASPHALTI C PAVEMENT, M TON 2645. 000
52111 CORRUGATED STEEL CULVERT PIPE, L.F. 21. 000
52120 SLPED STL ENDW. FR CLVT PI PE, EACH 2.000
52205 RCCP, CL I, 24-1NCH L. F. 4.000
52264 RCCP, APRON ENDWALLS, 24-1NCH EACH 1. 000
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 1778. 000
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 8. 000
61801 MAI NTENANCE AND REPAI R OF HAUL LS 1. 000
61910 MOBI LI ZATI ON LS 1. 000
62811 EROCSI ON BALES, DELI VERED EACH 20. 000
62812 EROCSI ON BALES, | NSTALLED EACH 20. 000
62815 SILT FENCE, DELI VERED L. F. 30. 000
62816 SILT FENCE, | NSTALLED L.F. 30. 000
62817 SILT FENCE MAI NTENANCE L.F. 30. 000
62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH 1. 000
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 2.000
62824 EROCSI ON MAT, DELIVERED, CLASS S.Y. 1150. 000
62825 EROCSI ON MAT, | NSTALLED, CLASS S.Y. 1150. 000

64220 FIELD OFFICE, TYPE C LS 1. 000

LOCATI ON

Bl DDER NO 1

UNI T

BI D PRI CE AMOUNT
100. 000 100. 00
70. 000 70. 00
6. 750 1687. 50
14. 000 560. 00
8. 250 13200. 00
5000. 000 5000. 00
3. 250 8596. 25
2.000 1600. 00
0. 750 3562. 50

46. 250 971. 25
1400. 000 2800. 00
48. 500 194. 00
620. 000 620. 00

500. 000 500. 00
25000. 000 25000. 00
5. 000 100. 00

6. 000 120. 00
2.000 60. 00

2. 000 60. 00

1. 000 30. 00
200. 000 200. 00
300. 000 600. 00
1. 000 1150. 00

1. 000 1150. 00
4000. 000 4000. 00

22/ GRANT COUNTY

I LL STATE LINE - STH 11

STH 35

GRANT COUNTY

Bl DDER NO 2
UNI T
BI D PRI CE AMOUNT

0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000411005

| TEM
NUMBER

90004

90035

90394
90405
90545

| TEM DESCRI PTI ON

TRAFFI C CONTRCL

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
PAVEMENT MARKI NG, 4-1NCH, EPOX
LOCATI NG NO- PASSI NG ZONES

PVMI MRKNG, STOP LI NE, 18-1NCH
SAW NG CONCRETE PAVEMENT, FULL
M SC

90004A, GRADI NG, SHAPI NG, AND
FOR CULVERTS, STA. 72+10

M SC

90004B, GRADI NG, SHAPI NG, AND
FOR CULVERTS, STA. 88+50

M SC

90004C, GRADI NG, SHAPI NG, AND
FOR CULVERTS, STA. 106+67

M SC

90035A, CRUSHED STONE BASE COU
SHOULDERS AND DRI VEWAYS

PROFI LOGRAPH

RUBBLI ZI NG CONCRETE PAVEMENT
CONCRETE COLLAR

CONTRACT AND ESTI MATE ENG NEER

LS

TON

LS
S.Y.
EACH

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

2000.

1.
9780.
2.

PROPCSAL TOTAL

. 000

000

000
000
000

Bl DDER NO 1

UNI'T
BI D PRI CE

2600.

1490.

11.

2000.
. 750
490.

000

500

000

000

528.
4000.

2600.
1490.
23000.

2000.
17115.
980.

348738.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

00

00

00

00

18

Bl DDER NO 2

UNI'T
BI D PRI CE

CoLooeoo0

ocoo

. 000

. 000

. 000

000

. 000

eoLooeo00

ocoo

PAGE:

LETTI NG DATE: 04/11/00

.00

.00

.00

.00

.00

Bl DDER NO 3

UNI'T
BI D PRI CE

[eNeoNe]

CoLooeo00

. 000

. 000

. 000
. 000
. 000

CoeLooeooo

ocoo

.00

.00

.00

.00

.00



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20000411008

STATE PRQJECT(S): 5908-00- 71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

R NO 1:
BI DDER NO 2: LUNDA CONSTRUCTI ON COVPANY
R NO 3

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T

20351 REMOVING OLD BRI DGE, STATION LS
13+00

20503 UNCLASSI FI ED EXCAVATI ON CY

20610 EXCAVATI ON FOR STRUCTURES, BRI LS
B- 56- 157

20801 BORROW EXCAVATI ON CY.

21001 STRUCTURE BACKFI LL CY

21301 FI NI SHI NG ROADWAY LS

30403 CRUSHED AGGREGATE BASE COURSE C.Y.
40204 ASPHALTI C MATERI AL FCR TACK CO GAL.
41101 ASPHALTI C SURFACE TON
50201 CONCRETE MASONRY, BRI DGES CY
50265 PROTECTI VE SURFACE TREATMENT  S.Y.
50504 HI GH STRENGTH BAR STEEL REI NF. LB
50511 COATED HI GH STR BAR STL REINF, LB
51121 STL PILING DELIV & DRIVEN, HP L. F
51340 TUBULAR RAILING TYPE F, STRUC LS
B- 56- 157
51605 RUBBERI ZED MEMBRANE WATERPROOF S. Y.
52601 TEMPORARY STRUCTURE, STATION LS
3"B"+07
60602 HEAVY RI PRAP CY
61407 STEEL THRI E BEAM STRUCTURE APP L. F
61435 STL PLT BM GRD, ENRGY ABSORB T EACH

61910 MOBI LI ZATI ON LS
62505 SALVAGED TOPSO L S.Y
62702 MJILCH NG S.Y

62811 EROCSI ON BALES, DELI VERED EACH

EDWARD KRAEMER & SONS, | NC.

PHEI FER BROTHERS CONSTRUCTI ON COMPANI ES

ESTI MATED
QUANTI TY

864.

312.
. 000
. 000
1550
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

69.
132.
. 000
. 000

370.
1900

15.

000

000

. 000
. 000

000
000

000
000
000

Bl DDER NO 1

UNI'T

Bl D PRI CE

. 000
. 950
. 000
. 000
. 700
. 930
. 000
. 430
. 490
. 580
. 600
. 000

. 120
. 000

. 840
. 250
. 000
. 000
. 000
. 500
. 000

PAGE:

19

LETTI NG DATE: 04/11/00

LOCATI ON 56/ SAUK COUNTY
PLUM CREEK BRI DGE & APPS
CTH G
SAUK COUNTY
Bl DDER NO 2
UNI T
AMOUNT BI D PRI CE AMOUNT
3000. 00 13000. 000 13000. 00
12960. 00 15. 000 12960. 00
3600. 00 4000. 000 4000. 00
4680. 00 15. 000 4680. 00
4244. 80 18. 000 4032. 00
6000. 00 6000. 000 6000. 00
7750. 00 5. 000 7750. 00
134.00 6. 700 134.00
11263. 55 47.930 11263. 55
37700. 00 275. 000 35750. 00
298. 89 3. 000 369. 00
6517. 00 0. 410 5453. 00
1299. 20 0.500 1120. 00
11088. 00 14.000 8820. 00
3900. 00 4100. 000 4100. 00
491. 68 11. 500 161. 00
9000. 00 15000. 000 15000. 00
2955. 96 32. 000 2208. 00
3729. 00 28. 250 3729. 00
6800. 00 1700. 000 6800. 00
15700. 00 15900. 000 15900. 00
2220. 00 6. 000 2220. 00
950. 00 0. 500 950. 00
75. 00 5. 000 75. 00

Bl DDER NO 3

UNI T
BI D PRI CE AMOUNT
12000. 000 12000. 00
15. 000 12960. 00
8000. 000 8000. 00
15. 000 4680. 00
18. 000 4032. 00
6000. 000 6000. 00
5. 000 7750. 00
6. 700 134.00
47.930 11263. 55
275. 000 35750. 00
2.000 246. 00
0. 450 5985. 00
0. 550 1232.00
18. 000 11340. 00
5000. 000 5000. 00
15. 000 210. 00
34000. 000 34000. 00
45. 000 3105. 00
30. 000 3960. 00
2000. 000 8000. 00
22500. 000 22500. 00
3. 000 1110. 00
0. 300 570. 00
6. 000 90. 00



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20000411008

| TEM
NUMBER

90030

90030

90030

| TEM DESCRI PTI ON

ERCSI ON BALES, | NSTALLED
SI LT FENCE, DELI VERED
SI LT FENCE, | NSTALLED
SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, ERGOSI ON CONTRCL EACH

MOBI LI ZATI ONS, EMERGENCY EROS
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG M XTURE NO 10

SEEDI NG BORROW PI' T M XTURE
WOOD POSTS, 4X4-1NCH X 12-FT.
SIGNS, TYPE ||, REFLECTIVE

FI ELD OFFI CE, TYPE B

TRAFFI C CONTRCL

GEOTEXTI LE FABRI C, TYPE DF
GEOTEXTI LE FABRI C, TYPE HR
PAVEMENT MARKI NG, 4-1NCH, PAI
REMOVI NG PAVEMENT MARKI NGS
SAW NG EXI STI NG PAVEMENT

M SC

90005A CONSTRUCTI ON STAKI NG,
LAYQUT, TEMPORARY STRUCTURE
M SC

90005B CONSTRUCTI ON STAKI NG,
LAYOUT, STRUCTURE B-56-157

M SC

90030A CONSTRUCTI ON STAKI NG,
AGGREGATE BASE COURSE

M SC

90030B CONSTRUCTI ON STAKI NG,
LAYOUT

M SC

90030C CONSTRUCTI ON STAKI NG,

| EACH

S
S.
N L.
L
L

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

820.
222.
1600.
600.
44,

200.

200.

200.

000

000

000

Bl DDER NO 1

UNI'T
BI D PRI CE

460.

000

. 120

. 120

. 120

460.

424.

424.

424.

169266.

00

00

00

48

Bl DDER NO 2

UNI'T
BI D PRI CE

460. 060

2.120

2.120

2.120

460.

424.

424.

424.

180097.

PAGE:

20

LETTI NG DATE: 04/11/00

00

00

00

77

Bl DDER NO 3

UNI'T
BI D PRI CE

. 060

. 120

. 120

. 120

460.

424.

424.

424.

215024.

00

00

00

07



DATE 08/ 25/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 21

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 04/11/00

PROPCSAL: 20000411009

STATE PRQJECT(S): 1061-01-96

TYPE OF WORK: ASPHALTI C SURFACI NG

BIDDER NO 1: PAYNE & DOLAN, | NC

| TEM ESTI MATED
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY

LOCATI ON 28/ JEFFERSON COUNTY
MADI SON - WAUKESHA RD
I 94
JEFFERSON COUNTY

20401 REMOVI NG PAVEMENT M
20411 REMOVI NG GUARDRAI L M
20418 REMOVI NG PAVEMENT, BUTT JO NTS M2
20419 REMOVI NG ASPHALTI C SURFACE, BU M2
20420 REMOVI NG ASPHALTI C SURFACE, M M
20503 UNCLASSI FI ED EXCAVATI ON VB
20801 BORROW EXCAVATI ON VB
21301 FI NI SHI NG ROADWAY LS
30404 CRUSHED AGGREGATE BASE COURSE MG .
30822 SPECI AL HE STRENGTH BASE PATCH M2 3300. 000
40204 ASPHALTI C MATERI AL FOR TACK CO L
40501 ASPHALTI C MATERI AL FOR PLANT M MG
41106 ASPHALTI C SURFACE, TEMPCRARY MG
61435 STL PLT BM GRD, ENRGY ABSORB T EA
61801 MAI NTENANCE AND REPAI R OF HAUL LS
61910 MOBI LI ZATI ON LS
62202 ASPHALTI C SHOULDER RUMBLE STRI M
62501 TOPSO L M
M

62702 MJILCH NG 380. 000
62811 EROCSI ON BALES, DELI VERED EACH 20. 000
62812 EROCSI ON BALES, | NSTALLED EACH 20. 000
62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH 1. 000
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 2.000
62905 FERTI LI ZER, TYPE B KG 15. 000
63010 SEEDING M XTURE NO 30 KG 4.000
63412 WOOD POSTS, 100 X 150 MM X 4.9 EACH 2.000
63702 SIGNS, TYPE ||, REFLECTIVE M 2.160
64202 FIELD OFFICE, TYPE B LS 1. 000
64210 FI ELD LABORATORY LS 1. 000
64310 TRAFFI C CONTROL, ARROW BOARDS DAYS 158. 000

Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
UNI T UNI T UNI T

BI D PRI CE AMOUNT BI D PRI CE AMOUNT  BI D PRI CE AMOUNT
2.000 9280. 00 0. 000 0.00 0. 000 0.00
3. 500 1092. 00 0. 000 0.00 0. 000 0.00
4.700 26320. 00 0. 000 0. 00 0. 000 0. 00
4.800 24000. 00 0. 000 0. 00 0. 000 0. 00
2.950 8968. 00 0. 000 0. 00 0. 000 0. 00
18. 000 4230. 00 0. 000 0.00 0. 000 0.00
28. 000 2100. 00 0. 000 0.00 0. 000 0.00
2500. 000 2500. 00 0. 000 0. 00 0. 000 0. 00
12. 950 49339. 50 0. 000 0. 00 0. 000 0. 00
49.500  163350.00 0. 000 0.00 0. 000 0.00
0. 350 29176. 35 0. 000 0.00 0. 000 0.00
227.000 818335.00 0. 000 0. 00 0. 000 0. 00
78. 000 11076. 00 0. 000 0. 00 0. 000 0. 00
1685. 000 43810. 00 0. 000 0.00 0. 000 0.00
100. 000 100. 00 0. 000 0.00 0. 000 0.00
160500. 000  160500. 00 0. 000 0. 00 0. 000 0. 00
0. 320 19923. 20 0. 000 0. 00 0. 000 0. 00
4. 000 1520. 00 0. 000 0.00 0. 000 0.00
1. 000 380. 00 0. 000 0.00 0. 000 0.00
7.000 140. 00 0. 000 0. 00 0. 000 0. 00
7.000 140. 00 0. 000 0. 00 0. 000 0. 00
350. 000 350. 00 0. 000 0.00 0. 000 0.00
300. 000 600. 00 0. 000 0.00 0. 000 0.00
5. 000 75. 00 0. 000 0. 00 0. 000 0. 00
25. 000 100. 00 0. 000 0. 00 0. 000 0. 00
58. 000 116. 00 0. 000 0.00 0. 000 0.00
180. 000 388. 80 0. 000 0.00 0. 000 0.00
3500. 000 3500. 00 0. 000 0. 00 0. 000 0. 00
3500. 000 3500. 00 0. 000 0. 00 0. 000 0. 00
28. 000 4424.00 0. 000 0. 00 0. 000 0. 00



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000411009

| TEM
NUMBER

90006

90010

90315
90329
90712
90998
90999
41654
66502

| TEM DESCRI PTI ON

TRAFFI C CONTROL, SURVEI LLANCE
TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
PAVEMENT MARKI NG 100 MM EPOX
PVMI MRKNG, CHANNELI ZI NG, 200
PAVEMENT MARKI NG, RAI SED MARKE
REMOVI NG PAVEMENT MARKI NGS
PVMI MRKNG, DI AGONAL, 600 MM
TEMPCORARY PAVEMENT MARKI NG 10
TEMP PVMI' MRKG, 100 MM REMOVA
TEMP PVMI' MRKG CHAN 200MM REMO
SAW NG EXI STI NG PAVEMENT

M SC

90006A, ASPHALTI C CONCRETE
PAVEMENT, TYPE SUPERPAVE

M SC

90006B, QUALI TY MANAGEMENT PRO
SUPERPAVE M XTURE

M SC

90006C, ASPHALTI C SHOULDER MAI
M SC

90010A, LANE RENTAL CHARGE
REMOVI NG CONCRETE SURFACE, PAR
GRADE, SHAPE & FI Nl SH FOR BEAM
TRAFFI C CONTROL, COVERI NG SI GN
ON- THE-JOB TRAI NI NG, ASP-1T AP
ON- THE- JOB TRAI NI NG, ASP- 1
DOVEL BARS

SAW NG CONCRETE PAVEMENT, FULL

CONTRACT AND ESTI MATE ENG NEER

2

5 =L g <L

o

MG

HRS

M
EACH
EACH
HRS
HRS
EACH
M

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

5360
26.

2
300.
1200
7360
3772.

PROPCSAL TOTAL

. 000

. 000

. 001

000
000
000
000
000
000
000

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 1

UNI T
BI D PRI CE AMOUNT
40. 000 6160. 00
0. 200 10622. 60
3. 000 1521. 00
1. 000 24.00
0. 100 736. 40
0. 200 2213. 80
0.770 55859. 65
1. 500 2875. 50
41. 000 1886. 00
0. 320 20780. 80
12. 000 4212.00
0. 310 28344. 85
2.900 3480. 00
5. 800 6264. 00
3. 500 168. 00
24.500 1492344.00
0. 600 36547. 20
78. 000 156000. 00
900. 000 0.90
0. 820 4395. 20
270. 000 7020. 00
100. 000 200. 00
4.000 1200. 00
2.000 2400. 00
6. 000 44160. 00
5. 410 20406. 52
3299156. 27

Bl DDER NO 2

UNI'T
BI D PRI CE

o

=

CLLOOLLLOOLRL0oe

eecooee

. 000

000

000

000
000
000
000
000
000
000

=

o

CLLOOLLLOO0LRL0oe

eecooee
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LETTI NG DATE: 04/11/00

Bl DDER NO 3

UNI'T
BI D PRI CE

o

=

CLLOOLLLOOLeRL0eR

coooooo

. 000

. 000

000

000
000
000
000
000
000

. 000

=

o

CLLOOLLLOOLR00oe

eeecooee



DATE 08/ 25/ 03

CERTI FI ED BY-

TI TLE-

CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20000411010

STATE PRQJECT(S): 5990-01-11

TYPE OF WORK: GENERAL CONSTRUCTI ON AND GRADI NG

LOCATI ON 53/ ROCK

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE: 23

LETTI NG DATE: 04/11/00

BIDDER NO 1: ROCK ROAD COVPAN ES, | NC

BI DDER NO 2: FRANK BROTHERS, | NC

BI DDER NO 3: HENSHUE CONSTRUCTI ON, | NC.

BI DDER NO 4: MCGU RE, | NC

BIDDER NO 5: MANN BRCS., INC

BI DDER NO 6: HOFFMAN CONSTRUCTI ON COVPANI ES-A JO NT V

BIDDER NO 7: JAMES CAPE & SONS CO

Bl DDER NO 1

| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BI D PRI CE
20101 CLEARI NG STA 19. 800 190. 000
20102 CLEARI NG I.D. 271. 000 6. 000
20104 GRUBBI NG STA. 19. 800 190. 000
20105 GRUBBI NG 1. D. 271. 000 6. 000
20201 ROADSI DE CLEARI NG STA 1. 400 200. 000
20401 REMOVI NG PAVEMENT S Y. 208. 000 4.600
20405 REMOVI NG CURB AND GUTTER L.F. 1265. 000 2.000
20406 REMOVI NG CONCRETE S| DEWALK S.Y. 3. 000 20. 000
20414 REMOVI NG MANHOLES EACH 4.000 250. 000
20416 REMOVI NG | NLETS EACH 5. 000 200. 000
20503 UNCLASSI FI ED EXCAVATI ON CY. 27889. 000 4.750
21301 FI NI SHI NG ROADWAY LS 1. 000 2000. 000
21401 OBLI TERATI NG OLD ROAD STA 11. 500 270. 000
30404 CRUSHED AGGREGATE BASE COURSE TON 27000. 000 6. 350
30409 SHAPI NG SHOULDERS STA. 4.000 11. 000
30426 BREAKER RUN STONE TON 6340. 000 5. 800
40204 ASPHALTI C MATERI AL FOCR TACK CO GAL. 1790. 000 0. 800
40301 QWP, ASPHALTI C M XTURE TON 12660. 000 0.500
40501 ASPHALTI C MATERI AL FOR PLANT M TON 757. 000 205. 000
40713 ASPHALTI C CONCRETE PAVEMENT, T TON 12660. 000 14. 400
41511 CONCRETE PAVEMENT, 11-1NCH S.Y. 759. 000 33. 000
41635 H. E. S. CONCRETE DRI VEWAY 6-INC S. Y. 1236. 000 28. 800
41653 PAVEMENT TI ES EACH 140. 000 2.500
41654 DOWEL BARS EACH 88. 000 6. 000

COUNTY
KETTERI NG ST AND E ROTAVMER RD
LOCAL RD
ROCK COUNTY
Bl DDER NO 2 Bl DDER NO 3
UNI T UNI T
BI D PRI CE AMOUNT  BI D PRI CE AMOUNT
195. 000 3861. 00 314.560 6228. 29
5. 950 1612. 45 10. 830 2934. 93
195. 000 3861. 00 314. 560 6228. 29
5. 950 1612. 45 10. 830 2934. 93
175. 000 245. 00 629. 130 880. 78
6. 000 1248. 00 3. 860 802. 88
3. 500 4427.50 3.090 3908. 85
5. 000 15. 00 11.700 35.10
300. 000 1200. 00 327.420 1309. 68
150. 000 750. 00 327. 420 1637. 10
3.970 110719. 33 4.510 125779. 39
5000. 000 5000. 00 4106. 530 4106. 53
150. 000 1725. 00 621.770 7150. 36
6. 450 174150. 00 6. 850 184950. 00
100. 000 400. 00 100. 000 400. 00
6. 450 40893. 00 6. 850 43429. 00
1.700 3043. 00 1. 000 1790. 00
0. 500 6330. 00 0.700 8862. 00
200. 000 151400. 00 205. 000 155185. 00
13. 000 164580. 00 18. 000 227880. 00
38. 500 29221.50 38. 000 28842. 00
24. 000 29664. 00 24.990 30887. 64
5. 000 700. 00 4.500 630. 00
9. 000 792. 00 8. 000 704. 00



DATE 08/ 25/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20000411010

PAGE:

24

LETTI NG DATE: 04/11/00

Bl DDER NO 1 Bl DDER NO 2

| TEM ESTI MATED UNI T UNI T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BI D PRI CE AMOUNT BI D PRI CE
52269 RCCP, APRON ENDWALLS, 48-1NCH EACH 1. 000 996. 000 996. 00 1125. 000
52338 RCCP HORZ ELLIP, CL HE-1I1I, 24 L.F. 128. 000 51. 000 6528. 00 54. 000
52363 RCCP HORZ ELLI P, ENDWALLS, 24X EACH 2.000 699. 000 1398. 00 600. 000
60140 CONCRETE CURB AND GUTTER, 30-1 L.F. 291. 000 7.600 2211. 60 8. 000
60150 CONCRETE CURB AND GUTTER, 30-1 L.F. 16272. 000 7.150 116344. 80 6.700
60204 CONCRETE SI DEWALK, 4-1NCH S. F. 5399. 000 2. 650 14307. 35 2.350
60206 CONCRETE S| DEWALK, 6-1 NCH S. F. 1019. 000 2. 850 2904. 15 2. 400
60826 REINF CONC PIPE, CLASS IIl, SS L.F. 346. 000 26. 250 9082. 50 30. 150
60827 REINF CONC PIPE, CLASS III, SS L.F. 183. 000 29. 000 5307. 00 34. 000
60828 REINF CONC PIPE, CLASS III, SS L.F. 157. 000 38.500 6044. 50 38. 000
60829 REINF CONC PIPE, CLASS IIl, SS L.F. 301. 000 37. 250 11212. 25 40. 000
60830 REINF CONC PIPE, CLASS IIl, SS L.F. 312. 000 33. 500 10452. 00 45. 000
60831 REINF CONC PIPE, CLASS IIl, SS L.F. 1034. 000 39. 500 40843. 00 46. 000
60833 REINF CONC PIPE, CLASS III, SS L.F. 611. 000 61.500 37576. 50 59. 000
60835 REINF CONC PIPE, CLASS III, SS L.F. 31. 000 95. 000 2945. 00 78. 000
60851 REINF CONC PIPE, CLASS |V, SS, L.F. 869. 000 24.750 21507. 75 30. 000
60852 REINF CONC PIPE, CLASS |V, SS, L.F. 260. 000 28. 250 7345. 00 33. 000
60870 REINF CONC PIPE, CLASS V, SS, L.F. 2369. 000 27.500 65147. 50 29. 250
61001 REINF CONC HE, CL HE-111, SS, L.F 89. 000 42. 250 3760. 25 38.500
61002 REINF CONC HE, CL HE-I11, SS, L.F. 117. 000 47. 250 5528. 25 43.500
61004 REINF CONC HE, CL HE-I111, SS, L.F. 62. 000 59. 500 3689. 00 53. 000
61006 REINF CONC HE, CL HE-111, SS, L.F 66. 000 77.250 5098. 50 63. 000
61110 MANHCOLES, TYPE 1 EACH 17.000 719. 000 12223. 00 1120. 000
61112 MANHOLES, TYPE 3 EACH 18. 000 1986. 000 35748. 00 1945. 000
61121 I NLETS, TYPE 1 EACH 6. 000 330. 000 1980. 00 545. 000
61122 I NLETS, TYPE 3 EACH 63. 000 422.000 26586. 00 570. 000
61128 RECONSTRUCTI NG MANHOLES EACH 2.000 500. 000 1000. 00 500. 000
61129 RECONSTRUCTI NG | NLETS EACH 2.000 500. 000 1000. 00 350. 000
61151 MANHOLE COVERS, TYPE J EACH 35. 000 234. 000 8190. 00 200. 000
61167 | NLET COVERS, TYPE H EACH 63. 000 308. 000 19404. 00 270. 000
61182 ADJUSTI NG MANHOLE COVERS EACH 26. 000 300. 000 7800. 00 200. 000
61183 ADJUSTI NG | NLET COVERS EACH 2.000 196. 500 393. 00 200. 000
61910 MOBI LI ZATI ON LS 1. 000 7000. 000 7000. 00 33000. 000
62003 CONCRETE MEDI AN SLOPED NOSE S. F. 240. 000 4. 000 960. 00 4. 000
62101 LANDMARK REFERENCE MONUMENTS  EACH 10. 000 200. 000 2000. 00 80. 000
62203 ASPHALTI C FLUMVES S Y. 15. 000 47.000 705. 00 50. 000
62401 WATER MGAL 500. 000 24. 000 12000. 00 20. 000

62501 TOPSOA L S Y. 368. 000 5. 000 1840. 00 6. 000

Bl DDER NO 3
UNI T
BI D PRI CE AMOUNT
1258. 510 1258. 51
67.290 8613. 12
971. 340 1942. 68
7.000 2037. 00
6. 650 108208. 80
2. 300 12417.70
2.550 2598. 45
24. 350 8425. 10
27.450 5023. 35
30. 460 4782. 22
34. 210 10297. 21
42.830 13362. 96
49. 170 50841. 78
61.630 37655. 93
93. 110 2886. 41
24. 450 21247. 05
27.810 7230. 60
23.390 55410. 91
42.750 3804. 75
50. 860 5950. 62
67.370 4176. 94
67.190 4434. 54
1408. 820 23949. 94
2520. 310 45365. 58
800. 320 4801. 92
694. 810 43773. 03
958. 730 1917. 46
958. 730 1917. 46
324.590 11360. 65
460. 460 29008. 98
149. 540 3888. 04
149. 540 299. 08
5030. 110 5030. 11
4.000 960. 00
90. 000 900. 00
60. 000 900. 00
14. 000 7000. 00
3.710 1365. 28



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000411010

| TEM
NUMBER

| TEM DESCRI PTI ON

SALVAGED TOPSO L

MULCHI NG

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

ERCSI ON VAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG M XTURE NO 40

SODDI NG

FI ELD OFFI CE, TYPE B

FI ELD LABORATCRY

TRAFFI C CONTRCL

TRAFFI C CONTROL, ARROW BOARDS
TRAFFI C CONTROL, DRUMS

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
PAVEMENT MARKI NG 4-1NCH, EPOX
PVMI' MRKNG, CHANNELI ZI NG 8-1N
REMOVI NG PAVEMENT MARKI NGS
PVMI MRKNG, STOP LI NE, 18-1NCH
PVMI' MRKNG, CROSSWALK, 6-1 NCH,
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, WORDS, EPOXY
PVMI MRKNG, DI AGONAL, 8-1 NCH,
PAVEMENT MARKI NG CURB, EPOXY
PAVEMENT MARKI NG CURB RAMP, E
PAVEMENT MARKI NG, | SLAND NOSE,
TEMPORARY PAVEMENT MARKI NG, 4-
TEMP PVMI MRKNG, STOP LINE, 12
NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
CONDUI T, SPECI AL, 3-1 NCH

LOOP DETECTOR CONDUI T

PULL BOXES, STEEL, 12X24-1NCH
PULL BOXES, STEEL, 24X36-1NCH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

ESTI MATED
UNI'T QUANTI TY
S.Y. 16143. 000
S.Y. 7195. 000
L. F. 4612. 000
L. F. 4612. 000
L. F. 6800. 000
S.Y. 50. 000
S Y. 50. 000
CWr 10. 400
LB 284. 000
LB 188. 000
S.Y 9426. 000
LS 1. 000
LS 1. 000
LS 1. 000
DAYS 156. 000

L.F. 13361000

663. 000
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Bl DDER NO 1

UNI'T
BI D PRI CE
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Bl DDER NO 2

UNI'T
BI D PRI CE

N
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LETTI NG DATE: 04/11/00

Bl DDER NO 3

UNI'T
BI D PRI CE
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DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000411010

| TEM
NUMBER

90004

90004

90004

90005

90005

| TEM DESCRI PTI ON

CONCRETE BASES, TYPE 1
CONCRETE BASES, TYPE 2
PEDESTAL BASES

TRNSFRVMR BASE STD, 11 1/2-1N B
TRAFF SI GNAL CABLE, 5 CONDUCTO
TRAFF SI GNAL CABLE, 12 CONDUCT
ELECTRI CAL W RE, TRAFFI C S| GNA
LOOP DETECTOR LEAD | N CABLE
LOOP DETECTCR W RE

POLES, TYPE 2

TRAFFI C S| GNAL STANDARDS, STEE
TROVBONE ARMS, 20- FOOT

TRAFFI C SI GNAL FACES, 3-12 INC
TRAFFI C SI GNAL FACES, 3-12 INC
TRAFFI C S| GNAL MOUNTI NG HARDWA
STH 26 & KETTERI NG STREET

SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90004A REMOVI NG EXI STI NG SI GNA
EQUI PNVENT

M SC

90004B SALVAGE TRAFFI C S| GNAL
M SC

90004C | NSTALLI NG SALVAGED TRA
SI GNAL EQUI PMENT

M SC

90004D TRAFFI C SI GNAL CONTROLL
MODI FI CATI ONS

M SC

90004E DRI VEWAY RETAI NI NG WALL
M SC

90004F CONSTRUCTI ON STAKING, E
M SC

90005A UTI LI TY LI NE OPENI NGS (
M SC

900058 CONSTRUCI TON STAKI NG, S
SYSTEM

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

ESTI MATED
UNI'T QUANTI TY
EACH 7.000
EACH 2.000
EACH 2.000
EACH 1. 000
L. F. 117.000
L. F. 981. 000
L. F 1338. 000
L. F 3192. 000
L. F. 2503. 000
EACH 1. 000
EACH 2.000
EACH 1. 000
EACH 2.000
EACH 1. 000
LS 1. 000
L. F 683. 000
L. F. 227.000
LS 1. 000
LS 1. 000
LS 1. 000
LS 1. 000
LS 1. 000
LS 1. 000
EACH 3. 000
EACH 107. 000

Bl DDER NO 1

UNI'T
BI D PRI CE

2221.

404.

1937.
1252.

975.
1500.
1500.

68.

000

000

000

000

000

000

648.

2221.

404.

1937.
1252.

975.
1500.
4500.

7276.

00

00

00

00

00

00

Bl DDER NO 2

UNI'T
BI D PRI CE

2221.

404.

1937.

1252.

995.

1297.

350.

71.

000

000

000

000

000

000

648.

2221.

404.

1937.
1252.

995.
1297.
1050.

7597.

PAGE:

LETTI NG DATE: 04/11/00

00

00

00

00

00

00

Bl DDER NO 3

UNI'T
BI D PRI CE

2221.

404.

1937.
1252.

900.
1297.
426.

71.

000

000

000

000

800

000

614.

2221.

404.

1937.
1252.

900.
1297.
1280.

7597.

00

00

00

00

40

00



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000411010

| TEM
NUMBER

90030

90030

90030

90031

90031

90037

90365

| TEM DESCRI PTI ON

M SC

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

90030A CONSTRUCTI ON STAKING, S

M SC

90030B CONSTRUCTI ON STAKI NG, C

AGGREGATE BASE COURSE
M SC

90030C CONSTRUCTI ON STAKI NG, C

GQUTTER, CURB AND GUTTER
M SC

90031A MODULAR BLOCK GRAVITY W

M SC

90031B MECHANI CALLY STABI LI ZED

MODULAR BLOCK WALL
M SC

90037A TEST ROLLI NG
QWP, BASE COURSES

ESTI MATED
UNI'T QUANTI TY
L. F. 7400. 000
L. F. 7400. 000
L. F. 18849. 000
S. F. 300. 000
S. F. 960. 000
STA. 64. 600
TON 27000. 000

PROPCSAL TOTAL

Bl DDER NO 1
UNI T
BI D PRI CE AMOUNT
0. 700 5180. 00
0.700 5180. 00
0.770 14513.73
25. 000 7500. 00
20. 850 20016. 00
12.000 775. 20
0. 150 4050. 00
1474743. 10

Bl DDER NO 2

UNI'T
BI D PRI CE

30.

22.

20.

. 930

000

000

000

. 220

17529.

9000.

21120.

1292.

5940.

1513984.

PAGE:
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LETTI NG DATE: 04/11/00

57

00

00

00

00

18

Bl DDER NO 3
UNI'T
BI D PRI CE AMOUNT
1.380 10212. 00
1.380 10212. 00
0. 930 17529. 57
16. 450 4935. 00
16. 450 15792. 00
34. 060 2200. 28
0. 220 5940. 00
1605145. 48



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20000411010

BI DDER NO 1: ROCK ROAD COVPANI ES, | NC.

BI DDER NO 2: FRANK BROTHERS, | NC.

BI DDER NO 3: HENSHUE CONSTRUCTI ON, | NC.

BIDDER NO 4: MCGU RE, | NC

BI DDER NO 5: MANN BROS., INC

BI DDER NO 6: HOFFMAN CONSTRUCTI ON COVPANI ES-A JO NT V

BIDDER NO 7: JAMES CAPE & SONS CO

Bl DDER NO 4

| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE
20101 CLEARI NG STA 19. 800 200. 000
20102 CLEARI NG 1. D. 271. 000 6. 000
20104 GRUBBI NG STA. 19. 800 200. 000
20105 GRUBBI NG I.D. 271. 000 6. 000
20201 ROADSI DE CLEARI NG STA. 1. 400 175. 000
20401 REMOVI NG PAVEMENT S.Y. 208. 000 5. 000
20405 REMOVI NG CURB AND GUTTER L. F. 1265. 000 3. 000
20406 REMOVI NG CONCRETE SI DEWALK S Y. 3. 000 50. 000
20414 REMOVI NG MANHOLES EACH 4.000 250. 000
20416 REMOVI NG | NLETS EACH 5. 000 250. 000
20503 UNCLASSI FI ED EXCAVATI ON CY. 27889. 000 4.500
21301 FI NI SHI NG ROADWAY LS 1. 000 2000. 000
21401 OBLI TERATI NG OLD ROAD STA. 11. 500 150. 000
30404 CRUSHED AGGREGATE BASE COURSE TON 27000. 000 6. 350
30409 SHAPI NG SHOULDERS STA 4.000 100. 000
30426 BREAKER RUN STONE TON 6340. 000 6. 350
40204 ASPHALTI C MATERI AL FCR TACK CO GAL. 1790. 000 0. 750
40301 QWP, ASPHALTI C M XTURE TON 12660. 000 0. 750
40501 ASPHALTI C MATERI AL FOR PLANT M TON 757. 000 205. 000
40713 ASPHALTI C CONCRETE PAVEMENT, T TON 12660. 000 16. 750
41511 CONCRETE PAVEMENT, 11-1NCH S Y. 759. 000 33. 800
41635 H. E. S. CONCRETE DRI VEWAY 6-INC S. Y. 1236. 000 25. 200
41653 PAVEMENT TI ES EACH 140. 000 5. 000
41654 DOWEL BARS EACH 88. 000 8. 000
52269 RCCP, APRON ENDWALLS, 48-1NCH EACH 1. 000 1200. 000
52338 RCCP HORZ ELLIP, CL HE-IIIl, 24 L. F. 128. 000 60. 000
52363 RCCP HORZ ELLI P, ENDWALLS, 24X EACH 2.000 1100. 000
60140 CONCRETE CURB AND GUTTER, 30-1 L.F. 291. 000 7.350
60150 CONCRETE CURB AND GUTTER, 30-1 L.F. 16272. 000 7.350
60204 CONCRETE S| DEWALK, 4-1 NCH S. F. 5399. 000 2. 350

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 5

UNI'T

BI D PRI CE

PAGE:

28

LETTI NG DATE: 04/11/00

AMOUNT

Bl DDER NO 6
UNI T

BI D PRI CE AMOUNT
250. 000 4950. 00
8. 000 2168. 00
250. 000 4950. 00
8. 000 2168. 00
300. 000 420. 00
6. 000 1248. 00
3. 000 3795. 00
50. 000 150. 00
500. 000 2000. 00
300. 000 1500. 00
6. 000 167334. 00
3000. 000 3000. 00
250. 000 2875. 00
6. 350 171450. 00
150. 000 600. 00
6. 350 40259. 00
0. 750 1342.50
0. 750 9495. 00
205. 000 155185. 00
16.750  212055.00
33. 000 25047. 00
28. 800 35596. 80
2.500 350. 00
6. 000 528. 00
1100. 000 1100. 00
66. 000 8448. 00
800. 000 1600. 00
8. 000 2328. 00
7. 450 121226. 40
2. 650 14307. 35



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000411010

| TEM

NUMBER

CONCRETE S| DEWALK, 6-1 NCH
REI NF CONC PI PE, CLASS
REI NF CONC PI PE, CLASS
REI NF CONC PI PE, CLASS
REI NF CONC PI PE, CLASS
REI NF CONC PI PE, CLASS
REI NF CONC PI PE, CLASS
REI NF CONC PI PE, CLASS
REI NF CONC PI PE, CLASS
REI NF CONC PI PE, CLASS
REI NF CONC PI PE, CLASS
REI NF CONC PI PE, CLASS V, SS
REINF CONC HE, CL HE-111
REINF CONC HE, CL HE-111
REINF CONC HE, CL HE-III, SS
REINF CONC HE, CL HE-111
MANHOLES, TYPE 1

MANHOLES, TYPE 3

I NLETS, TYPE 1

INLETS, TYPE 3
RECONSTRUCTI NG MANHOLES
RECONSTRUCTI NG | NLETS
MANHOLE COVERS, TYPE J

INLET COVERS, TYPE H

ADJUSTI NG MANHOLE COVERS
ADJUSTI NG | NLET COVERS
MOBI LI ZATI ON

CONCRETE MEDI AN SLOPED NOSE
LANDVARK REFERENCE MONUMENTS
ASPHALTI C FLUMES

WATER

TOPSA L

SALVAGED TOPSQO L

MULCHI NG

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE
ERCSI ON MAT, DELI VERED, CLASS

CONTRACT AND ESTI MATE ENG NEER

mmmmmmmmmmmmmmmm

EACH

nwrerom
<IN

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI T

QUANTITY BID PRICE AMOUNT
1019. 000 2. 800 2853. 20
346. 000 33. 200 11487. 20
183. 000 41.750 7640. 25
157. 000 44.000 6908. 00
301. 000 44. 800 13484. 80
312. 000 47. 500 14820. 00
1034. 000 51. 400 53147. 60
611. 000 64. 500 39409. 50
31. 000 100. 000 3100. 00
869. 000 32. 000 27808. 00
260. 000 36. 000 9360. 00
2369. 000 32. 900 77940. 10
89. 000 47.000 4183. 00
117.000 52. 000 6084. 00
62. 000 60. 000 3720. 00
66. 000 72.000 4752. 00
17. 000 1100. 000 18700. 00
18. 000 2100. 000 37800. 00
6. 000 800. 000 4800. 00
63. 000 600. 000 37800. 00
2.000 1800. 000 3600. 00
2.000 600. 000 1200. 00
35. 000 260. 000 9100. 00
63. 000 310. 000 19530. 00
26. 000 200. 000 5200. 00
2.000 200. 000 400. 00
1. 000 44425. 000 44425. 00
240. 000 4.750 1140. 00
10. 000 90. 000 900. 00
15. 000 47.000 705. 00
500. 000 14.000 7000. 00
368. 000 8. 000 2944. 00
16143. 000 1.150 18564. 45
7195. 000 0. 100 719.50
4612. 000 0. 900 4150. 80
4612. 000 1. 000 4612. 00
6800. 000 0. 100 680. 00
50. 000 1. 000 50. 00

Bl DDER NO 5

UNI'T

BI D PRI CE

PAGE:

LETTI NG DATE: 04/11/00

Bl DDER NO 6

UNI'T

BI D PRI CE



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20000411010

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
62825 EROCSI ON MAT, | NSTALLED, CLASS S.Y.
62905 FERTI LI ZER, TYPE B CWI.
63003 SEEDI NG, TEMPORARY LB.
63011 SEEDING M XTURE NO 40 LB.
63101 SODDI NG S Y.
64202 FIELD OFFICE, TYPE B LS
64210 FI ELD LABORATORY LS
64301 TRAFFI C CONTROL LS

64310 TRAFFI C CONTROL, ARROW BOARDS DAYS
64313 TRAFFI C CONTROL, DRUMS DAYS
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64326 TRAFFI C CONTROL, SI GNS DAYS
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX
64618 PVMI MRKNG, CHANNELI ZI NG, 8-1IN
64642 REMOVI NG PAVEMENT MARKI NGS
64710 PVMI MRKNG, STOP LINE, 18-1NCH
64718 PVMI MRKNG, CROSSWALK, 6-1 NCH,
64734 PAVEMENT MARKI NG, ARROWS, TYPE
64758 PAVEMENT MARKI NG, WORDS, EPOXY
64766 PVMI MRKNG, DI AGONAL, 8-1 NCH,
64778 PAVEMENT MARKI NG, CURB, EPOXY
64782 PAVEMENT MARKI NG, CURB RAMP, E
64790 PAVEMENT MARKI NG | SLAND NOSE,
64901 TEMPORARY PAVEMENT MARKI NG 4-
64909 TEMP PVMI' MRKNG, STOP LINE, 12
65219 NONMETALLI C CONDUI T, SCHEDULE
65221 NONMETALLI C CONDUI T, SCHEDULE
65237 CONDUI T, SPECI AL, 3-1NCH

65250 LOOP DETECTOR CONDUI T

65301 PULL BOXES, STEEL, 12X24-1NCH
65306 PULL BOXES, STEEL, 24X36-1NCH
65401 CONCRETE BASES, TYPE 1 EACH
65402 CONCRETE BASES, TYPE 2 EACH
65425 PEDESTAL BASES EACH
65430 TRNSFRWVR BASE STD, 11 1/2-IN B EACH
65524 TRAFF SI GNAL CABLE, 5 CONDUCTO L. F.
65530 TRAFF SI GNAL CABLE, 12 CONDUCT L. F.
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REPORT OF ALL BI DS RECEI VED

ESTI MATED

Bl DDER NO 4
UNI'T

QUANTI TY BID PRI CE
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DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20000411010

Bl DDER NO 4
| TEM ESTI MATED UNIT
NUVBER | TEM DESCRI PTI ON UN'T  QUANTITY BID PRICE
65557 ELECTRI CAL W RE, TRAFFIC SIGNA L. F. 1338. 000 0. 600
65580 LOOP DETECTOR LEAD IN CABLE L. F. 3192. 000 0. 750
65585 LOOP DETECTOR W RE L. F. 2503. 000 0. 600
65702 POLES, TYPE 2 EACH 1. 000 1018. 000
65722 TRAFFI C S| GNAL STANDARDS, STEE EACH 2. 000 185. 000
65803 TROMBONE ARMS, 20- FOOT EACH 1. 000 905. 000
65826 TRAFFI C S| GNAL FACES, 3-12 | NC EACH 2. 000 286. 000
65829 TRAFFI C SI GNAL FACES, 3-12 | NC EACH 1. 000 313. 000
65850 TRAFFI C S| GNAL MOUNTI NG HARDWA LS 1. 000 210. 000
STH 26 & KETTERI NG STREET
66501 SAW NG EXI STI NG PAVEMENT L.F. 683. 000 0. 900
66502 SAW NG CONCRETE PAVEMENT, FULL L. F. 227. 000 2.250
90004 M SC LS 1. 000 2221. 000
90004A REMOVI NG EXI STI NG S| GNA
EQUI PMENT
90004 M SC LS 1. 000 404. 350
90004B SALVAGE TRAFFI C SI GNAL
90004 M SC LS 1. 000 1937. 000
90004C | NSTALLI NG SALVAGED TRA
SI GNAL EQUI PMENT
90004 M SC LS 1. 000 1252. 000
90004D TRAFFI C S| GNAL CONTROLL
MODI FI CATI ONS
90004 M SC LS 1. 000 475. 000
90004E DRI VEWAY RETAI NI NG WALL
90004 M SC LS 1. 000 1800. 000
90004F CONSTRUCTI ON STAKI NG, E
90005 M SC EACH 3. 000 200. 000
90005A UTILITY LI NE OPENI NGS (
90005 M SC EACH 107. 000 71.780
900058 CONSTRUCI TON STAKI NG, S
SYSTEM
90030 M SC L.F. 7400. 000 1. 330
90030A CONSTRUCTI ON STAKI NG, S
90030 M SC L. F. 7400. 000 1. 330
90030B CONSTRUCTI ON STAKI NG, C
AGGREGATE BASE COURSE
90030 M SC L.F.  18849.000 0. 960
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DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20000411010

90031

90031

90037

90365

90030C CONSTRUCTI ON STAKING, C
GUTTER, CURB AND GUTTER

M SC S. F.

90031A MODULAR BLOCK GRAVITY W

M SC S. F.

90031B MECHANI CALLY STABI LI ZED
MODULAR BLOCK WALL

M SC STA.

90037A TEST ROLLI NG
QW, BASE COURSES TON

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

300. 000 16. 450 4935. 00

960. 000 16. 450 15792. 00

64. 600 50. 000 3230. 00

27000. 000 0. 450 12150. 00

PROPCSAL TOTAL....... 1627158. 13

16. 450

16. 450

15. 000

0. 200

4935.

15792.

969.

5400.

1633758.
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DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20000411010

BI DDER NO 1: ROCK ROAD COVPANI ES, | NC.

BI DDER NO 2: FRANK BROTHERS, | NC.

BI DDER NO 3: HENSHUE CONSTRUCTI ON, | NC.

BIDDER NO 4: MCGU RE, | NC

BI DDER NO 5: MANN BRCS., | NC

BI DDER NO 6: HOFFMAN CONSTRUCTI ON COVPANI ES-A JO NT V

BIDDER NO 7: JAMES CAPE & SONS CO

Bl DDER NO 7

| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE
20101 CLEARI NG STA 19. 800 190. 000
20102 CLEARI NG 1. D. 271. 000 6. 000
20104 GRUBBI NG STA. 19. 800 190. 000
20105 GRUBBI NG I.D. 271. 000 6. 000
20201 ROADSI DE CLEARI NG STA. 1. 400 200. 000
20401 REMOVI NG PAVEMENT S.Y. 208. 000 4.000
20405 REMOVI NG CURB AND GUTTER L. F. 1265. 000 3. 150
20406 REMOVI NG CONCRETE SI DEWALK S Y. 3. 000 5. 000
20414 REMOVI NG MANHOLES EACH 4.000 400. 000
20416 REMOVI NG | NLETS EACH 5. 000 300. 000
20503 UNCLASSI FI ED EXCAVATI ON CY. 27889. 000 7.550
21301 FI NI SHI NG ROADWAY LS 1. 000 16200. 000
21401 OBLI TERATI NG OLD ROAD STA. 11. 500 825. 000
30404 CRUSHED AGGREGATE BASE COURSE TON 27000. 000 6. 350
30409 SHAPI NG SHOULDERS STA 4.000 100. 000
30426 BREAKER RUN STONE TON 6340. 000 6. 350
40204 ASPHALTI C MATERI AL FCR TACK CO GAL. 1790. 000 0. 750
40301 QWP, ASPHALTI C M XTURE TON 12660. 000 0. 750
40501 ASPHALTI C MATERI AL FOR PLANT M TON 757. 000 205. 000
40713 ASPHALTI C CONCRETE PAVEMENT, T TON 12660. 000 16. 750
41511 CONCRETE PAVEMENT, 11-1NCH S Y. 759. 000 33. 800
41635 H. E. S. CONCRETE DRI VEWAY 6-INC S. Y. 1236. 000 25. 200
41653 PAVEMENT TI ES EACH 140. 000 5. 000
41654 DOWEL BARS EACH 88. 000 8. 000
52269 RCCP, APRON ENDWALLS, 48-1NCH EACH 1. 000 1357. 000
52338 RCCP HORZ ELLIP, CL HE-IIIl, 24 L. F. 128. 000 66. 000
52363 RCCP HORZ ELLI P, ENDWALLS, 24X EACH 2.000 646. 000
60140 CONCRETE CURB AND GUTTER, 30-1 L.F. 291. 000 7.350
60150 CONCRETE CURB AND GUTTER, 30-1 L.F. 16272. 000 7.350
60204 CONCRETE S| DEWALK, 4-1 NCH S. F. 5399. 000 2. 350

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 8

UNI'T

BI D PRI CE
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DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000411010

| TEM

NUMBER

CONCRETE S| DEWALK, 6-1 NCH
REI NF CONC PI PE, CLASS
REI NF CONC PI PE, CLASS
REI NF CONC PI PE, CLASS
REI NF CONC PI PE, CLASS
REI NF CONC PI PE, CLASS
REI NF CONC PI PE, CLASS
REI NF CONC PI PE, CLASS
REI NF CONC PI PE, CLASS
REI NF CONC PI PE, CLASS
REI NF CONC PI PE, CLASS
REI NF CONC PI PE, CLASS V, SS
REINF CONC HE, CL HE-111
REINF CONC HE, CL HE-111
REINF CONC HE, CL HE-III, SS
REINF CONC HE, CL HE-111
MANHOLES, TYPE 1

MANHOLES, TYPE 3

I NLETS, TYPE 1

INLETS, TYPE 3
RECONSTRUCTI NG MANHOLES
RECONSTRUCTI NG | NLETS
MANHOLE COVERS, TYPE J

INLET COVERS, TYPE H

ADJUSTI NG MANHOLE COVERS
ADJUSTI NG | NLET COVERS
MOBI LI ZATI ON

CONCRETE MEDI AN SLOPED NOSE
LANDVARK REFERENCE MONUMENTS
ASPHALTI C FLUMES

WATER

TOPSA L

SALVAGED TOPSQO L

MULCHI NG

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE
ERCSI ON MAT, DELI VERED, CLASS

CONTRACT AND ESTI MATE ENG NEER

mmmmmmmmmmmmmmmm

EACH

nwrerom
<IN

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

BI DDER NO 7
ESTI MATED UNI T

QUANTITY BID PRICE AMOUNT
1019. 000 2. 800 2853. 20
346. 000 38. 000 13148. 00
183. 000 149. 000 27267. 00
157. 000 53. 000 8321. 00
301. 000 56. 000 16856. 00
312. 000 55. 000 17160. 00
1034. 000 60. 000 62040. 00
611. 000 78. 000 47658. 00
31. 000 99. 000 3069. 00
869. 000 40. 000 34760. 00
260. 000 41. 000 10660. 00
2369. 000 33. 000 78177. 00
89. 000 44.000 3916. 00
117.000 52. 000 6084. 00
62. 000 64. 000 3968. 00
66. 000 73. 000 4818. 00
17. 000 993. 000 16881. 00
18. 000 1856. 000 33408. 00
6. 000 690. 000 4140. 00
63. 000 666. 000 41958. 00
2.000 1500. 000 3000. 00
2.000 500. 000 1000. 00
35. 000 235. 000 8225. 00
63. 000 320. 000 20160. 00
26. 000 300. 000 7800. 00
2.000 250. 000 500. 00
1. 000 19000. 000 19000. 00
240. 000 4.750 1140. 00
10. 000 90. 000 900. 00
15. 000 47.000 705. 00
500. 000 20. 000 10000. 00
368. 000 1. 850 680. 80
16143. 000 1.540 24860. 22
7195. 000 0. 100 719.50
4612. 000 0. 900 4150. 80
4612. 000 1. 000 4612. 00
6800. 000 0. 100 680. 00
50. 000 1. 000 50. 00
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COLOOOOLOO0LLO0OLO000O0000000000000000

COLLOOOLOO0LLO0OLO000O0000000000000000

PAGE:

LETTI NG DATE: 04/11/00

Bl DDER NO 9

UNI'T
Bl D PRI

COLOOOOLOO0LLO0OLO000O000000000000000

CE

COLOOOOEOO0LLO0OLO00000000000000000000



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20000411010

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
62825 EROCSI ON MAT, | NSTALLED, CLASS S.Y.
62905 FERTI LI ZER, TYPE B CWI.
63003 SEEDI NG, TEMPORARY LB.
63011 SEEDING M XTURE NO 40 LB.
63101 SODDI NG S Y.
64202 FIELD OFFICE, TYPE B LS
64210 FI ELD LABORATORY LS
64301 TRAFFI C CONTROL LS

64310 TRAFFI C CONTROL, ARROW BOARDS DAYS
64313 TRAFFI C CONTROL, DRUMS DAYS
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64326 TRAFFI C CONTROL, SI GNS DAYS
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX
64618 PVMI MRKNG, CHANNELI ZI NG, 8-1IN
64642 REMOVI NG PAVEMENT MARKI NGS
64710 PVMI MRKNG, STOP LINE, 18-1NCH
64718 PVMI MRKNG, CROSSWALK, 6-1 NCH,
64734 PAVEMENT MARKI NG, ARROWS, TYPE
64758 PAVEMENT MARKI NG, WORDS, EPOXY
64766 PVMI MRKNG, DI AGONAL, 8-1 NCH,
64778 PAVEMENT MARKI NG, CURB, EPOXY
64782 PAVEMENT MARKI NG, CURB RAMP, E
64790 PAVEMENT MARKI NG | SLAND NOSE,
64901 TEMPORARY PAVEMENT MARKI NG 4-
64909 TEMP PVMI' MRKNG, STOP LINE, 12
65219 NONMETALLI C CONDUI T, SCHEDULE
65221 NONMETALLI C CONDUI T, SCHEDULE
65237 CONDUI T, SPECI AL, 3-1NCH

65250 LOOP DETECTOR CONDUI T

65301 PULL BOXES, STEEL, 12X24-1NCH
65306 PULL BOXES, STEEL, 24X36-1NCH
65401 CONCRETE BASES, TYPE 1 EACH
65402 CONCRETE BASES, TYPE 2 EACH
65425 PEDESTAL BASES EACH
65430 TRNSFRWVR BASE STD, 11 1/2-IN B EACH
65524 TRAFF SI GNAL CABLE, 5 CONDUCTO L. F.
65530 TRAFF SI GNAL CABLE, 12 CONDUCT L. F.

TTTTTTQTTTQQTTTTT
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REPORT OF ALL BI DS RECEI VED

ESTI MATED

Bl DDER NO 7
UNI'T

QUANTI TY BID PRI CE
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DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20000411010

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 8
UNI'T
BI D PRI CE

PAGE: 36

LETTI NG DATE: 04/11/00

Bl DDER NO 9
UNI'T
BI D PRI CE

Bl DDER NO 7
| TEM ESTI MATED UNIT
NUVBER | TEM DESCRI PTI ON UN'T  QUANTITY BID PRICE
65557 ELECTRI CAL W RE, TRAFFIC SIGNA L. F. 1338. 000 0. 600
65580 LOOP DETECTOR LEAD IN CABLE L. F. 3192. 000 0. 750
65585 LOOP DETECTOR W RE L. F. 2503. 000 0. 600
65702 POLES, TYPE 2 EACH 1. 000 1012. 000
65722 TRAFFI C S| GNAL STANDARDS, STEE EACH 2. 000 185. 000
65803 TROMBONE ARMS, 20- FOOT EACH 1. 000 905. 000
65826 TRAFFI C S| GNAL FACES, 3-12 | NC EACH 2. 000 286. 000
65829 TRAFFI C SI GNAL FACES, 3-12 | NC EACH 1. 000 313. 000
65850 TRAFFI C S| GNAL MOUNTI NG HARDWA LS 1. 000 210. 000
STH 26 & KETTERI NG STREET
66501 SAW NG EXI STI NG PAVEMENT L.F. 683. 000 0. 900
66502 SAW NG CONCRETE PAVEMENT, FULL L. F. 227. 000 2.250
90004 M SC LS 1. 000 2221. 000
90004A REMOVI NG EXI STI NG S| GNA
EQUI PMENT
90004 M SC LS 1. 000 404. 350
90004B SALVAGE TRAFFI C SI GNAL
90004 M SC LS 1. 000 1937. 000
90004C | NSTALLI NG SALVAGED TRA
SI GNAL EQUI PMENT
90004 M SC LS 1. 000 1252. 000
90004D TRAFFI C S| GNAL CONTROLL
MODI FI CATI ONS
90004 M SC LS 1. 000 750. 000
90004E DRI VEWAY RETAI NI NG WALL
90004 M SC LS 1. 000 1297. 000
90004F CONSTRUCTI ON STAKI NG, E
90005 M SC EACH 3. 000 500. 000
90005A UTILITY LI NE OPENI NGS (
90005 M SC EACH 107. 000 71. 000
900058 CONSTRUCI TON STAKI NG, S
SYSTEM
90030 M SC L.F. 7400. 000 1. 380
90030A CONSTRUCTI ON STAKI NG, S
90030 M SC L. F. 7400. 000 1. 380
90030B CONSTRUCTI ON STAKI NG, C
AGGREGATE BASE COURSE
90030 M SC L.F.  18849.000 0.928
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DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20000411010

90031

90031

90037

90365

90030C CONSTRUCTI ON STAKING, C
GUTTER, CURB AND GUTTER

M SC S. F.

90031A MODULAR BLOCK GRAVITY W

M SC S. F.

90031B MECHANI CALLY STABI LI ZED
MODULAR BLOCK WALL

M SC STA.

90037A TEST ROLLI NG
QW, BASE COURSES TON

PROPCSAL TOTAL. . .....

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

300. 000 16. 450 4935. 00
960. 000 16. 450 15792. 00
64. 600 25. 000 1615. 00
27000. 000 0. 450 12150. 00
1770291. 32

0. 000

0. 000

0. 000

0. 000
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DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20000411011

STATE PRQJECT(S): 5992-05-41

5992-06- 18

TYPE OF WORK: GENERAL CONSTRUCTI ON

R NO 1 JAMES CAPE & SONS CO.
R NO 2 THE ZI GNEGO COWPANI ES
R NO 3 TRI ERVEI LER CONSTRUCTI ON & SUPPLY COVPAN
R NO 4 STREU CONSTRUCTI ON CO
R NO 5 PARI SI CONSTRUCTI ON CO., I NC
ESTI MATED
| TEM DESCRI PTI ON UNI'T QUANTI TY
CLEARI NG STA 11. 000
CLEARI NG 1. D. 196. 000
GRUBBI NG STA 11. 000
GRUBBI NG I.D. 196. 000
REMOVI NG OLD BRI DGE, STATION LS 1. 000
163+80 LT, STRUCTURE B-13-237
REMOVI NG OLD BRI DGE, STATION LS 1. 000
163+80 RT, STRUCTURE B- 13-238
REMOVI NG PAVEMENT S Y. 38150. 000
REMOVI NG GUTTER L. F. 50. 000
REMOVI NG CURB AND GUTTER L. F. 3165. 000
REMOVI NG CONCRETE SI DEWALK S Y. 1010. 000
REMOVI NG GUARDRAI L L.F. 520. 000
REMOVI NG FENCE L. F. 2920. 000
REMOVI NG MANHOLES EACH 6. 000
REMOVI NG | NLETS EACH 59. 000
REMOVI NG CONCRETE BASES EACH 20. 000
UNCLASSI FI ED EXCAVATI ON CY. 15475. 000
EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000
B- 13- 237
EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000
B- 13- 238
STRUCTURE BACKFI LL CY. 305. 000
FI NI SHI NG ROADVWAY, PRQIECT LS 1. 000
5992- 05- 41
FI NI SHI NG ROADVWAY, PRQIJECT LS 1. 000

Bl DDER NO 1

UNI'T
BI D PRI CE

3000.

18.
1000.

1000.

. 000

. 950

000
000
000

. 000
. 000
300.
200.
175.
. 650
3000.

000
000
000
000
000

000
000

000

LOCATI ON 13/ DANE

74392.

6330.
5050.
520.
2920.
1800.
11800.
3500.
56483.
3000.

3000.

5490.
1000.

1000.

00

00
00

00

ABERG AVE

COUNTY

STH 113, LOCAL RD
DANE COUNTY

Bl DDER NO 2

UNI'T
BI D PRI CE

3000.

18.
2500.

2500.

. 000

000
000
700
000
000

. 000
300.
225.
100.
. 300
3000.

000
000
000
000
000

000
000

000

38150.

8545.
5050.
520.
2920.
1800.
13275.
2000.
97492,
3000.

3000.

5490.
2500.

2500.

PAGE:

38

LETTI NG DATE: 04/11/00

00

00
00

00

Bl DDER NO 3
UNI' T

BI D PRI CE AMOUNT
115. 000 1265. 00
6. 950 1362. 20
80. 000 880. 00
6. 950 1362. 20
40000. 000 40000. 00
40000. 000 40000. 00
3.000  114450.00
3. 000 150. 00
3. 000 9495. 00
3. 000 3030. 00
1. 000 520. 00
2.500 7300. 00
200. 000 1200. 00
100. 000 5900. 00
100. 000 2000. 00
5. 250 81243. 75
3000. 000 3000. 00
3000. 000 3000. 00
18. 000 5490. 00
5000. 000 5000. 00
5000. 000 5000. 00



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20000411011

30404
30409
40204
40301
40501
40713
40714
41106
41510
41520
41606
41621
41654
41665
50201
50232

50233

50250
50251
50265
50511
50601
50627
50630
50915
51605
52003
52061
52080
52262
52264
60113
60123
60160
60170
60205
60302
60601
60825

5992- 06- 18

CRUSHED AGGREGATE BASE COURSE TON
SHAPI NG SHOULDERS STA.
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
ASPHALTI C CONCRETE PAVEMENT, T TON
ASPHALTI C SURFACE, TEMPORARY  TON

CONCRETE PAVEMENT, 10-1 NCH S.Y.
H E. S. CONCRETE PAVEMENT, 10-1 S.Y.
CONCRETE DRI VEWAY, 7-1 NCH S Y.
CONCRETE PAVEMENT APPROACH SLA S. Y.
DOVEL BARS EACH
CONCRETE PAVEMENT GAPS EACH
CONCRETE MASONRY, BRI DGES CY.

EXPANSI ON DEVI CE, STRUCTURE LS
B- 13- 237

EXPANSI ON DEVI CE, STRUCTURE LS
B- 13- 238

CONC MASONRY ANCHORS, TYPE L, EACH
CONC MASONRY ANCHORS, TYPE L, EACH
PROTECTI VE SURFACE TREATMENT  S.Y.
COATED Hl GH STR BAR STL REINF, LB.
STRUCTURAL CARBON STEEL LB.
LAM NATED ELASTOMERI C BEARI NG EACH
WELDED STUD SHEAR CONNECTORS, EACH
CONCRETE SURFACE REPAI R S. F.
RUBBERI ZED MEMBRANE WATERPROCF S. Y.
CULVERT PIPE, CLASS IIl, 18-IN L. F.
APRON ENDWALLS FOR CULVERT PI P EACH
TEMPORARY CULVERT PIPE, 12-INC L. F.
RCCP, APRON ENDWALLS, 18-1NCH EACH
RCCP, APRON ENDWALLS, 24-1NCH EACH
CONCRETE GUTTER 24-1 NCH L
CONCRETE CURB AND GUTTER, 30-1 L
CONCRETE CURB AND GUTTER, 36-1 L
CONCRETE CURB AND GUTTER, 36-1 L.
CONCRETE S| DEWALK, 5-1 NCH S.
CONCRETE BARRI ER, SI NGLE- FACED L
Rl PRAP C
REINF CONC PIPE, CLASS 111, SS L

REPORT OF ALL BI DS RECEI VED

23360.
. 000
454,
2535,
. 000
588.
1947,
1050.
32470.
2010.

. 000
332.
187.
. 000
287.
. 000

470.
. 000

1610.
104010.
. 000
. 000
2274.
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

000

000
000

000
000
000
000
000

000
000

200

. 000

000

000
000

000

. 000
. 000
. 000
. 500
. 000
. 800
. 300
. 000
. 940
. 940
. 000
. 000
. 000
. 000
. 000
. 000

. 000

. 000

000
000
520

. 000
. 000
. 250
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 950
. 700
. 700
. 500
. 000
. 000
. 000

116800.
1050.
908.
1267.
20160.
18110.
41471.
43050.
647451.
60179.
2940.
31540.
1870.
2500.
86160.
5000.

5000.

3760.
128.
4830.
54085.
500.
11200.
5116.
3675.
1230.
1748.
760.
1656.
380.
450.
600.
12413.
38715.
15834.
33037.
1960.
600.
21352.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

. 930
. 000
. 000
. 500
. 000
. 800
. 300
. 000
. 500
. 000
. 000
. 000
. 000
. 000
. 000
. 000

. 000

000
000
000
520
000
. 000
. 250
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 500
. 500
. 000
. 000
. 000
. 000

138524.
1925.
908.
1267.
20160.
18110.
41471.
43050.
665635.
54270.
3528.
33200.
1870.
6250.
86160.
5000.

5000.

3760.
128.
4830.
54085.
500.
11200.
5116.
3675.
1230.
1368.
600.
1610.
600.
700.
600.
12483.
42275.
17290.
39645.
6860.
600.
29516.

PAGE:
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LETTI NG DATE: 04/11/00

. 930
. 000
. 000
. 500
. 000
. 800
. 300
. 000
. 590
. 790
. 610
. 260
. 000
. 000
. 000
. 000

. 000

. 000

000
000
520

. 000
. 000
. 250
. 000
. 000
. 210
. 000
. 180
. 000
. 000
. 970
. 620
. 070
. 070
. 350
. 940
. 000
. 640

138524.
1925.
908.
1267.
20160.
18110.
41471.
43050.
701027.
45807.
25009.
27642.
1870.
5000.
86160.
5000.

5000.

3760.
128.
4830.
54085.
500.
4960.
5116.
3675.
1230.
1147.
350.
1204.
360.
400.
329.
10568.
35911.
14687.
31055.
1957.
750.
25521.



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20000411011

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
60827 REINF CONC PIPE, CLASS IIl, SS L.F
60829 REINF CONC PIPE, CLASS IIIl, SS L.F
61110 MANHOLES, TYPE 1 EACH
61112 MANHOLES, TYPE 3 EACH
61121 | NLETS, TYPE 1 EACH
61122 | NLETS, TYPE 3 EACH
61123 | NLETS, TYPE 8 EACH
61124 | NLETS, TYPE 9 EACH
61150 MANHOLE COVERS, TYPE J- SPECI AL EACH
61156 | NLET COVERS, TYPE H S EACH
61158 | NLET COVERS, TYPE B-A EACH
61160 | NLET COVERS, TYPE HM S EACH
61170 | NLET COVERS, TYPE M5 EACH
61182 ADJUSTI NG MANHOLE COVERS EACH
61183 ADJUSTI NG | NLET COVERS EACH

61407 STEEL THRI E BEAM STRUCTURE APP L. F
61408 STEEL PLATE BEAM GUARD, CLASS L.F.
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH
61435 STL PLT BM GRD, ENRGY ABSORB T EACH

61612 CHAIN LINK FENCE, 6 FT. L.F

61802 MAINT AND REPAI R OF HAUL ROADS LS
5992- 06- 18

61910 MOBI LI ZATI ON LS

62003 CONCRETE MEDI AN SLOPED NOSE S. F.

62401 WATER MGAL
62501 TOPSO L S.Y
62505 SALVAGED TOPSO L S.Y
62702 MJILCH NG S.Y
62811 EROCSI ON BALES, DELI VERED EACH
62812 EROCSI ON BALES, | NSTALLED EACH
62815 SILT FENCE, DELI VERED L.F
62816 SILT FENCE, | NSTALLED L.F
62817 SILT FENCE MAI NTENANCE L.F

62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EA
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
62824 EROCSI ON MAT, DELIVERED, CLASS S.Y.
62825 EROCSI ON MAT, | NSTALLED, CLASS S.Y.
62830 EROCSI ON MAT, DELIVERED, CLASS S.Y.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 1

ESTI MATED UNI T
QUANTI TY BI D PRI CE AMOUNT
133. 000 50. 000 6650. 00
107. 000 44. 000 4708. 00
1. 000 2000. 000 2000. 00
9. 000 1900. 000 17100. 00
1. 000 900. 000 900. 00
56. 000 700. 000 39200. 00
10. 000 850. 000 8500. 00
1. 000 1400. 000 1400. 00
2.000 250. 000 500. 00
39. 000 330. 000 12870. 00
1. 000 350. 000 350. 00
19. 000 330. 000 6270. 00
18. 000 330. 000 5940. 00
4. 000 200. 000 800. 00
4. 000 200. 000 800. 00
170. 000 27.000 4590. 00
490. 000 10. 000 4900. 00
8. 000 90. 000 720. 00
5. 000 1100. 000 5500. 00
2920. 000 6.170 18016. 40
1. 000 100. 000 100. 00
1.000 207300.000 207300.00
810. 000 4.300 3483. 00
180. 000 14. 000 2520. 00
22695. 000 1. 400 31773. 00
22540. 000 0. 900 20286. 00
33380. 000 0. 060 2002. 80
200. 000 4.000 800. 00
200. 000 4. 000 800. 00
1300. 000 0. 700 910. 00
1300. 000 0.700 910. 00
2600. 000 0. 050 130. 00
4. 000 100. 000 400. 00
4. 000 100. 000 400. 00
150. 000 0. 600 90. 00
150. 000 0. 600 90. 00
175. 000 1.100 192. 50

Bl DDER NO 2

UNI'T
BI D PRI CE

120000.
5
14

[y
o
o

100.

cocokrprorRpk

. 100

PAGE: 40

LETTI NG DATE: 04/11/00

Bl DDER NO 3
UNI T

AMOUNT  BI D PRI CE AMOUNT
6783. 00 44.170 5874. 61
5671. 00 48. 840 5225. 88
1100. 00 1300. 000 1300. 00
19800. 00 3600. 000 32400. 00
800. 00 425. 000 425.00
39200. 00 480. 000 26880. 00
9000. 00 850. 000 8500. 00
1100. 00 1920. 000 1920. 00
550. 00 243. 000 486. 00
13650. 00 311. 000 12129. 00
375. 00 323. 000 323.00
7125. 00 321. 000 6099. 00
4500. 00 247.000 4446. 00
640. 00 150. 000 600. 00
720. 00 150. 000 600. 00
4590. 00 31. 000 5270. 00
4900. 00 11. 000 5390. 00
600. 00 75.000 600. 00
5500. 00 1800. 000 9000. 00
18016. 40 6.170 18016. 40
100. 00 100. 000 100. 00
120000. 00 138400. 000 138400. 00
4050. 00 4.040 3272. 40
2520. 00 14. 000 2520. 00
28368. 75 1.500 34042. 50
28175. 00 1.100 24794. 00
2002. 80 0.120 4005. 60
800. 00 5. 000 1000. 00
800. 00 6. 000 1200. 00
910. 00 1. 000 1300. 00
910. 00 1. 000 1300. 00
130. 00 0. 010 26. 00
400. 00 100. 000 400. 00
400. 00 120. 000 480. 00
90. 00 0. 900 135.00
90. 00 0. 900 135.00
192. 50 0. 900 157.50



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000411011

| TEM
NUMBER

63205

63206

63207

63208

63261

63262

63263

63264

63265

63266

63267

63268

| TEM DESCRI PTI ON

ERCSI ON MAT, | NSTALLED, CLASS
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG M XTURE NO. 20

SEEDI NG M XTURE NO 30

SODDI NG

TREES,

BIRCH, RIVER, 2 1/2-1NCH CALIP
TREES,

LI NDEN, AMERICAN, 2 1/2-1NCH C
TREES,

OQAK, SWAMP WHI TE, 2 1/2-INCH C
TREES,

HAWIHORN, THORNLESS COCKSPUR,
CALI PER

TREES,

LI LAC, JAPANESE TREE, 1 3/4-IN
TREES,

MAPLE, TATARI AN, 6-FOOT H GH
TREES,

SERVI CEBERRY, SHADBLOW 6- FOOT
TREES,

PI NE, AUSTRI AN, 4-FOOT H GH
SHRUBS,

ARBORVI TAE, TECHNY, 4-FOOT H G
SHRUBS,

JUNI PER, HUGHES, 5- GALLON
SHRUBS,

JUNI PER, GREEN SARGENT, 5-GALL
SHRUBS,

JUNI PER, SEA GREEN, 5- GALLON

SHRUBS,

BAYBERRY, 18-1NCH H GH
SHRUBS,

COTTONEASTER, HESS, 2- GALLON
SHRUBS,

DOGWOOD, CORNELI ANCHERRY, 24-1
SHRUBS,

CONTRACT AND ESTI MATE ENG NEER

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

23.

72.

81.

32.

103.

23.

31.

24.

. 000

. 000

. 000

. 000

. 000

000

000

000

000

000

. 000

000

000

000

Bl DDER NO 1

UNI'T
BI D PRI CE

300.

210.

220.

70.

70.

180.

51.

32.

32.

32.

21.

18.

30.

21.

000

000

000

000

000

000

000

000

000

000

000

000

000

200

1320.

420.

560.

4140.

3672.

2592.

1024.

3296.

84.

414.

930.

508.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

.00

.00

00

00

00

00

00

00

00

00

00

00

00

80

Bl DDER NO 2

UNI'T
BI D PRI CE

210.

220.

70.

70.

180.

51.

32.

32.

32.

21.

18.

30.

21.

. 000

000

000

000

000

000

000

000

000

000

000

000

000

200

1320.

420.

560.

4140.

3672.

2592.

1024.

3296.

84.

414.

930.

508.

PAGE:
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.00

.00

00

00

00

00

00

00

00

00

00

00

00

80

Bl DDER NO 3

UNI'T
BI D PRI CE

410.
360.
440.

240.

240.
250.
200.
160.
130.
60.
60.
60.
100.
50.
80.

60.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

1440.

1500.

1600.

3680.

9360.

4860.

1920.

6180.

400.

1150.

2480.

1440.

.00

.00

00

00

00

00

00

00

00

00

00

00

00

00



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000411011

63269

63270

63271

63272

63273

63274

63275

63276

63277

63278

63279

63280

63402
63403
63412
63702
63822
63840
64151

64201
64210
64310
64313
64317
64318
64321
64323

DOGWOOD, RED-TW G, 3-FOOT HI GH

SHRUBS,

FI LBERT, AMERI CAN, 3-FOOT H GH

SHRUBS,

HAZEL, W TCH, 3-FOOT H GH

SHRUBS,

HONEYSUCKLE, DWARF BUSH, 15-IN

SHRUBS,
LILAC, MSS KIM
SHRUBS,

MAPLE, EMERALD ELF COWPACT G N

SHRUBS,

SPI REA, ANTHONY WATERER, 15-1N

SHRUBS,

3- FOOT H GH

SUMAC, GRO-LOW 2- GALLON

SHRUBS,
SUMAC, FRAGRANT,
SHRUBS,

VI BURNUM  AMERI CAN CRANBERRYBU

H GH
SHRUBS,

VI BURNUM BLACKHAW 3-FOOT H G

SHRUBS,

W NTERBERRY, JI M DANDY, 18-1NC

SHRUBS,

W NTERBERRY, RED SPRITE, 18-IN

18-1NCH H GH

WOCD PCSTS, 4X4-1NCH X 12-FT.
WOOD POSTS, 4X4-1NCH X 14-FT.
WOOD POSTS, 4X6-1NCH X 16-FT.

SIGNS, TYPE II,

REFLECTI VE

MOVI NG SI GNS, TYPE |1
MOVI NG SMVALL SI GN SUPPORTS

SI GN BRI DGE, STRUCTURE MOUNTED

S-13-166

FI ELD OFFI CE, TYPE A

FI ELD LABORATCRY
TRAFFI C CONTRCL,
TRAFFI C CONTRCL,
TRAFFI C CONTRCL,
TRAFFI C CONTRCL,
TRAFFI C CONTRCL,
TRAFFI C CONTRCL,

ARROW BOARDS
DRUMS

BARRI CADES, T
BARRI CADES, T
WARNI NG LI GHT
WARNI NG LI GHT

CONTRACT AND ESTI MATE ENG NEER

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH
EACH
EACH
S. F.

EACH
LS

LS

DAYS
DAYS
DAYS
DAYS
DAYS
DAYS

REPORT OF ALL BI DS RECEI VED

48.

306.

51.

98.

22.

338.

28.

22.

14.

30.

000

. 000

000

000

000

000

000

000

. 000

000

000

000

. 000
. 000

000
840
000

. 000
. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

27.

75.

30.

27.

21.

12.

10.

15.

25.

27.

19.

000

000

000

000

000

000

000

000

000

000

000

. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000

. 000
. 000
. 000

300

. 200
. 500
. 100
. 150

1296.
300.
9180.
1377.
2058.
264.
3380.
420.

100.

594.
266.
630.
180.

100.
10647.
187.

300.

4500.
3500.
14220.
15204.
690.
3885.
1494.
3718.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

00

00

00

00

00

00

00

00

00

00

00

27.

75.

30.

27.

21.

12.

10.

15.

25.

27.

19.

000

000

000

000

000

000

000

000

000

000

000

. 000

. 000
. 000
. 000
. 900
. 000
. 000
. 000

. 000
. 000
. 000

300
200

. 500
. 100
. 150

1296.
300.
9180.
1377.
2058.
264.
3380.
420.

100.

594.
266.
630.
168.

100.
9156
187.

3000.

10000.
100.
14220.
15204.
690.
3885.
1494,
3718.

PAGE:

LETTI NG DATE: 04/11/00

00

00

00

00

00

00

00

00

00

00

00

80.

85.

40.

100.

80.

40.

45.

55.

95.

85.

40.

000

000

000

000

000

000

000

000

000

000

000

. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000

. 000
. 000
. 000

300

. 200
. 500
. 100
. 150

3840.
340.
12240.
5100.
7840.
880.
15210.
1540.

380.

1870.
560.
1350.
152.

112.
10647,
275.

3500.

6000.
5000.
14220.
15204.
690.
3885.
1494,
3718.

00

00

00

00

00

00

00

00

00

00

00



DATE 08/ 25/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 43
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 04/11/00
PROPCSAL: 20000411011
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3

| TEM ESTI MATED UNI'T UNI'T UNI'T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BI D PRI CE AMOUNT BI D PRI CE AMOUNT  BID PRI CE AMOUNT
64326 TRAFFI C CONTROL, SI GNS DAYS  18030. 000 0. 250 4507. 50 0. 250 4507. 50 0. 250 4507. 50
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 380. 000 19. 000 7220. 00 19. 000 7220. 00 19. 000 7220. 00
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 380. 000 3. 000 1140. 00 3. 000 1140. 00 3. 000 1140. 00
64344 TRAFF CNTRL, SURVEIL & MAINT, DAYS 170. 000 50. 000 8500. 00 50. 000 8500. 00 50. 000 8500. 00

PROQJECT 5992-05-41
64345 TRAFF CNTRL, SURVEIL & MAINT, DAYS 101. 000 50. 000 5050. 00 50. 000 5050. 00 50. 000 5050. 00
5992-06- 18

64501 GEOTEXTILE FABRIC, TYPE SAS S Y. 25. 000 5. 000 125.00 5. 000 125.00 3. 000 75. 00
64642 REMOVI NG PAVEMENT MARKI NGS L. F. 4050. 000 1. 000 4050. 00 1. 000 4050. 00 1. 000 4050. 00
64702 PVMI MRKNG, RAI LROAD CROSSI NGS EACH 1. 000 6. 500 6. 50 650. 000 650. 00 650. 000 650. 00
64714 PVMI MRKNG, STOP LINE, 24-1NCH L.F. 280. 000 4.200 1176. 00 4.200 1176. 00 4.200 1176. 00
64718 PVMI MRKNG, CROSSWALK, 6-1NCH, L.F. 614. 000 4.000 2456. 00 4.000 2456. 00 4.000 2456. 00
64722 PVMI MRKNG, CROSSWALK, 12-1NCH L. F. 509. 000 4.200 2137. 80 4.200 2137. 80 4.200 2137. 80
64734 PAVEMENT MARKI NG, ARROWS, TYPE EACH 4.000 120. 000 480. 00 120. 000 480. 00 120. 000 480. 00
64758 PAVEMENT MARKI NG, WORDS, EPOXY EACH 4.000 120. 000 480. 00 120. 000 480. 00 120. 000 480. 00
64778 PAVEMENT MARKI NG CURB, EPOXY L.F. 528. 000 4.000 2112. 00 4.000 2112. 00 4.000 2112. 00
64782 PAVEMENT MARKI NG CURB RAMP, E L.F. 160. 000 4.000 640. 00 4.000 640. 00 4.000 640. 00
64790 PAVEMENT MARKI NG, | SLAND NOSE, EACH 23. 000 60. 000 1380. 00 60. 000 1380. 00 60. 000 1380. 00
64901 TEMPORARY PAVEMENT MARKI NG 4- L.F. 48095. 000 0. 100 4809. 50 0. 100 4809. 50 0. 100 4809. 50
64904 TEMP PVMI' MRKG, 4-1NCH, REMOVA L. F. 11490. 000 0. 750 8617. 50 0. 750 8617. 50 0. 750 8617. 50
64907 TEMP PVMI' MRKNG, CHANNELI ZI NG L. F. 340. 000 0. 500 170. 00 0.500 170. 00 0.500 170. 00
64908 TEMP PVMI' MRKG CHAN 8-1 N REMOV L. F. 1450. 000 1. 500 2175. 00 1. 500 2175. 00 1. 500 2175. 00
64911 TEMP PVMI MRKNG, STOP LINE, 18 L.F. 225. 000 1. 000 225.00 1. 000 225.00 1. 000 225.00
64912 TEMP PVMI' MRKG STOP LNE 18IN R L. F. 209. 000 4.000 836. 00 4.000 836. 00 4.000 836. 00
64916 TEMP PVMI' MRKNG DI AG 12-INR L. F. 40. 000 3. 000 120. 00 3. 000 120. 00 3. 000 120. 00
65217 NONMETALLI C CONDUI T, SCHEDULE L. F. 1610. 000 3. 250 5232. 50 3. 250 5232. 50 3. 250 5232. 50
65218 NONMETALLI C CONDUI T, SCHEDULE L. F. 45. 000 3. 350 150. 75 3. 350 150. 75 3. 350 150. 75
65219 NONMETALLI C CONDUI T, SCHEDULE L. F. 755. 000 3. 450 2604. 75 3. 450 2604. 75 3. 450 2604. 75
65220 NONMETALLI C CONDUI T, SCHEDULE L. F. 130. 000 3. 650 474.50 3. 650 474.50 3. 650 474.50
65221 NONMETALLI C CONDUI T, SCHEDULE L. F. 4290. 000 4.500 19305. 00 4.500 19305. 00 4.500 19305. 00
65227 NONMETALLI C CONDUI T, SCHEDULE L. F. 50. 000 3. 550 177.50 3. 550 177.50 3. 550 177.50
65228 NONMETALLI C CONDUI T, SCHEDULE L. F. 397. 000 3. 650 1449. 05 3. 650 1449. 05 3. 650 1449. 05
65229 NONMETALLI C CONDUI T, SCHEDULE L. F. 1005. 000 3. 750 3768. 75 3.750 3768. 75 3.750 3768. 75
65230 NONMETALLI C CONDUI T, SCHEDULE L. F. 170. 000 4.150 705. 50 4.150 705. 50 4.150 705. 50
65231 NONMETALLI C CONDUI T, SCHEDULE L. F. 1010. 000 5. 400 5454. 00 5. 400 5454. 00 5. 400 5454. 00
65321 JUNCTI ON BOXES, 12X8X6-1 NCH EACH 2.000 510. 000 1020. 00 510. 000 1020. 00 510. 000 1020. 00
65580 LOOP DETECTOR LEAD I N CABLE L.F. 80. 000 0. 950 76. 00 0. 950 76. 00 0. 950 76. 00
65911 LUM NAI RES, UNDERDECK, 100 WAT EA 4.000 375. 000 1500. 00 375. 000 1500. 00 375. 000 1500. 00



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000411011

| TEM
NUMBER

90004

90004

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

| TEM DESCRI PTI ON

SAW NG EXI STI NG PAVEMENT
SAW NG CONCRETE PAVEMENT, FULL

M SC

90004A STR.
URETH. SYS.

M SC

90004B STR.
URETH. SYS.

M SC

REPAI NTI NG, MO ST.

& SURF. PREP.,

STR

REPAI NTI NG, MO ST.

& SURF. PREP.,

STR

90004C CONSTRUCTI ON STAKI NG, EL
PRQJECT 5992-06- 18

M SC

90004D CONSTRUCTI ON STAKI NG, E
PROQJECT 5992-05-41

M SC

90004E, PORTABLE DECONTAM NATI
FACI LI TY, STRUCTURE B-13-238

M SC

90005A UTI LI TY LI NE OPENI NGS (

M SC

90005AA PLASTI C PULL BOXES, 12

M SC

90005B REMOVI NG STREET LI GHT P

M SC

90005BB JUNCTI ON BOXES, 8X6X6-

M SC

90005C | NLET PROTECTI ON, TYPE

M SC

90005CC CONCRETE BASE, TYPE G

M SC

90005D | NLET PROTECTI ON, TYPE

M SC

90005DD CONCRETE BASE, TYPE LB

M SC

90005E BLUESTEM LI TTLE, 4 1/2

M SC

90005EE CONCRETE BASE, TYPE LB

M SC

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

ESTI MATED
UNI'T QUANTI TY
L. F. 112. 000
L. F. 350. 000
LS 1. 000
LS 1. 000
LS 1. 000
LS 1. 000
LS 1. 000
EACH 3. 000
EACH 7.000
EACH 7.000
EACH 2.000
EACH 28. 000
EACH 9. 000
EACH 74.000
EACH 6. 000
EACH 52. 000
EACH 4.000
EACH 46. 000

Bl DDER NO 1

UNI'T
BI D PRI CE

32140.

243.

3655.

1500.

400.

260.

275.

425.

25.

385.

20.

465.

485.

000

000

000

000

000

000

000

000

000

000

000

. 000

000

. 000

3655.

1500.

1200.

1820.

1925.

850.

700.

3465.

1480.

2790.

208.

1940.

276.

.00

00

00

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNI'T
BI D PRI CE

32140. 000

1595. 000

4600. 000

1500. 000

600. 000

260. 000

275. 000

425. 000

25. 000

385. 000

20. 000

465. 000

4.000

485. 000

6. 000

4600.

1500.

1800.

1820.

1925.

850.

700.

3465.

1480.

2790.

208.

1940.

276.

PAGE:
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.00

00

00

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 3

UNI'T
BI D PRI CE

32140.

243.

3655.

1500.

300.

260.

275.

425.

90.

385.

45.

465.

30.

485.

30.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

3655.

1500.

900.

1820.

1925.

850.

2520.

3465.

3330.

2790.

1560.

1940.

1380.

.00

00

00

00

00

00

00

00

00

00

00

00

00

00



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000411011

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005F CONEFLOVER, PURPLE, 4 1
pPOT

M SC

90005FF RAI SE CONCRETE BASE

M SC

90005G CORECPSI S, MOONBEAM 4
POT

M SC

90005GG | NSTALL CI TY- FURNI SHED
STREET LIGHT UNIT

M SC

90005H CREEPER, VIRG NI A, 1-GA
M SC

90005HH REMOVE AND REUSE STREE
UNI'T

M SC

90005J DAYLI LI ES, DRAGON MOUTH
4 1/ 2-1 NCH POT

M SC

90005JJ TEMPORARY WOOD POLES
M SC

90005K DAYLI LI ES, HAPPY RETURN
4 1/ 2-1 NCH POT

M SC

90005KK CONSTRUCTI ON STAKI NG,
CULVERTS

M SC

90005L DAYLILIES, HERON, 4 1/2
M SC

90005LL CONSTRUCTI ON STAKI NG,
SEVER SYSTEM

M SC

90005M DAYLI LI ES, HYPERI ON ELI
4 1/ 2-1 NCH POT

M SC

90005MM CONSTRUCTI ON STAKI NG,
LAYQUT, STRUCTURE B- 13-237

M SC

90005N DAYLI LI ES, MARY TODD, 4
POT

M SC

90005NN CONSTRUCTI ON STAKI NG,

CONTRACT AND ESTI MATE ENG NEER

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

REPORT OF ALL BI DS RECEI VED

124.

29.

12.

53.

82.

78.

241.

121.

. 000

000

. 000

000

. 000

000

. 000

000

. 000

000

000

000

. 000

000

. 000

275.

275.

12.

325.

20.

800.

14.

56.

1800.

1800.

000

. 000

000

000

000

000

000

. 000

. 000

000

000

. 000

000

. 000

000

275.

620.

1650.

348.

1950.

240.

2400.

371.

1148.

4368.

1446.

1800.

605.

1800.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

00

00

00

00

00

00

00

00

.00

00

00

00

00

00

00

275.

275.

12.

325.

800.

950.

112.

2800.

2800.

000

. 000

000

000

000

. 000

000

. 000

000

. 000

180

000

000

. 000

000

275.

620.

1650.

348.

1950.

84.

2400.

371.

950.

410.

8750.

1446.

2800.

605.

2800.

PAGE:
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00

00

00

00

00

00

00

00

00

00

04

00

00

00

00

275.

30.

275.

30.

325.

30.

800.

30.

100.

30.

56.

30.

1800.

30.

1800.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

275.

3720.

1650.

870.

1950.

360.

2400.

1590.

100.

2460.

4368.

7230.

1800.

3630.

1800.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000411011

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90008

90030

90030

90030

90030

90030

90030

LAYOUT, STRUCTURE B-13-238

M SC

90005P DROPSEED, PRAIRIE, 4 1/

M SC

90005Q GOOSENECK, 4 1/2-1NCH P
M SC

90005R GRAMA, SI DEOATS, 4 1/2-

M SC

90005S POPPY, PRINCESS VICT. O
4 1/ 2-1 NCH POT

M SC

90005T SEDUM AUTUWN JOY, 4 1/

M SC

90005U SUSAN, BLACK-EYED, 4 1/

M SC

90005V BLUE WONDER, CATM NT, 4
POT

M SC

90005W PRECAST Sl GN POST BASES
M SC

90005X STEEL SI GN PCST

M SC

90005Y CONDUI T EXPANSI ON FI TTI

M SC

90005Z CONCRETE PULL BOXES, 24
M SC

90008A PORTABLE CHANGEABLE MES
M SC

90030A CONCRETE CURB AND GUTTE
36-1 NCH, TYPE A, MODI FI ED

M SC

90030B CONCRETE CURB AND GUTTE
36-1 NCH, TYPE D, MODI FI ED

M SC

90030C PAVEMENT MARKI NG, 4-1NC
M SC

90030D PAVEMENT MARKI NG, CHANN
8-1 NCH, STAMARK

M SC

90030E PAVEMENT MARKI NG, DI AGO
8-1 NCH, STAMARK

M SC

CONTRACT AND ESTI MATE ENG NEER

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

REPORT OF ALL BI DS RECEI VED

383.

64.

29.

82.

15.

42.

290.

61.

61.

19.

180.

6675.

585.

27632.

1320.

198.

3460.

000

000

000

000

000

000

000

000

000

. 000

000

000

000

000

000

000

000

000

85.

90.

115.

550.

120.

. 500

. 000

. 000

. 100

. 000

. 000

. 000

000

000

000

000

000

. 700

. 700

. 100

. 550

. 100

. 250

1723.

320.

232.

746.

75.

210.

1450.

5185.

5490.

460.

10450.

21600.

58072.

5089.

140923.

9966.

1603.

11245.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

50

00

00

20

00

00

00

00

00

00

00

00

50

50

20

00

80

00

85.

90.

115.

550.

120.

10.

12.

12.

. 500

. 000

. 000

. 100

. 000

. 000

. 000

000

000

000

000

000

. 500

000

. 100

220

220

. 250

1723.

320.

232.

746.

75.

210.

1450.

5185.

5490.

460.

10450.

21600.

63412.

5850.

140923.

16130.

24109.

11245.

LETTI NG

50 18.
00 18.
00 30.
20 30.
00 30.
00 30.
00 30.
00 65.
00 65.
00 115.
00 550.
00 120.
50 9
00 9
20 5
40 7
56 8
00 3

PAGE:

000

000

000

000

000

000

000

000

000

000

000

000

. 740

. 740

. 100

. 550

. 100

. 250

46

DATE: 04/11/00

6894.

1152.

870.

2460.

450.
1260.

8700.

3965.

3965.

460.

10450.

21600.

65014.

5697.

140923.

9966.

1603.

11245.

00

00

00

00

00

00

00

00

00

00

00

00

50

90

20

00

80

00



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20000411011

90030

90030

90030

90030

90030

90031

90031

90031

90031

90034

90034

90353
90365
90401
90421
90456
90501
90502
90520

90521

90030F FURNI SH AND | NSTALL THR

4 WRES, AND ONE (1) NO 8 WR

M SC L. F.
90030G CONSTRUCTI ON STAKI NG C
BARRI ERS

M SC L.F.
90030H CONSTRUCTI ON STAKI NG C
PAVEMENT

M SC L.F.
90030J CONSTRUCTI ON STAKI NG, C
AGCREGATE BASE COURSE

M SC L. F.
90030K CONSTRUCTI ON STAKI NG, C
GUTTER, CURB AND GUTTER

M SC L. F.
90030L CONSTRUCTI ON STAKI NG, |
LAYOUT

M SC S. F.
90031A TEMPORARY SHORI NG

M SC S. F.
90031B CONCRETE BORDER, SPECI A

M SC S. F.

90031C MORTARED FI ELDSTONE PLA
BORDER, SPECI AL

M SC S. F.
90031D MODULAR BLOCK GRAVI TY W

M SC CY.
90034A STONE DI TCH CHECKS

M SC CY.
90034B, CONCRETE MASONRY, STEE

BRI DGES

SHAPI NG ROADWAY STA.
QWP, BASE COURSES TON
QWP, PLACEMENT OF CONCRETE DAY
QWP, AGGREGATE FOR CONCRETE PA S. Y.
REMOVI NG BEARI NGS EACH

QW READY M XED CONC MASONRY F C. Y.
QWP, BRDG STRGTH | NCENTI VE CON DOL
CONTAI N & COLLECT WASTE MATERI LS

B- 13- 237

CONTAI N & COLLECT WASTE MATERI LS

B- 13- 238

REPORT OF ALL BI DS RECEI VED

49.

10520.

455.

2405.

11270.

220.

3000.

1850.

1005.

25.

205.

7345.
22790.
. 000
34455.
. 000

493.
4523.
. 000

000

000

000

000

000

000

000

000

000

000

800

000

000

000

000
110

. 000

23.

18.

30.

332.

28665.

. 000

. 250

. 000

. 800

. 000

000

. 700

. 750

000

000

000

.010
. 200
285.
. 200
250.
. 250
. 000
28665.

000

000

000

000

147.

23670.

2275.

1924.

22540.

5060.

8100.

10637.

18090.

750.

68325.

73.
4558.
2280.
6891.
4000.
4067.
4523.

28665.

28665.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

00

00

00

00

00

00

00

50

00

00

60

19.

23.

18.

30.

332.

28665.

380

. 740

. 270

. 430

. 480

000

. 500

. 750

050

000

000

.010
. 220
200.
. 120
250.
. 250
. 000
28665.

000

000

000

000

949.

28824.

2397.

3439.

16679.

5060.

10500.

10637.

18140.

750.

68325.

73.
5013.
1600.
4134.
4000.
4067.
4523.

28665.

28665.
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62

80

85

15

60

00

00

50

25

00

60

23.

12.

21.

225.

332.

28665.

. 000

. 250

. 000

. 800

. 000

000

. 720

000

000

000

000

. 000
. 220
50.
. 120
250.
. 250
. 000
28665.

000

000

000

000

147.

23670.

2275.

1924.

22540.

5060.

8160.

22200.

21105.

5625.

68325.

7345.
5013.
400.
4134.
4000.
4067.
4523.
28665.

28665.

00

00

00

00

00

00

00

00

00

00

60



DATE 08/ 25/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 48

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 04/11/00
PROPCSAL: 20000411011
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3

| TEM ESTI MATED UNI'T UNI'T UNI'T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BI D PRI CE AMOUNT BI D PRI CE AMOUNT  BID PRI CE AMOUNT
90565 PORTABLE DECONTAM NATION FACIL LS 1. 000 1500. 000 1500. 00 1500. 000 1500. 00 1500. 000 1500. 00

, STRUCTURE B- 13-237

90590 PI PE GRATES EACH 2.000 700. 000 1400. 00 700. 000 1400. 00 850. 000 1700. 00
90591 TEMPORARY COVER PLATES EACH 13. 000 100. 000 1300. 00 75. 000 975. 00 50. 000 650. 00
90616 MARKER POSTS, FLEXI BLE, FOR CU EACH 4.000 20. 000 80. 00 20. 000 80. 00 40. 000 160. 00
90712 TRAFFI C CONTROL, COVERI NG SI GN EACH 5. 000 40. 000 200. 00 40. 000 200. 00 40. 000 200. 00

PROPCSAL TOTAL. . ..... 2832153. 01 2855394. 87 3026008. 87



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20000411011

BIDDER NO 1: JAMES CAPE & SONS CO
BI DDER NO 2: THE ZI GNEGO COVPANI ES
BI DDER NO 3: TRI ERVEI LER CONSTRUCTI ON & SUPPLY COVPAN
BI DDER NO 4: STREU CONSTRUCTI ON CO.
BI DDER NO 5: PARISI CONSTRUCTION CO., I NC
Bl DDER NO 4
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE
20101 CLEARI NG STA 11. 000 115. 000
20102 CLEARI NG I.D. 196. 000 6. 950
20104 GRUBBI NG STA 11. 000 80. 000
20105 GRUBBI NG I.D. 196. 000 6. 950
20351 REMOVING OLD BRI DGE, STATION LS 1. 000 37000. 000
163+80 LT, STRUCTURE B-13-237
20352 REMOVING OLD BRI DGE, STATION LS 1. 000 37000. 000
163+80 RT, STRUCTURE B-13-238
20401 REMOVI NG PAVEMENT SY. 38150. 000 2. 350
20404 REMOVI NG GUTTER L.F. 50. 000 5. 000
20405 REMOVI NG CURB AND GUTTER L.F. 3165. 000 2.500
20406 REMOVI NG CONCRETE S| DEWALK S.Y. 1010. 000 4.000
20411 REMOVI NG GUARDRAI L L. F. 520. 000 1. 600
20412 REMOVI NG FENCE L.F. 2920. 000 0. 750
20414 REMOVI NG MANHOLES EACH 6. 000 225. 000
20416 REMOVI NG | NLETS EACH 59. 000 165. 000
20422 REMOVI NG CONCRETE BASES EACH 20. 000 80. 000
20503 UNCLASSI FI ED EXCAVATI ON CY. 15475. 000 4.700
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 12500. 000
B- 13- 237
20611 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 12500. 000
B- 13- 238
21001 STRUCTURE BACKFI LL CY. 305. 000 20. 000
21302 FI NI SH NG ROADWAY, PRQIJECT LS 1. 000 1000. 000
5992- 05- 41
21303 FI NI SH NG ROADWAY, PRQIECT LS 1. 000 1000. 000
5992-06- 18
30404 CRUSHED AGGREGATE BASE COURSE TON 23360. 000 6. 900
30409 SHAPI NG SHOULDERS STA 35. 000 21. 400
40204 ASPHALTI C MATERI AL FCR TACK CO GAL. 454. 000 2.000
40301 QWP, ASPHALTI C M XTURE TON 2535. 000 0. 500
40501 ASPHALTI C MATERI AL FOR PLANT M TON 96. 000 210. 000

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

37000.

89652.
250.
7912.
4040.
832.
2190.
1350.
9735.
1600.
72732.
12500.

12500.

6100.
1000.

1000.

161184.
749.
908.

1267.
20160.

Bl DDER NO 5

UNI'T

BI D PRI CE

12500.

20.
5000.

5000.

PRNNR®

. 000

500
000
000
000
000

. 000
300.
225.
200.
. 500
12500.

000
000
000
000
000

000
000

000

. 930
55.
. 000
. 500
210.

000

000

37000.

133525.
200.
6330.
7070.
520.
2920.
1800.
13275.
4000.
69637.
12500.

12500.

6100.
5000.

5000.

138524.
1925.
908.
1267.
20160.

LETTI NG DATE: 04/11/00
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UNI'T
BI D PRI CE

000
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DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20000411011

| TEM
NUMBER

50233

50250
50251
50265
50511
50601
50627
50630
50915
51605
52003
52061
52080
52262
52264
60113
60123
60160
60170
60205
60302
60601
60825
60827
60829

ASPHALTI C CONCRETE PAVEMENT, T TON
ASPHALTI C CONCRETE PAVEMENT, T TON
ASPHALTI C SURFACE, TEMPORARY  TON
CONCRETE PAVEMENT, 10-1 NCH

H E. S. CONCRETE PAVEMENT, 10-
CONCRETE DRI VEWAY, 7-1 NCH
CONCRETE PAVEMENT APPROACH SLA
DOVEL BARS

CONCRETE PAVEMENT GAPS
CONCRETE MASONRY, BRI DGES
EXPANSI ON DEVI CE, STRUCTURE

B- 13- 237

EXPANSI ON DEVI CE, STRUCTURE LS
B- 13- 238

CONC MASONRY ANCHORS, TYPE L, EACH
CONC MASONRY ANCHORS, TYPE L, EACH
PROTECTI VE SURFACE TREATMENT S.Y
COATED HI GH STR BAR STL REINF, LB.
STRUCTURAL CARBON STEEL LB.
LAM NATED ELASTOMERI C BEARI NG EACH
VELDED STUD SHEAR CONNECTORS, EACH
CONCRETE SURFACE REPAI R S F
RUBBERI ZED MEMBRANE WATERPROCF S.'Y
CULVERT PIPE, CLASS IIl, 18-INL.F
APRON ENDWALLS FOR CULVERT PI P EACH
TEMPORARY CULVERT PIPE, 12-INC L. F
RCCP, APRON ENDWALLS, 18-1NCH
RCCP, APRON ENDWALLS, 24-1NCH
CONCRETE GUTTER 24-1 NCH
CONCRETE CURB AND GUTTER, 30-
CONCRETE CURB AND GUTTER, 36-
CONCRETE CURB AND GUTTER, 36-1
CONCRETE Sl DEWALK, 5-1 NCH
CONCRETE BARRI ER, S| NGLE- FACED
Rl PRAP

REI NF CONC PI PE, CLASS 111
REINF CONC PIPE, CLASS IIl, SS
REI NF CONC PI PE, CLASS 111

nwnnon

=< %%% <<XxXx

-
e

L
2

rrrororrrrr
Tf"71ff“71T‘Tf“719

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI T

QUANTITY BID PRICE
588. 000 30. 800
1947. 000 21.300
1050. 000 41. 000
32470. 000 23. 350
2010. 000 25. 850
98. 000 40. 000
332. 000 101. 000
187. 000 10. 000
5. 000 1000. 000
287. 200 375. 000
1. 000 7500. 000
1. 000 7500. 000
470. 000 3. 000
16. 000 4.500
1610. 000 1.750
104010. 000 0. 560
100. 000 6. 000
16. 000 550. 000
2274.000 2.100
105. 000 35. 000
41. 000 18. 000
38. 000 27.000
2.000 146. 000
46. 000 35. 000
1. 000 350. 000
1. 000 416. 000
30. 000 15. 000
1387. 000 9. 000
4450. 000 7. 800
1820. 000 7.800
13215. 000 2. 650
49. 000 75. 000
15. 000 40. 000
628. 000 32. 000
133. 000 38. 000
107. 000 43. 000

Bl DDER NO 5

UNI'T

BI D PRI CE

. 000

000
500
750
560

. 000
. 000
. 100
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 500
. 500
. 500
. 250
. 000
. 000
. 000
. 000
. 000

LETTI NG DATE: 04/11/00
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DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20000411011

| TEM

NUMBER | TEM DESCRI PTI ON

61110 MANHOLES, TYPE 1

61112 MANHOLES, TYPE 3

61121 I NLETS, TYPE 1

61122 | NLETS, TYPE 3

61123 | NLETS, TYPE 8

61124 | NLETS, TYPE 9

61150 MANHOLE COVERS, TYPE J- SPECI AL

61156 | NLET COVERS, TYPE HS

61158 | NLET COVERS, TYPE B-A

61160 | NLET COVERS, TYPE HM S

61170 | NLET COVERS, TYPE M5

61182 ADJUSTI NG MANHOLE COVERS

61183 ADJUSTI NG | NLET COVERS

61407 STEEL THRI E BEAM STRUCTURE APP

61408 STEEL PLATE BEAM GUARD, CLASS

61433 ANCHOR ASSEMB FOR STEEL PLATE

61435 STL PLT BM GRD, ENRGY ABSORB T

61612 CHAIN LINK FENCE, 6 FT

61802 MAI NT AND REPAI R OF HAUL ROADS
5992-06- 18

61910 MOBI LI ZATI ON

62003 CONCRETE MEDI AN SLOPED NOSE

62401 WATER

62501 TOPSOA L

62505 SALVAGED TOPSO L

62702 MJILCH NG

62811 EROCSI ON BALES, DELI VERED

62812 EROCSI ON BALES, | NSTALLED

62815 SILT FENCE, DELI VERED

62816 SILT FENCE, | NSTALLED

62817 SILT FENCE MAI NTENANCE

62819 MOBI LI ZATI ONS, ERCSI ON CONTROL

62821 MOBI LI ZATI ONS, EMERGENCY ERCSI

62824 ERCSI ON MAT, DELI VERED, CLASS

62825 ERCSI ON MAT, | NSTALLED, CLASS

62830 EROCSI ON MAT, DELI VERED, CLASS

62831 EROCSI ON MAT, | NSTALLED, CLASS

62905 FERTI LI ZER, TYPE B

UNI'T

LS
S. F.

5

GEmmmEE<<<

nwnonnm
XXxXx0

g

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI T

QUANTITY BID PRICE
1. 000 1761. 000
9. 000 4550. 000
1. 000 818. 000
56. 000 825. 000
10. 000 1009. 000
1. 000 2916. 000
2.000 307. 000
39. 000 390. 000
1. 000 413. 000
19. 000 386. 000
18. 000 285. 000
4.000 494. 000
4.000 234. 000
170. 000 32. 000
490. 000 10. 250
8. 000 75. 000
5. 000 2050. 000
2920. 000 6.170
1. 000 1000. 000
1. 000 101000. 000
810. 000 4. 000
180. 000 16. 200
22695. 000 1.700
22540. 000 0.700
33380. 000 0. 090
200. 000 4. 000
200. 000 4.000
1300. 000 0. 900
1300. 000 0. 900
2600. 000 0. 100
4.000 100. 000
4.000 150. 000
150. 000 0. 750
150. 000 0. 750
175. 000 0. 850
175. 000 0. 750
32. 000 24. 000

101000.
3240
2916.

38581.
15778
3004
800.
800.
1170
1170
260.
400.
600.
112.
112.
148.
131.
768.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

BI D PRI CE

195000.
4
14

=
o
o

eeohrpoor

. 000

800.
4420
4900

600.
5500

18980
1000

195000.
3240
2520

28368.
18032
2002.
800.
800.
910.
910.
130.
400.
400.
90.
90.
192.
140.
800.

LETTI NG DATE: 04/11/00
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DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000411011

| TEM
NUMBER

63205

63206

63207

63208

63261

63262

63263

63264

63265

63266

63267

63268

63269

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T
SEEDI NG, TEMPORARY LB.
SEEDI NG M XTURE NO 20 LB.
SEEDI NG M XTURE NO. 30 LB.
SODDI NG S Y.
TREES, EACH
BI RCH, RIVER, 2 1/2-1NCH CALIP
TREES, EACH
LI NDEN, AMERICAN, 2 1/2-1NCH C
TREES, EACH
QAK, SWAMP WHI TE, 2 1/2-INCH C
TREES, EACH
HAWIHORN, THORNLESS COCKSPUR,
CALI PER
TREES, EACH
LI LAC, JAPANESE TREE, 1 3/4-IN
TREES, EACH
MAPLE, TATARI AN, 6-FOOT H GH
TREES, EACH
SERVI CEBERRY, SHADBLOW 6- FOOT
TREES, EACH
PI NE, AUSTRI AN, 4-FOOT H GH
SHRUBS, EACH
ARBORVI TAE, TECHNY, 4-FOOT H G
SHRUBS, EACH
JUNI PER, HUGHES, 5- GALLON
SHRUBS, EACH
JUNI PER, GREEN SARCENT, 5-GALL
SHRUBS, EACH
JUNI PER, SEA GREEN, 5-GALLON
SHRUBS, EACH
BAYBERRY, 18-1NCH H GH
SHRUBS, EACH
COTTONEASTER, HESS, 2- GALLON
SHRUBS, EACH
DOGWOOD, CORNELI ANCHERRY, 24-1
SHRUBS, EACH

DOGWOOD, RED-TW G 3- FOOT HI GH
SHRUBS,

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI T
QUANTITY BID PRICE

308. 000 2.000
20. 000 4. 000
617. 000 3. 840
8615. 000 2. 480
5. 000 390. 000
4.000 360. 000

6. 000 490. 000

3. 000 245. 000

6. 000 405. 000

6. 000 295. 000

8. 000 195. 000
23. 000 225. 000
72.000 146. 000
81. 000 56. 000
32. 000 56. 000
103. 000 56. 000
4. 000 75. 000
23. 000 48. 000
31. 000 48. 000
24. 000 40. 000
48. 000 60. 000

2430.

1770.

1560.

5175.

10512.

4536.

1792.

5768.

300.

1104.

1488.

960.

2880.

.00

00

00

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 5

UNI'T

BI D PRI CE

230.

300.

210.

220.

70.

70.

180.

51.

32.

32.

21.

18.

18.

30.

21.

27.

000

000

000

000

000

000

000

000

000

000

000

000

200

000

AMOUNT

1320.

420.

560.

4140.

3672.

2592.

1024.

2163.

72.

414.

930.

508.

1296.

PAGE:

LETTI NG DATE: 04/11/00

.00

00

00

00

00

00

00

00

00

00

00

00

80

00

Bl DDER NO 6

UNI'T
BI D PRI

CE

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000411011

63270

63271

63272

63273

63274

63275

63276

63277

63278

63279

63280

63402
63403
63412
63702
63822
63840
64151

64201
64210
64310
64313
64317
64318
64321
64323
64326
64329

FI LBERT, AMERI CAN, 3-FOOT H GH
SHRUBS,

HAZEL, WTCH, 3-FOOT H GH
SHRUBS,

HONEYSUCKLE, DWARF BUSH, 15-IN
SHRUBS,

LILAC, MSS KIM 3-FOOT H GH
SHRUBS,

MAPLE, EMERALD ELF COWMPACT G N
SHRUBS,

SPI REA, ANTHONY WATERER, 15-1N
SHRUBS,

SUMAC, GRO- LOW 2- GALLON
SHRUBS,

SUMAC, FRAGRANT, 18-1NCH HI GH
SHRUBS,

VI BURNUM  AMERI CAN CRANBERRYBU
H GH

SHRUBS,

VI BURNUM BLACKHAW 3-FOOT HI G
SHRUBS,

W NTERBERRY, JI M DANDY, 18-1NC
SHRUBS,

W NTERBERRY, RED SPRI TE, 18-I1N
WOOD POSTS, 4X4-1NCH X 12-FT.
WOCD PCSTS, 4X4-1NCH X 14-FT.
WOCD PCSTS, 4X6-1 NCH X 16- FT.
SIGNS, TYPE ||, REFLECTIVE

MOVI NG SIGNS, TYPE 11

MOVI NG SMALL SI GN SUPPORTS

SI GN BRI DGE, STRUCTURE MOUNTED
S-13-166

FI ELD OFFI CE, TYPE A

FI ELD LABORATCORY

TRAFFI C CONTROL, ARROW BOARDS
TRAFFI C CONTROL, DRUMS

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS

TRAFF CNTRL, FLEXBLE TUBULAR M

CONTRACT AND ESTI MATE ENG NEER

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH
EACH
EACH
S. F.

EACH
LS

LS

DAYS
DAYS
DAYS
DAYS
DAYS
DAYS
DAYS
EACH

REPORT OF ALL BI DS RECEI VED

306.

51.

98.

22.

338.

28.

22.

14.

30.

. 000

000

000

000

000

000

000

. 000

000

000

000

. 000

000
000
840
000

. 000
. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

75.

35.

75.

40.

38.

45.

30.

43.

70.

35.

000

000

000

000

000

000

000

000

000

000

. 000

. 000
. 000
. 000
. 950
. 000
. 000
. 000

. 000
. 000
. 000
. 300
200
500
100
150
250
. 000

300.
10710.
3825.
3920.
836.
15210.
840.

172.

1540.
490.
1050.
168.

110.
11321
440.

4250.

6000.
4000.
14220.
15204.
690.
3885.
1494.
3718.
4507.
7220.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

00

00

00

00

00

00

00

00

00

30.

27.

27.

21.

12.

10.

15.

25.

27.

19.

000

000

000

000

000

000

000

000

000

000

. 000

. 000
. 000
. 000
. 900
. 000
. 000
. 000

. 000
. 000
. 000
300
200
500
100
150
250
. 000

120.
8262.
1377.
2058.

264.
3380.

420.

100.

594.
266.
630.
180.

100.
9156.
187.

300.

5000.
3000.
14220.
15204.
690.
3885.
1494.
3718.
4507.
7220.

LETTI NG DATE: 04/11/00
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DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000411011

| TEM

NUMBER

64345

64501
64642
64702
64714
64718
64722
64734
64758
64778
64782
64790
64901
64904
64907
64908
64911
64912
64916
65217
65218
65219
65220
65221
65227
65228
65229
65230
65231
65321
65580
65911
66501
66502

| TEM DESCRI PTI ON

TRAFF CNTRL, FLEXBLE TUBULAR M EACH
TRAFF CNTRL, SURVEIL & MAINT,

PROQJECT 5992-05-41

TRAFF CNTRL, SURVEIL & MAINT,

5992-06- 18

GEOTEXTI LE FABRI C, TYPE SAS
REMOVI NG PAVEMENT MARKI NGS

PVMI MRKNG, RAI LROAD CROSSI NGS
PVMI MRKNG, STOP LI NE, 24-1NCH
PVMI MRKNG, CROSSWALK, 6-1 NCH,
PVMI MRKNG, CROSSWALK, 12-1NCH
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG WORDS, EPOXY

PAVEMENT MARKI NG, CURB, EPOXY

PAVEMENT MARKI NG, CURB RAMP, E
PAVEMENT MARKI NG | SLAND NOSE,
TEMPORARY PAVEMENT MARKI NG 4-
TEMP PVMI' MRKG, 4-1 NCH, REMOVA
TEMP PVMI' MRKNG, CHANNELI ZI NG,
TEMP PVMI' MRKG CHAN 8- N REMOV
TEMP PVMI' MRKNG, STCP LINE, 18
TEMP PVMI' MRKG STOP LNE 18I N R
TEMP PVMI MRKNG, DIAG 12-IN R

NONMETALLI C CONDUI T,
NONMETALLI C CONDUI T,
NONMETALLI C CONDUI T,
NONMETALLI C CONDUI T,
NONMETALLI C CONDUI T,
NONMETALLI C CONDUI T,
NONMETALLI C CONDUI T,
NONMETALLI C CONDUI T,
NONMETALLI C CONDUI T,
NONMETALLI C CONDUI T,

SCHEDULE
SCHEDULE
SCHEDULE
SCHEDULE
SCHEDULE
SCHEDULE
SCHEDULE
SCHEDULE
SCHEDULE
SCHEDULE

JUNCTI ON BOXES, 12X8X6- | NCH
LOOP DETECTOR LEAD I N CABLE

LUM NAI RES, UNDERDECK, 100 WAT

SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL

CONTRACT AND ESTI MATE ENG NEER

UNI'T

DAYS

:

gg!_!_!_g!_.m
99.‘”.‘”.‘”9.‘”.'<

rrogrgrecooobrCrCrCrCrrmerr
.'"'7”97”97”7”7”7”7”7”?”?”7”7”7”?”7”7”?”?”7”9?7?7

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI T

QUANTITY BID PRICE
380. 000 3. 000
170. 000 50. 000
101. 000 50. 000
25. 000 10. 000
4050. 000 1. 000
1. 000 650. 000
280. 000 4. 200
614. 000 4. 000
509. 000 4.200
4.000 120. 000
4.000 120. 000
528. 000 4. 000
160. 000 4. 000
23. 000 60. 000
48095. 000 0. 100
11490. 000 0. 750
340. 000 0. 500
1450. 000 1. 500
225. 000 1. 000
209. 000 4. 000
40. 000 3. 000
1610. 000 3. 250
45. 000 3. 350
755. 000 3. 450
130. 000 3. 650
4290. 000 4.500
50. 000 3. 550
397. 000 3. 650
1005. 000 3.750
170. 000 4.150
1010. 000 5. 400
2.000 510. 000
80. 000 0. 950
4.000 375. 000
112. 000 75. 000
350. 000 1.700

5050.

250.
4050.
650.
1176.
2456.
2137.
480.
480.
2112.
640.
1380.
4809.
8617.
170.
2175.
225.
836.
120.
5232.
150.
2604.
474,
19305.
177.
1449.
3768.
705.
5454,
1020.

1500.
8400.
595.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

BI D PRI CE

=
N
o

[e2]

¢
=

w
~
WRUOOUPWRWARWWWWARROOOO A

. 000

. 000
. 000
650.
. 200
. 000
. 200
120.
. 000
. 000

000

000

000

. 000
. 100

750
500
500
000
000
000
250
350
450
650
500
550
650
750
150
400
000
950
000
500
000

5050.

125.
4050.
650.
1176.
2456.
2137.
480.
480.
2112.
640.
1380.
4809.
8617.
170.
2175.
225.
836.
120.
5232.
150.
2604.
474,
19305.
177.
1449.
3768.
705.
5454,
1020.

1500.
168.
1050.

LETTI NG DATE: 04/11/00
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Bl DDER NO 6
UNI'T
BI D PRI CE
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DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000411011

| TEM

NUMBER

90004

90004

90004

90004

90004

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

M SC

90004A STR. REPAI NTI NG MJ ST.

URETH. SYS. & SURF. PREP., STR
M SC

90004B STR. REPAI NTI NG MJ ST.

URETH. SYS. & SURF. PREP., STR
M SC

90004C CONSTRUCTI ON STAKI NG, EL
PROQJECT 5992- 06- 18

M SC

90004D CONSTRUCTI ON STAKI NG, E
PROQJECT 5992-05-41

M SC

90004E, PORTABLE DECONTAM NATI

FACI LI TY, STRUCTURE B-13-238

M SC

90005A UTI LI TY LI NE OPENI NGS (
M SC

90005AA PLASTI C PULL BOXES, 12
M SC

90005B REMOVI NG STREET LI GHT P
M SC

90005BB JUNCTI ON BOXES, 8X6X6-
M SC

90005C I NLET PROTECTI ON, TYPE

M SC

90005CC CONCRETE BASE, TYPE G

M SC

90005D I NLET PROTECTI ON, TYPE

M SC

90005DD CONCRETE BASE, TYPE LB
M SC

90005E BLUESTEM LITTLE, 4 1/2
M SC

90005EE CONCRETE BASE, TYPE LB
M SC

90005F CONEFLOVER, PURPLE, 4 1
POT

CONTRACT AND ESTI MATE ENG NEER

LS

LS

LS

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

REPORT OF ALL BI DS RECEI VED

ESTI MATED

Bl DDER NO 4
UNI T
QUANTITY BID PRICE
1. 000 32140. 000
1. 000 32140. 000
1. 000 243. 000
1. 000 3655. 000
1. 000 1500. 000
3. 000 306. 000
7.000 260. 000
7.000 275. 000
2.000 425. 000
28. 000 40. 000
9. 000 385. 000
74.000 35. 000
6. 000 465. 000
52. 000 12. 000
4. 000 485. 000
46. 000 11. 000

32140.

32140.

243.

3655.

1500.

918.

1820.

1925.

850.

1120.

3465.

2590.

2790.

624.

1940.

506.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

BI D PRI CE

32140.

32140.

245.

3700.

1500.

600.

260.

275.

425.

25.

385.

20.

465.

485.

000

000

000

000

000

000

000

000

000

000

000

000

000

. 000

000

. 000

AMOUNT

32140.

32140.

245.

3700.

1500.

1800.

1820.

1925.

850.

700.

3465.

1480.

2790.

208.

1940.

276.

PAGE: 55

LETTI NG DATE: 04/11/00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 6
UNI'T
BI D PRI CE

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0.00

0. 00

0.00

0. 00

0.00

0. 00

0.00

0. 00



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000411011

| TEM

NUMBER

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T
M SC EACH
90005FF RAI SE CONCRETE BASE
M SC EACH
90005G CORECPSI S, MOONBEAM 4
pPOT
M SC EACH
90005GG | NSTALL ClI TY- FURNI SHED
STREET LIGHT UNIT
M SC EACH
90005H CREEPER, VIRG NI A, 1-GA
M SC EACH
90005HH REMOVE AND REUSE STREE
UNI'T
M SC EACH
90005J DAYLI LI ES, DRAGON MOUTH
4 1/ 2-1 NCH POT
M SC EACH
90005JJ TEMPORARY WOOD POLES
M SC EACH
90005K DAYLI LI ES, HAPPY RETURN
4 1/ 2-1 NCH POT
M SC EACH
90005KK CONSTRUCTI ON STAKI NG,
CULVERTS
M SC EACH
90005L DAYLI LI ES, HERON, 4 1/2
M SC EACH
90005LL CONSTRUCTI ON STAKI NG,
SEVER SYSTEM
M SC EACH
90005M DAYLI LI ES, HYPERI ON ELI
4 1/ 2-1 NCH POT
M SC EACH
90005MM CONSTRUCTI ON STAKI NG,
LAYOUT, STRUCTURE B-13-237
M SC EACH

90005N DAYLI LI ES, MARY TODD, 4
POT

REPORT OF ALL BI DS RECEI VED

29.

12.

53.

82.

78.

241.

121.

ESTI MATED

Bl DDER NO 4
UNI T
QUANTITY BID PRICE
000 275. 000
000 11. 000
000 275. 000
000 11.000
. 000 325. 000
000 16. 000
. 000 800. 000
000 16. 000
. 000 100. 000
000 14. 000
000 56. 000
000 14.000
000 1800. 000
000 14. 000

1650.

319.

1950.

192.

2400.

848.

100.

1148.

4368.

3374.

1800.

1694.

00

00

00

00

00

00

00

00

00

00

00

00

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

BI D PRI CE

275.

5.

275.

12.

325.

800.

100.

60.

2000.

000

000

000

000

000

. 000

000

. 000

000

. 000

000

. 000

000

. 000

620.

1650.

348.

1950.

84.

2400.

371.

100.

410.

4680.

1446.

2000.

605.

LETTI NG DATE: 04/11/00

AMOUNT

00

00

00

00

00

00

00

00

00

00

00

00

PAGE:

Bl DDER NO 6
UNI'T
BI D PRI CE

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000411011

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 5
UNI'T
BI D PRI CE

LETTI NG DATE: 04/11/00

PAGE:

Bl DDER NO 6
UNI'T
BI D PRI CE

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90008

90030

90030

90030

90030

Bl DDER NO 4
ESTI MATED UNI T
| TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE
M SC EACH 1. 000 1800. 000
90005NN CONSTRUCTI ON STAKI NG,
LAYQUT, STRUCTURE B-13-238
M SC EACH 383. 000 10. 500
90005P DROPSEED, PRAIRIE, 4 1/
M SC EACH 64. 000 10. 500
90005Q GOOSENECK, 4 1/2-1NCH P
M SC EACH 29. 000 10. 500
90005R GRAMA, SI DECATS, 4 1/2-
M SC EACH 82. 000 12. 000
90005S POPPY, PRINCESS VICT. O
4 1/ 2-1 NCH POT
M SC EACH 15. 000 10. 500
90005T SEDUM AUTUWN JOY, 4 1/
M SC EACH 42.000 12.000
90005U SUSAN, BLACK-EYED, 4 1/
M SC EACH 290. 000 10. 500
90005V BLUE WONDER, CATM NT, 4
pPOT
M SC EACH 61. 000 85. 000
90005W PRECAST SI GN POST BASES
M SC EACH 61. 000 105. 000
90005X STEEL SI GN POST
M SC EACH 4.000 115. 000
90005Y CONDUI T EXPANSI ON FI TT
M SC EACH 19. 000 550. 000
90005Z CONCRETE PULL BOXES, 24
M SC DAY 180. 000 120. 000
90008A PORTABLE CHANGEABLE MES
M SC L. F. 6675. 000 9. 250
90030A CONCRETE CURB AND GUTTE
36-1 NCH, TYPE A, MODI FI ED
M SC L.F. 585. 000 11. 000
90030B CONCRETE CURB AND GUTTE
36-1NCH, TYPE D, MODI FI ED
M SC L.F. 27632. 000 5.100
90030C PAVEMENT MARKI NG, 4-1NC
M SC L.F. 1320. 000 7.550

1800. 00

4021. 50

672.00

304. 50

984. 00

157.50

504. 00

3045. 00

5185. 00

6405. 00

460. 00

10450. 00

21600. 00

61743. 75

6435. 00

140923. 20

9966. 00

2000. 000

4.500

5. 000

8. 000

9.100

5. 000

5. 000

5. 000

85. 000

90. 000

115. 000

550. 000

120. 000

9. 500

9. 500

5.100

7.550

2000. 00

1723. 50

320. 00

232.00

746. 20

75. 00

210. 00

1450. 00

5185. 00

5490. 00

460. 00

10450. 00

21600. 00

63412. 50

5557. 50

140923. 20

9966. 00

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0.00

0. 00

0.00

0. 00

0.00

0. 00

0. 00

0.00

0. 00

0.00

0. 00



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20000411011

90030D PAVEMENT MARKI NG, CHANN
8-1 NCH, STAMARK

90030 M SC L.

90030E PAVEMENT MARKI NG, DI AGO
8-1 NCH, STAMARK

90030 M SC L.

90030F FURNI SH AND | NSTALL THR
4 WRES, AND ONE (1) NO 8 WR

90030 M SC L.

90030G CONSTRUCTI ON STAKI NG, C
BARRI ERS

90030 M SC L.

90030H CONSTRUCTI ON STAKI NG, C
PAVEMENT

90030 M SC L.

90030J CONSTRUCTI ON STAKING, C
AGGREGATE BASE COURSE

90030 M SC L.

90030K CONSTRUCTI ON STAKI NG, C
GQUTTER, CURB AND GUTTER

90030 M SC L.

90030L CONSTRUCTI ON STAKI NG, |
LAYOUT

90031 M SC S.

90031A TEMPORARY SHORI NG

90031 M SC S.

90031B CONCRETE BORDER, SPECI A

90031 M SC S.

90031C MORTARED FI ELDSTONE PLA
BORDER, SPECI AL

90031 M SC S.

90031D MODULAR BLOCK GRAVITY W

90034 M SC CY.

90034A STONE DI TCH CHECKS

90034 M SC CY.

90034B, CONCRETE MASONRY, STEE
BRI DGES

90353 SHAPI NG ROADWAY STA.

F.

90365 QWP, BASE COURSES TON
90401 QwP, PLACEMENT OF CONCRETE DAY

90421 QWP, AGGREGATE FOR CONCRETE PA S.Y.
90456 REMOVI NG BEARI NGS EACH

REPORT OF ALL BI DS RECEI VED

198.

3460.

49.

10520.

455.

2405.

11270.

220.

3000.

1850.

1005.

25.

205.

7345.
22790.
. 000
34455.
. 000

000

000

000

000

000

000

000

000

000

000

000

000

800

000

000

000

27.

16.

22.

425.

. 100

. 250

. 000

. 250

. 000

. 800

. 000

500

. 700

. 900

450

000

000

. 800
. 220
300.
. 200
100.

000

000

1603.

11245.

147.

23670.

2275.

1924.

22540.

6050.

8100.

18315.

16532.

550.

87465.

5876.
5013.
2400.
6891.
1600.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

80

00

00

00

00

00

00

00

00

00

25

00

00

27.

18.

22.

425.

. 100

. 250

. 000

. 500

. 000

. 000

. 200

500

. 000

. 750

050

000

000

. 100
. 300
300.
. 300
100.

000

000

1603.

11245.

147.

26300.

2275.

2405.

24794,

6050.

15000.

10637.

18140.

550.

87465.

8079.
6837.
2400.
10336.
1600.

LETTI NG DATE: 04/11/00

80

00

00

00

00

00

00

00

00

50

25

00

00

eecoo

PAGE:

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

000
000
000
000
000

eecoo

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00



DATE 08/ 25/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20000411011

| TEM
NUMBER

90565

90590
90591
90616
90712

Bl DDER NO 4
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE AMOUNT
QW READY M XED CONC MASONRY F C. Y. 493. 000 18. 000 8874. 00
QW, BRDG STRGTH | NCENTI VE CON DOL 4523. 110 1. 000 4523. 11
CONTAI N & COLLECT WASTE MATERI LS 1. 000 28665. 000 28665. 00
B- 13- 237
CONTAI N & COLLECT WASTE MATERI LS 1. 000 28665. 000 28665. 00
B- 13- 238
PORTABLE DECONTAM NATI ON FACIL LS 1. 000 1500. 000 1500. 00
, STRUCTURE B- 13-237
Pl PE GRATES EACH 2.000 700. 000 1400. 00
TEMPORARY COVER PLATES EACH 13. 000 46. 000 598. 00
MARKER POSTS, FLEXI BLE, FOR CU EACH 4.000 30. 000 120. 00
TRAFFI C CONTROL, COVERI NG SI GN EACH 5. 000 40. 000 200. 00
PROPCSAL TOTAL....... 3095154. 19

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

BI D PRI CE

. 000

. 000
. 000
. 000
. 000

1500.

1400.
1300.
80.
200.

3331014.

LETTI NG DATE: 04/11/00

=

coocoo

PAGE:

Bl DDER NO 6
UNI'T
BI D PRI CE

000

. 000

000

. 000
. 000

=

e

ceoo



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20000411012

STATE PROQJECT(S): 6707-01- 60

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

Eole )

REMOVI NG
12+00

REMOVI NG
REMOVI NG

LUNDA CONSTRUCTI ON COVPANY
EDWARD KRAEMER & SONS, | NC.
CONCRETE STRUCTURES, | NC
ZENI TH TECH., | NC

OLD BRI DGE, STATION LS

GUARDRAI L L.F
ASPHALTI C SURFACE, M S.Y.
CY

UNCLASSI FI ED EXCAVATI ON .
EXCAVATI ON FOR STRUCTURES, BRI LS

B-11-4

STRUCTURE BACKFI LL C
FI NI SHI NG ROADWAY LS
CRUSHED AGGREGATE BASE COURSE C
ASPHALTI C MATERI AL FOR TACK CO GA

ASPHALTI C SURFACE TON
CONCRETE MASONRY, BRI DGES CY
PROTECTI VE SURFACE TREATMENT S.Y
HI GH STRENGTH BAR STEEL REINF. LB

COATED HI GH STR BAR STL REINF, LB.
TUBULAR RAILING TYPE F, STRUC LS

B-11-4

RUBBERI ZED MEMBRANE WATERPROCF S
HEAVY RI PRAP C
STEEL THRI E BEAM STRUCTURE APP L
STEEL PLATE BEAM GUARD, CLASS L.
STL PLT BM GRD, ENRGY ABSORB T EA
MAI NTENANCE AND REPAI R OF HAUL
MOBI LI ZATI ON

SALVAGED
MULCHI NG

L
L
TOPSA L S
S

ESTI MATED
QUANTI TY

200.

000

. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

. 000
. 000
. 600
100.
. 000
. 000
. 000
190.
580.

000

000
000

Bl DDER NO 1
UNI'T
BI D PRI CE

1.990

4000. 000

16. 000
1000. 000
20. 000
6. 000
70. 000
300. 000
3. 500
0. 400
0. 600
3800. 000

20. 000
35. 000
28. 000
11. 220
1725. 000
100. 000
7300. 000
5. 000

0. 220

PAGE: 60

LETTI NG DATE: 04/11/00

LOCATI ON 11/ COLUMVBI A COUNTY
STH 16 - STH 33, CRAWI SH RI VER BRI DGE & APPS

STH 146
COLUMBI A COUNTY

Bl DDER NO 2
UNI T

BI D PRI CE AMOUNT
5500. 000 5500. 00
1.990 398. 00
6. 500 4810. 00
20. 000 1600. 00
450. 000 450. 00
33. 450 1672. 50
1000. 000 1000. 00
20. 000 2200. 00
6. 000 120. 00
70. 000 9800. 00
500. 000 26500. 00
7.500 802. 50
0. 460 3362. 60
0. 660 1524. 60
3800. 000 3800. 00
35. 000 420. 00
43. 500 1305. 00
28. 000 3712. 80
11. 220 1122.00
1725. 000 6900. 00
100. 000 100. 00
11715. 000 11715. 00
5. 000 950. 00
0. 220 127. 60

Bl DDER NO 3
UNI' T

BI D PRI CE AMOUNT
8000. 000 8000. 00
1.990 398. 00
4. 250 3145. 00
20. 000 1600. 00
6000. 000 6000. 00
10. 000 500. 00
1000. 000 1000. 00
20. 000 2200. 00
3. 850 77.00
78. 850 11039. 00
465. 000 24645. 00
1.700 181. 90
0. 500 3655. 00
0. 700 1617. 00
4200. 000 4200. 00
11.000 132.00
40. 000 1200. 00
28. 000 3712. 80
11. 220 1122.00
1725. 000 6900. 00
500. 000 500. 00
10900. 000 10900. 00
5. 000 950. 00
0.220 127. 60



DATE 08/ 25/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 61
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 04/11/00
PROPCSAL: 20000411012
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3

| TEM ESTI MATED UNI T UNI T UNI T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BI D PRI CE AMOUNT BI D PRI CE AMOUNT  BID PRI CE AMOUNT
62811 EROSI ON BALES, DELI VERED EACH 16. 000 16. 000 256. 00 16. 000 256. 00 16. 000 256. 00
62812 EROSI ON BALES, | NSTALLED EACH 16. 000 16. 000 256. 00 16. 000 256. 00 16. 000 256. 00
62815 SILT FENCE, DELI VERED L.F. 580. 000 1. 000 580. 00 1. 000 580. 00 1. 000 580. 00
62816 SILT FENCE, | NSTALLED L.F. 580. 000 1. 000 580. 00 1. 000 580. 00 1. 000 580. 00
62817 SILT FENCE MAI NTENANCE L. F. 1160. 000 0.010 11.60 0.010 11.60 0.010 11.60
62819 MOBI LI ZATI ONS, EROCSI ON CONTROL EACH 1. 000 250. 000 250. 00 250. 000 250. 00 250. 000 250. 00
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 1. 000 250. 000 250. 00 250. 000 250. 00 250. 000 250. 00
62905 FERTI LI ZER, TYPE B CWI. 1. 000 25. 000 25.00 25. 000 25.00 25. 000 25.00
63003 SEEDI NG, TEMPORARY LB. 20. 000 15. 000 300. 00 15. 000 300. 00 15. 000 300. 00
63010 SEEDI NG, M XTURE NO. 30 LB. 15. 000 25. 000 375. 00 25. 000 375. 00 25. 000 375. 00
63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH 4.000 45. 000 180. 00 45. 000 180. 00 35. 000 140. 00
63702 SIGNS, TYPE |1, REFLECTIVE S. F. 12. 000 15. 000 180. 00 15. 000 180. 00 20. 000 240. 00
63827 REMOVI NG SI GNS, TYPE || EACH 4.000 50. 000 200. 00 50. 000 200. 00 35. 000 140. 00
63830 REMOVI NG SMALL SI GN SUPPCRTS  EACH 4. 000 25. 000 100. 00 25. 000 100. 00 10. 000 40. 00
64220 FIELD OFFICE, TYPE C LS 1. 000 1500. 000 1500. 00 500. 000 500. 00 1000. 000 1000. 00
64301 TRAFFI C CONTROL LS 1. 000 1950. 000 1950. 00 1950. 000 1950. 00 1950. 000 1950. 00
64506 GEOTEXTILE FABRIC, TYPE HR S Y. 30. 000 4.500 135.00 6. 000 180. 00 3. 000 90. 00
64601 PAVEMENT MARKI NG 4-1NCH, PAIN L.F. 49896. 000 0. 040 1995. 84 0. 040 1995. 84 0. 044 2195. 42
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L.F 563. 000 2.130 1199. 19 2.130 1199. 19 2.130 1199. 19
66501 SAW NG EXI STI NG PAVEMENT L.F. 60. 000 5. 000 300. 00 12. 000 720. 00 5. 000 300. 00
90329 GRADE, SHAPE & FI NI SH FOR BEAM EACH 4.000 500. 000 2000. 00 500. 000 2000. 00 500. 000 2000. 00

PROPCSAL TOTAL....... 101238. 53 101981. 23 105980. 51



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20000411012

BI DDER NO 1: LUNDA CONSTRUCTI ON COVPANY
BI DDER NO 2: EDWARD KRAEMER & SONS, | NC.
BI DDER NO 3: CONCRETE STRUCTURES, | NC
BIDDER NO 4: ZENITH TECH., INC

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T

20351 REMOVI NG OLD BRI DGE, STATION LS
12+00

20411 REMOVI NG GUARDRAI L L. F.

20420 REMOVI NG ASPHALTI C SURFACE, M S.Y.

20503 UNCLASSI FI ED EXCAVATI ON CY

20610 EXCAVATI ON FOR STRUCTURES, BRI LS
B-11-4

21001 STRUCTURE BACKFI LL C

21301 FI NI SHI NG ROADWAY LS

30403 CRUSHED AGGREGATE BASE COURSE C

40204 ASPHALTI C MATERI AL FOCR TACK CO

41101 ASPHALTI C SURFACE

50201 CONCRETE MASONRY, BRI DGES

50265 PROTECTI VE SURFACE TREATMENT

50504 H GH STRENGTH BAR STEEL REI NF

50511 COATED H GH STR BAR STL REI NF,

51340 TUBULAR RAILING TYPE F, STRUC
B-11-4

51605 RUBBERI ZED MEMBRANE WATERPROOF

60602 HEAVY RI PRAP

61407 STEEL THRI E BEAM STRUCTURE APP

61408 STEEL PLATE BEAM GUARD, CLASS

61435 STL PLT BM GRD, ENRGY ABSORB T

61801 MAI NTENANCE AND REPAI R OF HAUL

61910 MOBI LI ZATI ON

62505 SALVAGED TOPSO L

62702 MJILCH NG

62811 EROCSI ON BALES, DELI VERED

62812 EROCSI ON BALES, | NSTALLED

62815 SILT FENCE, DELI VERED

62816 SILT FENCE, | NSTALLED

62817 SI LT FENCE MAI NTENANCE

62819 MOBI LI ZATI ONS, ERGCSI ON CONTROL

g

—nod
<X

FrrOmoorCrmrron o
gmmm%§<<mmgmm<< e

T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI T

QUANTITY BID PRICE
1. 000 8000. 000
200. 000 1.990
740. 000 4. 250
80. 000 20. 000
1. 000 1500. 000
50. 000 15. 000
1. 000 1000. 000
110. 000 20. 000
20. 000 3. 850
140. 000 78. 850
53. 000 550. 000
107. 000 1.750
7310. 000 0. 500
2310. 000 0. 850
1. 000 4000. 000
12. 000 20. 000
30. 000 60. 000
132. 600 28. 000
100. 000 11. 220
4.000 1725. 000
1. 000 100. 000
1. 000 25000. 000
190. 000 5. 000
580. 000 0. 220
16. 000 16. 000
16. 000 16. 000
580. 000 1. 000
580. 000 1. 000
1160. 000 0. 010
1. 000 250. 000

Bl DDER NO 5

UNI'T

BI D PRI CE

CELOooLeLo0oo

COLLLOOLELO0LRO0

000

000

000

AMOUNT

eeoo

CELOooLeLo0o

COLLLOLRELO0LR00

PAGE:

LETTI NG DATE: 04/11/00

Bl DDER NO 6

UNI'T
Bl D PRI

CeLooLeLeo0o

cooooooo0000000

CE

000

000

. 000

CELooLeLo0o

COLLOOORLO0LR00



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20000411012

REPORT OF ALL BI DS RECEI VED

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5
UNI'T
BI D PRI CE

PAGE: 63

LETTI NG DATE: 04/11/00

Bl DDER NO 6
UNI'T
BI D PRI CE

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
62905 FERTI LI ZER, TYPE B CWI.
63003 SEEDI NG, TEMPORARY LB.
63010 SEEDING M XTURE NO 30 LB.
63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH
63702 SIGNS, TYPE ||, REFLECTIVE S. F.
63827 REMOVI NG SI GNS, TYPE || EACH
63830 REMOVI NG SMALL SI GN SUPPORTS  EACH
64220 FIELD OFFICE, TYPE C LS
64301 TRAFFI C CONTROL LS
64506 GEOTEXTILE FABRIC, TYPE HR S.Y.
64601 PAVEMENT MARKI NG 4-1NCH PAIN L.F.
64602 PAVEMENT MARKI NG 4-1NCH EPOX L.F.
66501 SAW NG EXI STI NG PAVEMENT L. F.
90329 GRADE, SHAPE & FI Nl SH FOR BEAM EA

PROPCSAL TOTAL

Bl DDER NO 4
ESTI MATED UNI T

QUANTITY BID PRICE
1. 000 250. 000
1. 000 25. 000
20. 000 15. 000
15. 000 25. 000
4. 000 45. 000
12. 000 15. 000
4.000 25. 000
4.000 25. 000
1. 000 1500. 000
1. 000 1950. 000
30. 000 4.000
49896. 000 0. 044
563. 000 2.130
60. 000 5. 000
4. 000 550. 000

100.
1500.
1950.

120.
2195.
1199.

300.
2200.

121525.
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DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20000411013

STATE PRQJECT(S): 2323-02-70

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

Bl DDER NO 1
UNI'T
BI D PRI CE

PAGE: 64

LETTI NG DATE: 04/11/00

LOCATI ON 67/ WAUKESHA COUNTY

MAI N ST
STH 74
WAUKESHA COUNTY

BI DDER NO 1 JAMES CAPE & SONS CO.

Bl DDER NO 2 PAYNE & DOLAN, | NC

Bl DDER NO 3 WM BEAUDO N & SONS, | NC.

Bl DDER NO 4 HOFFMAN CONSTRUCTI ON COMPANI ES- A JO NT V

BI DDER NO 5 MJUSSON BRCS., | NC

| TEM ESTI MATED
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY
20102 CLEARI NG 25MV 54. 000
20105 GRUBBI NG 25MV 54. 000
20401 REMOVI NG PAVEMENT M 16012. 500
20405 REMOVI NG CURB AND GUTTER M 196. 000
20406 REMOVI NG CONCRETE SI DEWALK M 1694. 000
20412 REMOVI NG FENCE M 8. 900
20414 REMOVI NG MANHOLES EACH 10. 000
20416 REMOVI NG | NLETS EACH 25. 000
20422 REMOVI NG CONCRETE BASES EACH 15. 000
20503 UNCLASSI FI ED EXCAVATI ON VB 15450. 000
21301 FI NI SHI NG ROADWAY LS 1. 000
30404 CRUSHED AGGREGATE BASE COURSE MG 16564. 300
30420 CABC, OPEN GRADED NUMBER 2 MG 4725. 000
30425 BREAKER RUN STONE VB 1775. 000
40204 ASPHALTI C MATERI AL FOR TACK CO L 4265. 800
41105 ASPHALTI C SURF, DRI VEWAYS & FI MG 146. 100
41106 ASPHALTI C SURFACE, TEMPCRARY MG 145. 000
41509 CONCRETE PAVEMENT, 225 MM M 345. 000
41636 H. E. S. CONCRETE DRI VEWAY, 175 M 1177. 000
41653 PAVEMENT TI ES EACH 80. 000
41654 DOWEL BARS EACH 6. 000
52262 RCCP, APRON ENDWALLS, 450 MM  EACH 2. 000
52363 RCCP HORZ ELLI P, ENDWALLS, 610 EACH 1. 000
60120 CONCRETE CURB AND GUTTER, 450 M 205. 000
60133 CONCRETE CURB AND GUTTER, 750 M 1927. 000
60205 CONCRETE SI DEWALK, 125 MM M 1685. 000

24. 200

Bl DDER NO 2
UNI T
BI D PRI CE AMOUNT
10. 000 540. 00
10. 000 540. 00
2.615 41872. 69
6. 706 1314. 38
2.680 4539. 92
2.281 20. 30
250. 000 2500. 00
200. 000 5000. 00
253. 820 3807. 30
6. 967 107640. 15
3020. 000 3020. 00
8.103 134220. 52
11.970 56558. 25
20.031 35555. 03
0. 350 1493. 03
95. 400 13937. 94
49. 500 7177.50
29. 920 10322. 40
33.370 39276. 49
9. 000 720. 00
9. 000 54. 00
750. 000 1500. 00
850. 000 850. 00
26. 240 5379. 20
23.910 46074. 57
24.010 40456. 85

Bl DDER NO 3
UNI' T
BI D PRI CE AMOUNT
10. 000 540. 00
10. 000 540. 00
2.630 42112. 88
10. 500 2058. 00
3.120 5285. 28
3. 000 26.70
300. 000 3000. 00
200. 000 5000. 00
120. 000 1800. 00
10. 200 157590. 00
1000. 000 1000. 00
8. 380 138808. 83
10. 600 50085. 00
21.260 37736. 50
0. 280 1194. 42
85. 750 12528. 08
83. 500 12107. 50
29. 900 10315. 50
31. 200 36722. 40
4.800 384. 00
10. 000 60. 00
505. 000 1010. 00
900. 000 900. 00
22.400 4592. 00
25. 600 49331. 20
21. 000 35385. 00



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000411013

| TEM
NUMBER

| TEM DESCRI PTI ON

REI NF CONC PI PE, CLASS |
REI NF CONC PI PE, CLASS |
REI NF CONC PI PE, CLASS |
REI NF CONC PI PE, CLASS |
REI NF CONC PI PE, CLASS |
REI NF CONC PI PE, CLASS |
REI NF CONC PI PE, CLASS |
REI NF CONC PI PE, CLASS |
REINF CONC HE, CL HE-111
CATCH BASI NS, TYPE 1
MANHOLES, TYPE 1
MANHOLES, TYPE 3

I NLETS, TYPE 3

MANHOLE COVERS, TYPE J
INLET COVERS, TYPE A

I NLET COVERS, TYPE C
ADJUSTI NG | NLET COVERS
Pl PE UNDERDRAI N, 150 MM
MOBI LI ZATI ON

CONCRETE MEDI AN SLOPED NOSE
CALClI UM CHLORI DE SURFACE TREAT
WATER

TOPSA L

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

FERTI LI ZER, TYPE B

SODDI NG

WATERI NG SCDDED AREAS

TREES,

AUTUW BLAZE MAPLE, 65wMM CAL.,
TREES,

SKI LI NE HONEY LOCUST, 65MM CAL
TREES,

G NKGO, 65MM CAL., B & B
TREES,

FLOWERI NG CRABAPPLES, " SNOADRI F

CONTRACT AND ESTI MATE ENG NEER

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

8448.
2600.
33
33.

38.

. 000

000

000

000

. 000

Bl DDER NO 1

UNI'T
BI D PRI CE

500.

40000.
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230.

100.

8740.

300.

Bl DDER NO 2

UNI'T
BI D PRI CE
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Bl DDER NO 3

UNI'T
BI D PRI CE
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DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000411013

63205

63206

63411
63412
63413
63702
63822
63827
63830
63840
64202
64301
64310
64313
64318
64321
64323
64326
64327
64329
64333
64503
64505
64602
64618
64635
64642
64710
64718
64734
64758
64778
64782
64790
64901
64904
64908
64912
65001

65MM CAL., B & B

TREES,

SENTI NEL, 65MM CAL., B & B
TREES,

BLACK HI LLS SPRUCE, 1.5M HT.,
WOCD PCSTS, 100 X 150 M X 4.3
WOOD POSTS, 100 X 150 MM X 4.9
WOOD POSTS, 100 X 150 MM X 5.5
SIGNS, TYPE ||, REFLECTIVE
MOVI NG SIGNS, TYPE 11

REMOVI NG SI GNS, TYPE 11

REMOVI NG SVALL SI GN SUPPORTS
MOVI NG SMALL SI GN SUPPORTS

FI ELD OFFI CE, TYPE B

TRAFFI C CONTRCL

TRAFFI C CONTROL, ARROW BOARDS
TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
TRAFFI C CONTROL, SIGNS, FI XED
TRAFF CNTRL, FLEXBLE TUBULAR M
TRAFF CNTRL, FLEXBLE TUBULAR M
GEOTEXTI LE FABRI C, TYPE DF
GEOTEXTI LE FABRIC, TYPE R
PAVEMENT MARKI NG, 100 MM EPOX
PVMI' MRKNG, CHANNELI ZI NG 200
PAVEMENT MARKI NG, RAI SED MARKE
REMOVI NG PAVEMENT MARKI NGS
PVMI MRKNG, STOP LINE, 450 MM
PVMI MRKNG, CROSSWALK, 150 MM
PAVEMENT MARKI NG ARROWS, TYPE
PAVEMENT MARKI NG, WORDS, EPOXY
PAVEMENT MARKI NG, CURB, EPOXY
PAVEMENT MARKI NG CURB RAWP, E
PAVEMENT MARKI NG, | SLAND NOSE
TEMPCORARY PAVEMENT MARKI NG 10
TEMP PVMI' MRKG, 100 MM REMOVA
TEMP PVMI' MRKG CHAN 200MM REMO
TEMP PVMI' MRKG STCP LNE 450MM
CONSTRUCTI ON STAKI NG, STORM SE

CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

1. 000
2.000

5. 000
29. 000
6. 000
22.230
1. 000
30. 000
28. 000
1. 000

1. 000

1. 000
572. 000
40355. 000
6721. 000
522. 000
13284. 000
20612. 000
2.250
58. 000
58. 000
3200. 000
7.000
2020. 000
132. 000
84. 000
895. 000
89. 000
74.000
15. 000
4. 000
66. 000
24. 000
5. 000
2190. 000
2289. 000
32. 000
41. 000
1336. 400

120.

000

. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 300
. 500

500

. 300
. 400
. 000
. 000

000

. 600

000

. 910
. 100
. 750
. 700
. 000
. 800
. 000
. 000
. 000
. 000
. 000
. 350
. 600
. 200
. 500
. 470

120.
140.

250.
1508.
348.
2356.

150.
280.

4000
6100
8580
12106.
3360
261.
3985.
8244
450.
1392.
174.
5120

3858.
541.
3507.
626.
1513
799.
1500
408.
792.
264.
415.
766.
5951.
166.
553.
8646.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

120.

000

. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 300
. 500

500

. 300
. 400
. 000

000
000

. 600

277

. 910
. 100
. 750
. 700
. 000
. 800
. 000
. 000
. 000
. 000
. 000
. 350
. 600
. 200
. 500
. 470

120.
140.

250.
1508.
348.
2356.

150.
280.

5200
6100
8580
12106.
3360
261.
3985.
8244
450.
1392.
174.
5120

3858.
541.
7203.
626.
1513
799.
1500
408.
792.
264.
415.
766.
5951.
166.
553.
8646.
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LETTI NG DATE: 04/11/00

120.

000

. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 300
. 500
. 500
. 300
. 400
. 000
. 000

000

. 620

000

. 910
. 100
. 750
. 700
. 000
. 800
. 000
. 000
. 000
. 000
. 000
. 350
. 600
. 200
. 500
. 450

120.
140.

250.
1508.
348.
2356.

150.
280.

3000
6100
8580
12106.
3360
261.
3985.
8244
450.
1392.
174.
5184

3858.
541.
3507.
626.
1513
799.
1500
408.
792.
264.
415.
766.
5951.
166.
553.
5946.



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000411013

| TEM
NUMBER

| TEM DESCRI PTI ON

CONSTRUCTI ON STAKI NG, SUBGRADE
CONST STAKI NG, CURB, QUTTER, A
NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
LOOP DETECTOR CONDUI T

PULL BOXES, STEEL, 600 X 900 M
CONCRETE BASES, TYPE 1
CONCRETE BASES, TYPE 2
CONCRETE BASES, TYPE 5

CONC CNTRL CABI NET BASES, TYPE
TRNSFRVR BASE STD, 288 MM BOLT
TRAFF SI GNAL CABLE, 7 CONDUCTO
TRAFF SI GNAL CABLE, 9 CONDUCTO
ELECTRI CAL W RE, TRAFFI C SI GNA
ELECTRI CAL WRE, LIGHTING NO
ELECTRI CAL WRE, LIGHTING NO
LOOP DETECTOR LEAD I N CABLE
LOOP DETECTOR W RE

ELEC SERVI CE, METER BREAKER PE
STH 74 AND FOND DU LAC AVE.
POLES, TYPE 2

TROMBONE ARMS, 4.6 M

TROMBONE ARMS, 6.1 M

TRAFFI C SI GNAL FACES, 3-300 WM
TRAFFI C SI GNAL MOUNTI NG HARDWA
STH 74 AND FOND DU LAC AVE.
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC
90001A SANI TARY SEVER, 200 MM
M SC

90004A TRAFFI C SI GNALS, SALVAG
MATERI ALS, STH 74 AND FOND DU
M SC

90004B TEMPORARY TRAFFI C SI GNA
AND FOND DU LAC AVE.

CONTRACT AND ESTI MATE ENG NEER

LS

LS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

182.
182.
472.
8073.
665.
547.
726.

=

548.
218.
81.

pNREREN

000

000

400

. 000

. 000

Bl DDER NO 1

UNI'T
BI D PRI CE

11790.

14550.

. 000

. 970
. 920
. 000

000

000

1640.

1079.
1072.
17501.

11790.

14550.

Bl DDER NO 2

UNI'T
BI D PRI CE

220

6160.

18120.

. 400

. 970

. 000

000

000

1798.
1069.
313.
1079.
1072.
17908.

6160.

18120.

PAGE:

LETTI NG DATE: 04/11/00

Bl DDER NO 3

UNI'T
BI D PRI CE

11790.

14550.

300
950
300
000
. 000

. 000
. 000
. 000
. 000
. 000

. 280
. 600
. 000

000

000

1640.

1797.
1002.
21164.

11790.

14550.



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG N

PROPCSAL: 20000411013

| TEM
NUMBER

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90006

90006

90006

90012

90365
90998
90999

| TEM DESCRI PTI ON

M SC
90005A LIGHTING UNIT TYPE A
M SC

EER

90005B HAND HOLES, 280MM X 460

M SC

90005C HAND HOLES, 609MM X 460

M SC

90005D I NLET PROTECTI ON, TYPE
M SC

90005E | NLET PROTECTI ON, TYPE
M SC

90005F ELECTRI CAL SERVI CE AND
CABI NET FOR LI GHTI NG

M SC

90005G PULL BOXES, STEEL, 600
SPECI AL

M SC

EACH

EACH

EACH

EACH

M

EACH

90005H SANI TARY MANHOLE COVERS

M SC
90005J SALVAG NG SANI TARY MAN
M SC

EACH
H
EACH

90005K LANDSCAPE PLANTI NG SURV

AND CARE

M SC

90006A QWP, SUPERPAVE M XTURE
M SC

90006B ASPHALTI C MATERI AL FOR
M XES, SUPERPAVE

M SC

90006C ASPHALTI C CONCRETE PAVI
SUPERPAVE

M SC

90012A TEST ROLLI NG

QWP, BASE COURSES

ON- THE-JOB TRAI NI NG, ASP-1T Al
ON- THE-JOB TRAI NI NG ASP- 1

o

E
40M
MG

P HRS
HRS

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

10

10

18.

7925.

475.

7925.

22.

16564
150.

600

PROPCSAL TOTAL

. 000

. 000

. 000

. 000

000

000

000

000

500

000

000
300

000
. 000

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 1
UNI T

BI D PRI CE AMOUNT
1585. 000 71325. 00
60. 000 1860. 00
60. 000 60. 00
18. 000 144.00
22.000 748. 00
10762. 000 10762. 00
310. 000 2790. 00
435. 000 4350. 00
150. 000 1500. 00
100. 000 1800. 00
0. 800 6340. 00
230. 000 109365. 00
25.750  204068. 75
25. 000 550. 00
0. 150 2484. 65
4. 000 600. 00
2. 000 1200. 00
1683022. 64

Bl DDER NO 2

UNI'T
BI D PRI CE

1519

302.

756.

18.

22.

9902.

462.

420.

130.

100.

230.

25.

2200

NA~O

110

440

000

000

000

400

550

000

000

000

. 800

000

750

327

. 164
. 000
. 000

748.

9902.

4162.

4200

1300

1800

6340

109365.

204068

48407.
2716.
600.
1200

1690998.

PAGE:

68

LETTI NG DATE: 04/11/00

.00

00

40

95

00

00

00

00

00

75

19

55

00

99

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
1585. 000 71325. 00
295. 000 9145. 00
705. 000 705. 00
18. 000 144.00
22.000 748. 00
10792. 000 10792. 00
310. 000 2790. 00
500. 000 5000. 00
200. 000 2000. 00
100. 000 1800. 00
1. 050 8321. 25
231.500 110078. 25
22.710 179976. 75
50. 000 1100. 00
0. 150 2484. 65
4.000 600. 00
2.000 1200. 00
1794355. 07



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000411013

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 5

UNI'T
BI D PRI

CE

LETTI NG DATE: 04/11/00

PAGE:

Bl DDER NO 6
UNI'T
BI D PRI CE

BIDDER NO 1: JAMES CAPE & SONS CO

BI DDER NO 2: PAYNE & DOLAN, | NC

BIDDER NO 3: WV BEAUDO N & SONS, | NC

BI DDER NO 4: HOFFMAN CONSTRUCTI ON COVPANI ES-A JO NT V

BI DDER NO 5: MJSSON BRCS., | NC

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
20102 CLEARI NG 25MV
20105 GRUBBI NG 25MV
20401 REMOVI NG PAVEMENT M
20405 REMOVI NG CURB AND GUTTER M
20406 REMOVI NG CONCRETE SI DEWALK MR
20412 REMOVI NG FENCE M
20414 REMOVI NG MANHOLES EACH
20416 REMOVI NG | NLETS EACH
20422 REMOVI NG CONCRETE BASES EACH
20503 UNCLASSI FI ED EXCAVATI ON VB
21301 FI NI SHI NG ROADWAY LS
30404 CRUSHED AGGREGATE BASE COURSE MG
30420 CABC, OPEN GRADED NUMBER 2 MG
30425 BREAKER RUN STONE VB
40204 ASPHALTI C MATERI AL FOCR TACK CO L
41105 ASPHALTI C SURF, DRI VEWAYS & FI MG
41106 ASPHALTI C SURFACE, TEMPCRARY MG
41509 CONCRETE PAVEMENT, 225 MM MR
41636 H. E. S. CONCRETE DRI VEWAY, 175 M
41653 PAVEMENT TI ES EACH
41654 DOWEL BARS EACH
52262 RCCP, APRON ENDWALLS, 450 MM  EACH
52363 RCCP HORZ ELLI P, ENDWALLS, 610 EACH
60120 CONCRETE CURB AND GUTTER, 450 M
60133 CONCRETE CURB AND GUTTER, 750 M
60205 CONCRETE SI DEWALK, 125 MM MR
60601 RI PRAP VB
60825 REINF CONC PIPE, CLASS IIl, SS M
60826 REINF CONC PIPE, CLASS IIl, SS M
60827 REINF CONC PIPE, CLASS IIl, SS M
60829 REINF CONC PIPE, CLASS IIl, SS M
60833 REINF CONC PIPE, CLASS IIl, SS M

Bl DDER NO 4
ESTI MATED UNI T

QUANTITY BID PRI CE
54. 000 10. 000
54. 000 10. 000
16012. 500 5. 000
196. 000 10. 000
1694. 000 9. 000
8. 900 20. 000
10. 000 500. 000
25. 000 300. 000
15. 000 125. 000
15450. 000 8. 850
1. 000 1000. 000
16564. 300 9.100
4725. 000 12.500
1775. 000 20. 000
4265. 800 0. 350
146. 100 95. 400
145. 000 49. 500
345. 000 33. 600
1177. 000 31. 300
80. 000 6. 000
6. 000 10. 000
2.000 400. 000
1. 000 820. 000
205. 000 22.300
1927. 000 23.600
1685. 000 24. 200
3. 000 100. 000
407. 400 95. 000
61.100 100. 000
200. 800 110. 000
44.500 140. 000
76. 500 225. 000

.500

COLOOOOLOO0LLO0OLO00LO0000000000

COLOOOOLOO0LLO0OLL00LO0000000000



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20000411013

| TEM

NUMBER

63205

63206

63411

| TEM DESCRI PTI ON UNI'T
REI NF CONC PIPE, CLASS 111, SS M
REI NF CONC PIPE, CLASS |11, SS M
REINF CONC PIPE, CLASS 111, SS M
REINF CONC HE, CL HE-111, SS, M
CATCH BASI NS, TYPE 1 EACH
MANHOLES, TYPE 1 EACH
MANHOLES, TYPE 3 EACH
INLETS, TYPE 3 EACH
MANHOLE COVERS, TYPE J EACH
I NLET COVERS, TYPE A EACH
I NLET COVERS, TYPE C EACH
ADJUSTI NG | NLET COVERS EACH
Pl PE UNDERDRAI N, 150 MM M
MOBI LI ZATI ON LS

CONCRETE MEDI AN SLOPED NOSE M
CALCI UM CHLORI DE SURFACE TREAT MG

WATER KL
TOPSO L M

SI LT FENCE, DELI VERED M

SI LT FENCE, | NSTALLED M

SI LT FENCE MAI NTENANCE M
FERTI LI ZER, TYPE B KG
SODDI NG M
WATERI NG SCDDED AREAS KL
TREES, EACH
AUTUWN BLAZE MAPLE, 65MM CAL.

TREES, EACH
SKI LI NE HONEY LOCUST, 65MM CAL
TREES, EACH
G NKGO, 65MM CAL., B & B

TREES, EACH

FLOWERI NG CRABAPPLES, " SNOADRI F
65MM CAL., B & B

TREES, EACH
SENTI NEL, 65MM CAL., B & B
TREES, EACH

BLACK HI LLS SPRUCE, 1.5M HT.,
WOOD POSTS, 100 X 150 MM X 4.3 EACH

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI T

QUANTITY BID PRICE
120. 000 265. 000
220. 500 330. 000
24.100 380. 000
134. 500 245. 000
43. 000 750. 000
8. 000 1200. 000
14. 000 2400. 000
2.000 700. 000
21.000 325. 000
38. 000 400. 000
8. 000 325. 000
1. 000 250. 000
1780. 000 5. 900
1. 000 38500. 000
7.000 48. 500
25. 000 300. 000
1000. 000 4.200
8448. 000 3. 000
346. 000 3.280
346. 000 3. 280
346. 000 0. 100
330. 000 0. 650
8448. 000 3. 000
2600. 000 6. 000
33. 000 400. 000
33. 000 410. 000
38. 000 460. 000
3. 000 310. 000
1. 000 300. 000
2. 000 280. 000
5. 000 58. 000

300.

560.

290.

.00

.00

00

00

00

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

BI D PRI CE
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LETTI NG DATE: 04/11/00
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DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000411013

| TEM
NUMBER

WOCD PCSTS, 100 X 150 M X 4.9
WOCD PCSTS, 100 X 150 MM X 5.5
SIGNS, TYPE ||, REFLECTIVE
MOVI NG SIGNS, TYPE 11

REMOVI NG SI GNS, TYPE 11
REMOVI NG SMALL SI GN SUPPORTS
MOVI NG SMVALL SI GN SUPPORTS

FI ELD OFFI CE, TYPE B

TRAFFI C CONTRCL

TRAFFI C CONTROL, ARROW BOARDS
TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
TRAFFI C CONTROL, SIGNS, FI XED
TRAFF CNTRL, FLEXBLE TUBULAR M
TRAFF CNTRL, FLEXBLE TUBULAR M
GEOTEXTI LE FABRI C, TYPE DF
GEOTEXTI LE FABRIC, TYPE R
PAVEMENT MARKI NG 100 MM EPOX
PVMI MRKNG, CHANNELI ZI NG, 200
PAVEMENT MARKI NG, RAI SED MARKE
REMOVI NG PAVEMENT MARKI NGS
PVMI MRKNG, STOP LINE, 450 MM
PVMI MRKNG, CROSSWALK, 150 MM
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG WORDS, EPOXY
PAVEMENT MARKI NG CURB, EPOXY
PAVEMENT MARKI NG, CURB RAMP, E
PAVEMENT MARKI NG, | SLAND NOSE
TEMPCORARY PAVEMENT MARKI NG 10
TEMP PVMI' MRKG, 100 MM REMOVA
TEMP PVMI' MRKG CHAN 200MM REMO
TEMP PVMI' MRKG STCP LNE 450MM
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE
CONST STAKI NG, CURB, GUTTER, A

CONTRACT AND ESTI MATE ENG NEER

EACH
EACH

20 2

I % << g g <L g £ZZR

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI T

QUANTITY BID PRICE
29. 000 60. 000
6. 000 62. 000
22.230 170. 000
1. 000 45. 000
30. 000 16. 000
28. 000 15. 000
1. 000 70. 000
1. 000 8000. 000
1. 000 6100. 000
572. 000 15. 000
40355. 000 0. 300
6721. 000 0. 500
522. 000 0. 500
13284. 000 0. 300
20612. 000 0. 400
2. 250 200. 000
58. 000 24. 000
58. 000 3. 000
3200. 000 1. 600
7.000 3. 000
2020. 000 1.910
132. 000 4.100
84. 000 41. 750
895. 000 0.700
89. 000 17. 000
74.000 10. 800
15. 000 100. 000
4.000 102. 000
66. 000 12. 000
24.000 11. 000
5. 000 83. 000
2190. 000 0. 350
2289. 000 2.600
32. 000 5. 200
41. 000 13.500
1336. 400 6. 470
863. 000 7.490
2132. 000 5. 840

1500.

5951.

8646.
6463.
12450.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

BI D PRI CE

200
500
470
490

. 840

1500.

5951.

8646.
7326.
12450.

LETTI NG DATE: 04/11/00

AMOUNT
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DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20000411013

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T
BI D PRI

CE

LETTI NG DATE: 04/11/00

PAGE:

Bl DDER NO 6
UNI'T
BI D PRI CE

Bl DDER NO 4
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE
65219 NONMETALLI C CONDUI T, SCHEDULE M 167. 500 12. 500
65221 NONMETALLI C CONDUI T, SCHEDULE M 237.000 13. 800
65229 NONMETALLI C CONDUI T, SCHEDULE M 1884. 000 13. 800
65231 NONMETALLI C CONDUI T, SCHEDULE M 31. 000 15. 100
65250 LOOP DETECTOR CONDUI T M 267. 000 12. 500
65306 PULL BOXES, STEEL, 600 X 900 M EACH 3. 000 420. 000
65401 CONCRETE BASES, TYPE 1 EACH 4.000 320. 000
65402 CONCRETE BASES, TYPE 2 EACH 4.000 560. 000
65403 CONCRETE BASES, TYPE 5 EACH 45. 000 490. 000
65419 CONC CNTRL CABI NET BASES, TYPE EACH 1. 000 800. 000
65430 TRNSFRWVR BASE STD, 288 MM BOLT EACH 2.000 270. 000
65526 TRAFF SI GNAL CABLE, 7 CONDUCTO M 182. 700 2. 650
65528 TRAFF SI GNAL CABLE, 9 CONDUCTO M 182. 200 3. 100
65557 ELECTRI CAL WRE, TRAFFI C SI GNA M 472.200 2.000
65569 ELECTRICAL WRE, LIGHTING NO M 8073. 000 2. 300
65570 ELECTRICAL WRE, LIGHTING NO M 665. 000 2.950
65580 LOOP DETECTOR LEAD I N CABLE M 547. 000 2. 300
65585 LOOP DETECTOR W RE M 726. 000 2.000
65615 ELEC SERVI CE, METER BREAKER PE LS 1. 000 800. 000

STH 74 AND FOND DU LAC AVE.
65702 POLES, TYPE 2 EACH 2.000 820. 000
65802 TROVBONE ARMS, 4.6 M EACH 1. 000 560. 000
65803 TROVBONE ARMS, 6.1 M EACH 1. 000 750. 000
65829 TRAFFI C SI GNAL FACES, 3-300 MM EACH 2.000 260. 000
65850 TRAFFI C SI GNAL MOUNTI NG HARDWA LS 1. 000 350. 000
STH 74 AND FOND DU LAC AVE.
66501 SAW NG EXI STI NG PAVEMENT M 548. 000 1.970
66502 SAW NG CONCRETE PAVEMENT, FULL M 218. 000 4.920
90001 M SC M 81. 400 253. 500
90001A SANI TARY SEVER, 200 MM
90004 M SC LS 1. 000 11790. 000
90004A TRAFFI C SI GNALS, SALVAG
MATERI ALS, STH 74 AND FOND DU
90004 M SC LS 1. 000 14550. 000
90004B TEMPORARY TRAFFI C SI GNA
AND FOND DU LAC AVE.
90005 M SC EACH 45. 000 1585. 000

90005A LIGHTING UNIT TYPE A

1640.

1079.
1072.
20634.

11790.

14550.

71325.

00

00

11790.

14550.

1585.

. 000

. 970

. 800

000

000

000

1640.

1079.
1072.
13740.

11790.

14550.

71325.

00

00
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DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG N

PROPCSAL: 20000411013

| TEM
NUMBER

90005

90005

90005

90005

90005

90005

90005

90005

90005

90006

90006

90006

90012

90365
90998
90999

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

EER

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI T

| TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE AMOUNT
M SC EACH 31. 000 295. 000 9145. 00
90005B HAND HOLES, 280MM X 460
M SC EACH 1. 000 705. 000 705. 00
90005C HAND HOLES, 609MM X 460
M SC EACH 8. 000 50. 000 400. 00
90005D | NLET PROTECTION, TYPE
M SC EACH 34. 000 65. 000 2210. 00
90005E | NLET PROTECTI ON, TYPE
M SC EACH 1. 000 10762. 000 10762. 00
90005F ELECTRI CAL SERVI CE AND
CABI NET FOR LI GHTI NG
M SC EACH 9. 000 310. 000 2790. 00
90005G PULL BOXES, STEEL, 600M
SPECI AL
M SC EACH 10. 000 600. 000 6000. 00
90005H SANI TARY MANHOLE COVERS
M SC EACH 10. 000 400. 000 4000. 00
90005J SALVAG NG SANI TARY MANH
M SC EACH 18. 000 300. 000 5400. 00
90005K LANDSCAPE PLANTI NG SURV
AND CARE
M SC MG 7925. 000 0. 800 6340. 00
90006A QWP, SUPERPAVE M XTURE
M SC MG 475. 500 230. 000 109365. 00
90006B ASPHALTI C MATERI AL FOR
M XES, SUPERPAVE
M SC MG 7925. 000 25.750  204068.75
90006C ASPHALTI C CONCRETE PAVE
SUPERPAVE
M SC 40M 22.000 40. 000 880. 00
90012A TEST ROLLI NG
QWP, BASE COURSES MG 16564. 300 0. 150 2484. 65
ON- THE-JOB TRAI NI NG ASP-1T AP HRS. 150. 000 4.000 600. 00
ON-THE-JOB TRAI NI NG, ASP-1 HRS 600. 000 2.000 1200. 00

PROPCSAL TOTAL. . ..... 1869059. 22

Bl DDER NO 5

UNI'T

BI D PRI CE

9145.

705.

25.

25.

10762.

310.

335.

150.

300.

230.

25.

10.

N A~O

000
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000

000

000

000

000

. 800

000
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000

. 250
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. 000

283495.

705.

200.

850.

10762.

2790.

3350.

1500.

5400.

6340.

109365.

204068.

220.
4141.
600.
1200.

1946781.

LETTI NG DATE: 04/11/00
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DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20000411014

STATE PRQJECT(S): 2100- 08- 70

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

Bl DDER NO 1

UNI'T

BI D PRI CE

LOCATI ON 40/ M LWAUKEE

N 35TH ST
LOCAL RD

M LWAUKEE COUNTY

Bl DDER NO 2

UNI'T
Bl D PRI CE

COUNTY

PAGE:

74

LETTI NG DATE: 04/11/00

R NO 1: M LWAUKEE GENERAL CONSTRUCTI ON COVPANY
R NO 2: LALONDE CONTRACTORS, | NC
R NO 3: THE ZI GNEGO COWPAN ES
R NO 4: JAMES CAPE & SONS CO
ESTI MATED
| TEM DESCRI PTI ON UNI'T QUANTI TY
REMOVI NG PAVEMENT S Y. 28500. 000
REMOVI NG CURB AND GUTTER L.F. 1700. 000
REMOVI NG CONCRETE SI DEWALK S.Y. 9300. 000
REMOVI NG RAI LROAD TRACK L. F. 70. 000
REMOVI NG CATCH BASI NS EACH 21. 000
REMOVI NG ASPHALTI C SURFACE, M TON 980. 000
ABANDONI NG CATCH BASI NS EACH 37.000
UNCLASSI FI ED EXCAVATI ON CY. 16000. 000
PREP OF FOUNDATI ON FOR ASPHALT LS 1. 000
FI NI SHI NG ROADWAY LS 1. 000
CRUSHED AGGREGATE BASE COURSE TON 9640. 000
CABC, OPEN GRADED, NUMBER 2 TON 6200. 000
CONCRETE BASE COURSE, 6-1NCH S.Y. 32. 000
CONCRETE BASE COURSE, 8-1NCH S.Y. 620. 000
BASE PATCHI NG, CONCRETE S.Y. 300. 000
ASPHALTI C MATERI AL FOR TACK CO GAL. 470. 000
QWP, ASPHALTI C M XTURE TON 2050. 000
ASPHALTI C VATERI AL FOR PLANT M TON 120. 000
ASPHALTI C CONCRETE PAVEMENT, T TON 2050. 000
ASPHALTI C SURFACE, PATCHI NG TON 50. 000
CONCRETE PAVEMENT, 8-1 NCH S Y. 23900. 000
CONCRETE PAVEMENT, 9-1 NCH S.Y 1150. 000
CONCRETE DRI VEWAY, 7-1 NCH S.Y 565. 000
CONCRETE DRI VEVAY, 9-1 NCH S.Y 70. 000
CONCRETE ALLEY S Y. 34. 000
PAVEMENT TI ES EACH 232. 000
CONCRETE CURB AND GUTTER, 22-1 L.F. 722.000

. 950
. 000
. 200
. 790

Bl DDER NO 3
UNI' T
BI D PRI CE AMOUNT
3. 330 94905. 00
4.000 6800. 00
3. 600 33480. 00
25.000 1750. 00
300. 000 6300. 00
14.760 14464. 80
300. 000 11100. 00
7.000 112000. 00
6200. 000 6200. 00
15000. 000 15000. 00
8. 250 79530. 00
11. 400 70680. 00
20. 000 640. 00
27.000 16740. 00
50. 000 15000. 00
2.000 940. 00
0. 300 615. 00
230. 000 27600. 00
24. 650 50532. 50
185. 000 9250. 00
21.750 519825. 00
26. 750 30762. 50
30. 000 16950. 00
40. 000 2800. 00
44.000 1496. 00
10. 000 2320. 00
18. 000 12996. 00



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000411014

| TEM
NUMBER

| TEM DESCRI PTI ON

CONCRETE CURB AND GUTTER, 31-
CONCRETE S| DEWALK, 5-1 NCH
CONCRETE STEPS

NONREI NF CONC PIPE, CLS 3, SS
ADJUSTI NG CATCH BASI N COVERS
ADJUSTI NG MANHOLE COVERS
ADJUSTI NG | NLET COVERS

Pl PE UNDERDRAI N, 6-1 NCH
MOBI LI ZATI ON

LANDVARK REFERENCE MONUMENTS
TOPSA L

FERTI LI ZER, TYPE A

SODDI NG

FI ELD OFFI CE, TYPE C

TRAFFI C CONTRCL

TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS

TRAFF CNTRL, FLEXBLE TUBULAR M
TRAFF CNTRL, FLEXBLE TUBULAR M
GEOTEXTI LE FABRI C, TYPE DF
PAVEMENT MARKI NG 4-1 NCH, EPOX
PVMI' MRKNG 4-1 N, PREFORMED PLA
PVMI MRKNG, CROSSWALK, 12-1NCH
PVMI MRKG CROSSWALK 12-1N, PRE
TEMPORARY PAVEMENT MARKI NG 4-
TEMP PVMI' MRKG, 4-1 NCH, REMOVA
TEMP PVMI' MRKNG, STCP LI NE, 24
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90005A CATCH BASI N, TYPE 44A
M SC

90005B | NLET COVERS, TYPE 57

M SC

90005C MANHOLE COVERS, TYPE 58

CONTRACT AND ESTI MATE ENG NEER

rercrErErCrom
9 mmmmmmmmm

Q T
2

T
2

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

- 000
.000

. 000

Bl DDER NO 1

UNI'T
BI D PRI CE

300.

14120.

24

5000.
17500.

N

CRONOOWONORWRAOOOOO

2300.

450.

450.

119600.
33300.

19350

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE:

75

LETTI NG DATE: 04/11/00

Bl DDER NO 2
UNI T

BI D PRI CE AMOUNT
6.920 77850. 00
2.250 174487. 50
40. 000 800. 00
98. 500 120071. 50
325. 000 2600. 00
325. 000 5200. 00
325. 000 1300. 00
2.050 19126. 50
40500. 000 40500. 00
80. 000 160. 00
1.900 3401. 00
24. 000 48. 00
2. 400 4224.00
5500. 000 5500. 00
17500. 000 17500. 00
0. 300 7410. 00
0. 400 4772. 00
0. 100 2386. 00
0. 150 5887. 50
0. 300 4365. 00
24. 000 3360. 00
3. 000 420. 00
1. 450 7540. 00
0. 800 2846. 40
2. 050 1133. 65
6. 250 11987. 50
3. 950 2180. 40
0. 300 1200. 00
0. 900 16056. 00
2.000 440. 00
0. 700 1869. 00
1. 600 3248. 00
2145. 000 111540. 00
350. 000 25900. 00
450. 000 19350. 00

Bl DDER NO 3

UNI'T
BI D PRI CE

300.

9000.

24

7000.
17500.

N

CRONOOPRIRONWRAOOOOOD

2300.

450.

450.

119600.
33300.

19350



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20000411014

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T

90005 M SC EACH
90005D ADJUSTI NG EXI STI NG MANH

90005 M SC EACH
90005E | NTERNAL SANI TARY MANHO

90005 M SC EACH
90005F ADJUSTI NG TES MANHOLE C
CONCRETE PAVEMENT

90005 M SC EACH
90005G ADJUSTI NG TES MANHOLE C
ASPHALT PAVEMENT

90005 M SC EACH
90005H I NLET SCREEN TYPE P

90005 M SC EACH
90005J I NLET SCREEN, TYPE R

90005 M SC EACH
90005K ADJUSTI NG WATER GATE VA

90005 M SC EACH
90005L ADJUSTI NG WATER SERVI CE

90005 M SC EACH
90005M TREE VEELL HEADER

90008 M SC DAY

90008A CONTRACTOR FURNI SHED PO
COVPUTER AND PRI NTER

90034 M SC CY.
90034A TREE VIEELL EXCAVATI ON
90315 REMOVI NG CONCRETE SURFACE, PAR S.Y.
90398 JO NT AND CRACK REPAI R L. F.
90421 QW, AGGREGATE FOR CONCRETE PA S. Y.
90545 CONCRETE COLLAR EACH
90591 TEMPORARY COVER PLATES EACH
90365 QWP, BASE COURSES TON

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

16.

58.

97.

222.

120.

. 000

000

000

000

000

. 000

000

. 000

. 000
. 000
. 000
. 000
. 000
. 000

Bl DDER NO 1

UNI T
BI D PRI CE AMOUNT
400. 000 6000. 00
380. 000 1900. 00
350. 000 8400. 00
500. 000 3000. 00
11. 000 176. 00
11. 000 638. 00
77.000 7469. 00
77.000 17094. 00
205. 000 1025. 00
5. 000 600. 00
40. 000 600. 00
10. 000 600. 00
8. 750 5250. 00
0. 100 2390. 00
250. 000 4750. 00
100. 000 3300. 00
0. 140 2217. 60
1685744. 98

Bl DDER NO 2

UNI'T
BI D PRI CE

350.

350.

600.

600.

25.

45.

85.

51.

425.

65.

10.
. 800
. 090
250.

95.
. 150

000

000

000

000

000

000

000

000

000

. 000

000

000

000
000

400.

2610.

8245.

11322.

2125.

600.

975.

600.
2280.
2151.
4750.
3135.
2376.

1699148.
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LETTI NG DATE: 04/11/00

.00

00

00

00

00
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00

00

00
00

00
00
00

55

Bl DDER NO 3

UNI T
BI D PRI CE AMOUNT
400. 000 6000. 00
380. 000 1900. 00
350. 000 8400. 00
500. 000 3000. 00
20. 000 320. 00
21. 000 1218. 00
200. 000 19400. 00
100. 000 22200. 00
205. 000 1025. 00
1. 000 120. 00
40. 000 600. 00
50. 000 3000. 00
8. 750 5250. 00
0. 090 2151. 00
250. 000 4750. 00
100. 000 3300. 00
0. 150 2376. 00
2015938. 94



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20000411014

BIDDER NO 1: M LWAUKEE GENERAL CONSTRUCTI ON COVPANY,

BI DDER NO 2: LALONDE CONTRACTORS, | NC.

BI DDER NO 3: THE ZI GNEGO COVPANI ES

BI DDER NO 4: JAMES CAPE & SONS CO
| TEM ESTI MATED
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY
20401 REMOVI NG PAVEMENT SY. 28500. 000
20405 REMOVI NG CURB AND GUTTER L.F. 1700. 000
20406 REMOVI NG CONCRETE SI DEWALK S Y. 9300. 000
20410 REMOVI NG RAI LROAD TRACK L. F. 70. 000
20415 REMOVI NG CATCH BASI NS EACH 21. 000
20421 REMOVI NG ASPHALTI C SURFACE, M TON 980. 000
20481 ABANDONI NG CATCH BASI NS EACH 37.000
20503 UNCLASSI FI ED EXCAVATI ON CY. 16000. 000
21101 PREP OF FOUNDATI ON FOR ASPHALT LS 1. 000
21301 FI NI SHI NG ROADWAY LS 1. 000
30404 CRUSHED AGGREGATE BASE COURSE TON 9640. 000
30420 CABC, OPEN GRADED, NUMBER 2 TON 6200. 000
30706 CONCRETE BASE COURSE, 6-1NCH S.Y. 32. 000
30708 CONCRETE BASE COURSE, 8-1NCH S.Y. 620. 000
30820 BASE PATCHI NG, CONCRETE S Y. 300. 000
40204 ASPHALTI C MATERI AL FCR TACK CO GAL. 470. 000
40301 QWP, ASPHALTI C M XTURE TON 2050. 000
40501 ASPHALTI C MATERI AL FOR PLANT M TON 120. 000
40712 ASPHALTI C CONCRETE PAVEMENT, T TON 2050. 000
41102 ASPHALTI C SURFACE, PATCHI NG TON 50. 000
41508 CONCRETE PAVEMENT, 8-1NCH S.Y. 23900. 000
41509 CONCRETE PAVEMENT, 9-1NCH S.Y. 1150. 000
41606 CONCRETE DRI VEWAY, 7-1NCH S Y. 565. 000
41608 CONCRETE DRI VEWAY, 9-1NCH S Y. 70. 000
41610 CONCRETE ALLEY SY. 34. 000
41653 PAVEMENT TI ES EACH 232. 000
60121 CONCRETE CURB AND GUTTER, 22-1 L.F. 722.000
60124 CONCRETE CURB AND GUTTER, 31-1 L.F. 11250. 000
60205 CONCRETE S| DEWALK, 5-1 NCH S. F. 77550. 000
60215 CONCRETE STEPS S F. 20. 000
60712 NONREINF CONC PIPE, CLS 3, SS, L.F. 1219. 000
61181 ADJUSTI NG CATCH BASI N COVERS = EACH 8. 000
61182 ADJUSTI NG MANHOLE COVERS EACH 16. 000

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4

UNI'T

BI D PRI CE

109725.
7650.
41850.
1400.
5250.
17150.
9250.
91040.
6200.
22000.
95918.
82150.
896.
16120.
12600.
940.
615.
27600.
50532.
9250.
456012.
32982.
15820.
2240.
1088.
1624.
10830.
90000.
166732.
1000.
107272.
3200.
8000.

Bl DDER NO 5
UNI'T
BI D PRI CE
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BI D PRI CE

COLOOOOLOO0LLO0OLO000O0000C000000
o
S
S

COOOOOOLOOOLLO0OLO000O0000000000



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000411014

| TEM
NUMBER

90005

90005

90005

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

ADJUSTI NG | NLET COVERS

Pl PE UNDERDRAI N, 6-1 NCH
MOBI LI ZATI ON

LANDVARK REFERENCE MONUMENTS
TOPSA L

FERTI LI ZER, TYPE A

SODDI NG

FI ELD OFFICE, TYPE C

TRAFFI C CONTRCL

TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS

TRAFF CNTRL, FLEXBLE TUBULAR M
TRAFF CNTRL, FLEXBLE TUBULAR M
GEOTEXTI LE FABRI C, TYPE DF
PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI MRKNG 4-1 N, PREFORMED PLA
PVMI MRKNG, CROSSWALK, 12-1NCH
PVMI' MRKG CROSSWALK 12-1 N, PRE
TEMPORARY PAVEMENT MARKI NG, 4-
TEMP PVMI' MRKG, 4-1 NCH, REMOVA
TEMP PVMI' MRKNG, STOP LINE, 24
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL

M SC

90005A CATCH BASI N, TYPE 44A
M SC

90005B | NLET COVERS, TYPE 57

M SC

90005C MANHOLE COVERS, TYPE 58
M SC

90005D ADJUSTI NG EXI STI NG MANH
M SC

90005E | NTERNAL SANI TARY MANHO
M SC

90005F ADJUSTI NG TES MANHOLE C

rrroErrErrro
9 mmmmmmmmm< g

EACH

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI T

QUANTITY BID PRICE
4. 000 330. 000
9330. 000 3.190
1. 000 113000. 060
2.000 250. 000
1790. 000 3. 500
2.000 50. 000
1760. 000 4.250
1. 000 6000. 000
1. 000 17500. 000
24700. 000 0. 300
11930. 000 0. 400
23860. 000 0. 100
39250. 000 0. 150
14550. 000 0. 300
140. 000 24.000
140. 000 3. 000
5200. 000 3. 270
3558. 000 1.800
553. 000 2.050
1918. 000 3. 950
552. 000 12. 400
4000. 000 0. 300
17840. 000 0. 900
220. 000 2.000
2670. 000 0.700
2030. 000 1. 600
52. 000 2500. 000
74.000 450. 000
43. 000 580. 000
15. 000 450. 000
5. 000 400. 000
24. 000 500. 000

6750

2000

12000

.00

00

00

00

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

BI D PRI CE

=

COOOOLLLO0LLOOOLO0000000000

. 000

. 000

. 000

. 000

COOOOLLLOOLLOOOLO0000000000

=

PAGE:

LETTI NG DATE: 04/11/00

.00

.00

.00

.00

Bl DDER NO 6

UNI'T
Bl D PRI

COOOOLLLO0LLOOOLEO0000000000

=

CE

. 000
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. 000

=

COOOOLLLOOLLO0OLO0000000000
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.00



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20000411014

CONCRETE PAVEMENT

90005 M SC EACH
90005G ADJUSTI NG TES MANHOLE C
ASPHALT PAVEMENT

90005 M SC EACH
90005H | NLET SCREEN TYPE P

90005 M SC EACH
90005J I NLET SCREEN, TYPE R

90005 M SC EACH
90005K ADJUSTI NG WATER GATE VA

90005 M SC EACH
90005L ADJUSTI NG WATER SERVI CE

90005 M SC EACH
90005M TREE WVELL HEADER

90008 M SC DAY

90008A CONTRACTOR FURNI SHED PO
COVPUTER AND PRI NTER

90034 M SC CY.
90034A TREE WELL EXCAVATI ON
90315 REMOVI NG CONCRETE SURFACE, PAR S.Y.
90398 JA NT AND CRACK REPAI R L. F.
90421 QWP, AGGREGATE FOR CONCRETE PA S. Y.
90545 CONCRETE COLLAR EACH
90591 TEMPORARY COVER PLATES EACH
90365 QWP, BASE COURSES TON

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

16.

58.

97.

222.

120.

. 000

000

000

000

000

. 000

000

. 000

. 000
. 000
. 000
. 000
. 000
. 000

500.

40.

85.

250.

105.

500.

30.

200.

20.
. 750
. 090
400.
200.
. 150

000

000

000

000

000

000

000

000

000

000
000

3000.

640.

4930.

24250.

23310.

2500.

3600.

3000.

1200.
5250.
2151.
7600.
6600.
2376.

2076638.

00

00

00

00

00

00

00

o

coocooo

. 000

. 000

. 000

. 000

. 000

. 000

. 000

000

000
000
000
000
000
000

o

o

coocooo

LETTI NG DATE: 04/11/00

.00

.00
.00
.00
.00
.00

.00

o

coocooo
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000
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. 000

°

o
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DATE 08/ 25/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20000411015

STATE PRQJECT(S): 2185- 06- 92

TYPE OF WORK: GENERAL CONSTRUCTI ON

LOCATI ON

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE:

80

LETTI NG DATE: 04/11/00

40/ M LWAUKEE COUNTY
S PACKARD AVE

LOCAL RD

M LWAUKEE COUNTY

R NO 1: JAMES CAPE & SONS CO.

R NO 2: M LWAUKEE GENERAL CONSTRUCTI ON COVPANY
R NO 3: CABLE-LITE, INC

R NO 4: QOUTDOOR LI GHTI NG CONSTRUCTI ON CO., | NC.
ESTI MATED
| TEM DESCRI PTI ON UNI'T QUANTI TY
REMOVI NG PAVEMENT S Y. 130. 000
REMOVI NG ASPHALTI C SURFACE S Y. 306. 000
REMOVI NG CURB AND GUTTER L. F. 576. 000
REMOVI NG CONCRETE SI DEWALK S.Y. 394. 000
REMOVI NG | NLETS EACH 1. 000
REMOVI NG ASPHALTI C SURFACE, M S.Y. 243. 000
REMOVI NG CONCRETE BASES EACH 9. 000
UNCLASSI FI ED EXCAVATI ON CY. 195. 000
CRUSHED AGGREGATE BASE COURSE TON 162. 000
ASPHALTI C MATERI AL FOR TACK CO GAL. 25. 000
QWP, ASPHALTI C M XTURE TON 256. 100
ASPHALTI C MATERI AL FOR PLANT M TON 15. 000
ASPHALTI C CONCRETE PAVEMENT, T TON 256. 100
H E. S. CONCRETE PAVEMENT, 8-IN S.Y. 80. 000
H E. S. CONCRETE DRI VEWAY 6-1NC S.. 83. 000
PAVEMENT TI ES EACH 64. 000
DOVEL BARS EACH 16. 000
CONCRETE CURB AND GUTTER, 31-1 L.F. 657. 000
CONCRETE S| DEWALK, 5-1 NCH S. F. 3935. 000
REI NF CONC PIPE, CLASS 111, SS L.F. 5. 500
INLETS, TYPE 1 EACH 1. 000
INLET COVERS, TYPE WV EACH 1. 000
ADJUSTI NG | NLET COVERS EACH 2.000
MOBI LI ZATI ON LS 1. 000
CONCRETE MEDI AN SLOPED NOSE S. F. 18. 000
TOPSO L S Y. 20. 000
FERTI LI ZER, TYPE A CWI. 0. 100

Bl DDER NO 1
UNI T
BI D PRI CE AMOUNT
8. 500 1105. 00
6. 000 1836. 00
5. 000 2880. 00
5.750 2265. 50
500. 000 500. 00
6. 000 1458. 00
140. 000 1260. 00
15. 000 2925. 00
16. 000 2592. 00
3. 000 75. 00
1. 000 256. 10
210. 000 3150. 00
33. 000 8451. 30
32. 850 2628. 00
26. 450 2195. 35
5. 500 352. 00
10. 000 160. 00
12. 550 8245. 35
2. 800 11018. 00
300. 000 1650. 00
300. 000 300. 00
300. 000 300. 00
6. 000 12.00
12500. 000 12500. 00
8. 000 144.00
7.500 150. 00
500. 000 50. 00

Bl DDER NO 2
UNI T
BI D PRI CE AMOUNT
8. 000 1040. 00
6. 000 1836. 00
4. 000 2304. 00
4. 000 1576. 00
500. 000 500. 00
11. 560 2809. 08
125. 000 1125.00
14.000 2730. 00
13. 000 2106. 00
5. 000 125.00
1.250 320. 13
150. 000 2250. 00
46. 000 11780. 60
40. 000 3200. 00
35. 000 2905. 00
4.750 304. 00
14. 000 224.00
18. 430 12108. 51
3. 000 11805. 00
200. 000 1100. 00
2000. 000 2000. 00
500. 000 500. 00
500. 000 1000. 00
4000. 000 4000. 00
10. 000 180. 00
7.500 150. 00
500. 000 50. 00

Bl DDER NO 3
UNI' T
BI D PRI CE AMOUNT
8. 000 1040. 00
10. 000 3060. 00
5. 000 2880. 00
5. 000 1970. 00
500. 000 500. 00
6. 000 1458. 00
160. 000 1440. 00
19. 000 3705. 00
16. 000 2592. 00
3. 000 75. 00
1. 000 256. 10
210. 000 3150. 00
33. 000 8451. 30
33. 000 2640. 00
32.000 2656. 00
7.000 448. 00
12. 000 192. 00
17. 000 11169. 00
2.750 10821. 25
150. 000 825. 00
1500. 000 1500. 00
500. 000 500. 00
250. 000 500. 00
3500. 000 3500. 00
6. 500 117.00
20. 000 400. 00
500. 000 50. 00



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000411015

| TEM
NUMBER

| TEM DESCRI PTI ON

SODDI NG

WATERI NG SCDDED AREAS

TRAFFI C CONTRCL

TRAFFI C CONTROL, DRUMS

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS

TRAFF CNTRL, FLEXBLE TUBULAR M
TRAFF CNTRL, FLEXBLE TUBULAR M
PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI MRKNG, CHANNELI ZI NG 8-1N
REMOVI NG PAVEMENT MARKI NGS
PVMI MRKNG, STOP LI NE, 18-1NCH
PVMI MRKNG, CROSSWALK, 6-1 NCH,
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG WORDS, EPOXY
PVMI MRKNG, DI AGONAL, 8-1NCH,
PAVEMENT MARKI NG, CURB, EPOXY
PAVEMENT MARKI NG, CURB RAMP, E
PAVEMENT MARKI NG, | SLAND NOSE
NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
CONDUI T, SPECI AL, 2-1 NCH
CONDUI T, SPECI AL, 3-1 NCH

LOOP DETECTOR CONDUI T

LOOP DETECTOR SLOTS

PULL BOXES, STEEL, 12X24-1NCH
PULL BOXES, STEEL, 24X36-1NCH
CONCRETE BASES, TYPE 1
CONCRETE BASES, TYPE 2
CONCRETE CONTROL CABI NET BASES
PEDESTAL BASES

TRNSFRVR BASE STD, 11 1/2-IN B
TRAFF SI GNAL CABLE, 5 CONDUCTO
TRAFF SI GNAL CABLE, 7 CONDUCTO
TRAFF SI GNAL CABLE, 12 CONDUCT
TRAFF SI GNAL CABLE, 15 CONDUCT
TRAFF SI GNAL CABLE, 19 CONDUCT

CONTRACT AND ESTI MATE ENG NEER

pgorrorororrrmomrrrre

20

mmmmm T‘g m T‘T‘g 9 mmmmm

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

132.

200.

440.

Bl DDER NO 1

UNI'T
BI D PRI CE

100.

275.
410.
425.
575.
850.
185.
280.

NOORPONWRORO

NRPPOO

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE:

LETTI NG DATE: 04/11/00

Bl DDER NO 2
UNI T

BI D PRI CE AMOUNT
15. 000 300. 00
55. 000 220. 00
2500. 000 2500. 00
0. 300 936. 00
1. 000 715.00
0. 250 615. 50
1. 000 930. 00
23. 000 276. 00
2.000 24.00
0. 700 1270. 50
0. 800 108. 00
0. 600 195. 00
4. 200 483. 00
4.100 1832. 70
110. 000 220. 00
110. 000 220. 00
3. 300 270. 60
3. 300 630. 30
3. 300 435. 60
50. 000 100. 00
5.100 499. 80
5. 800 1705. 20
13. 950 83.70
19. 400 3880. 00
4.400 2376. 00
9. 600 4224. 00
275. 000 275. 00
410. 000 4100. 00
425. 000 1700. 00
575. 000 2875. 00
850. 000 850. 00
185. 000 740. 00
280. 000 1400. 00
0. 550 299. 75
0.770 42.35
1. 250 81. 25
1.650 99. 00
2.000 500. 00

Bl DDER NO 3

UNI'T
BI D PRI CE

275.
410.
425.
575.
850.
185.
280.

NRPPOO

1832.



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000411015

| TEM
NUMBER

90005

90005

90779
90859

| TEM DESCRI PTI ON

TRAFF SI GNAL CABLE, 21 CONDUCT
ELECTRI CAL W RE, TRAFFI C SI GNA
ELECTRI CAL WRE, LIGHTING NO
ELECTRI CAL WRE, LIGHTING NO
ELECTRI CAL WRE, LIGHTING NO
LOOP DETECTOR LEAD I N CABLE
LOOP DETECTOR W RE

ELEC SERVI CE, METER BREAKER PE
PACKARD, WANDA, LADI SH

POLES, TYPE 2

POLES, TYPE 3

POLES, TYPE 4

TRAFF SI GNAL STANDARDS, ALUM N
TROVBONE ARMS, 15- FOOT

TRAFFI C SI GNAL FACES, 3-12 INC
TRAFFI C SI GNAL FACES, 5-12 INC
TRAFFI C SI GNAL FACES, 3-12 INC
TRAFFI C SI GNAL FACES, 5-12 INC
BACKPLATES, 3 SECT, 12-1NCH Sl
BACKPLATES, 5 SECT, 12-1NCH SI
PEDESTRI AN SI GNAL FACES, 12-IN
PEDESTRI AN PUSH BUTTONS

TRAFFI C SI GNAL MOUNTI NG HARDWA
PACKARD, LADI SH, WANDA

LUM NAI RES, UTILITY, 250 WATTS
LUM NAI RE ARMS, SI NGLE MEMBER,
SAW NG CONCRETE PAVEMENT, FULL
M SC

90004A REMOVI NG TRAFFI C SI GNAL
M SC

90005A | NLET PROTECTI ON, TYPE
M SC

90005B REMOVI NG STREET LI GHT U
M SC

90005C REMOVI NG PULL BOXES

S| GNAL CONTROLLER TRAI NI NG
TRAFF SGNL CNTRLLER, FULLY ACT
PACKARD, LADI SH, WANDA

CONTRACT AND ESTI MATE ENG NEER

EACH

EACH

LS
EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

[N

~
o =
rPOONMNORRPRENMNNOWRER

RS

N

w

10.

=

000

. 000

. 000

. 000

000

. 000
. 000

Bl DDER NO 1

UNI'T
BI D PRI CE

250.

50.

175.
7412.

. 000

-000

. 000

000

000

000
000

2900.
1277:
1004.
800.
1274.
1900.
240.
750.
500.

175.
7412.

00

00

00
00

Bl DDER NO 2

UNI'T
BI D PRI CE

250.

50.

175.
7412.

. 000

-000

. 000

000

000

000
000

2900.
1277:
1004.
800.
1132.
1900.
100.
750.
500.

175.
7412.

PAGE:

LETTI NG DATE: 04/11/00

00

00

00
00

Bl DDER NO 3

UNI'T
BI D PRI CE

250.

50.

175.
7412.

. 000

- 000

. 000

000

000

000
000

2900.
1277:
1004.
800.
2478.
1900.
100.
750.
500.

175.
7412.



DATE 08/ 25/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 83
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 04/11/00

PROPCSAL: 20000411015

PROPCSAL TOTAL....... 142851. 62 144136. 82 144269. 35



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20000411015

Bl DDER NO 5

UNI'T

BI D PRI CE

PAGE:

84

LETTI NG DATE: 04/11/00

Bl DDER NO 6

UNI'T
BI D PRI

CE

BIDDER NO 1: JAMES CAPE & SONS CO

BI DDER NO 2: M LWAUKEE GENERAL CONSTRUCTI ON COVPANY,

BIDDER NO 3: CABLE-LITE, INC

BI DDER NO 4: QOUTDOOR LI GHTI NG CONSTRUCTI ON CO., I NC

Bl DDER NO 4

| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE AMOUNT
20401 REMOVI NG PAVEMENT SY. 130. 000 9. 300 1209. 00
20402 REMOVI NG ASPHALTI C SURFACE S.Y 306. 000 6. 000 1836. 00
20405 REMOVI NG CURB AND GUTTER L.F 576. 000 6. 300 3628. 80
20406 REMOVI NG CONCRETE S| DEWALK S.Y. 394. 000 5. 200 2048. 80
20416 REMOVI NG | NLETS EACH 1. 000 520. 000 520. 00
20420 REMOVI NG ASPHALTI C SURFACE, M S.Y. 243. 000 6. 300 1530. 90
20422 REMOVI NG CONCRETE BASES EACH 9. 000 150. 000 1350. 00
20503 UNCLASSI FI ED EXCAVATI ON CY. 195. 000 13. 000 2535. 00
30404 CRUSHED AGGREGATE BASE COURSE TON 162. 000 12. 200 1976. 40
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 25. 000 3. 300 82.50
40301 QWP, ASPHALTI C M XTURE TON 256. 100 1.100 281.71
40501 ASPHALTI C MATERI AL FOR PLANT M TON 15. 000 215. 000 3225. 00
40712 ASPHALTI C CONCRETE PAVEMENT, T TON 256. 100 34. 000 8707. 40
41518 H E. S. CONCRETE PAVEMENT, 8-IN S.Y. 80. 000 35. 000 2800. 00
41635 H. E. S. CONCRETE DRI VEWAY 6-INC S. Y. 83. 000 31. 000 2573. 00
41653 PAVEMENT TI ES EACH 64. 000 6. 500 416. 00
41654 DOWEL BARS EACH 16. 000 7.000 112. 00
60124 CONCRETE CURB AND GUTTER, 31-1 L.F. 657. 000 23. 300 15308. 10
60205 CONCRETE S| DEWALK, 5-1 NCH S. F. 3935. 000 3.500 13772. 50
60825 REINF CONC PIPE, CLASS IIl, SS L.F. 5. 500 210. 000 1155. 00
61121 | NLETS, TYPE 1 EACH 1. 000 2100. 000 2100. 00
61171 | NLET COVERS, TYPE WM EACH 1. 000 550. 000 550. 00
61183 ADJUSTI NG | NLET COVERS EACH 2.000 550. 000 1100. 00
61910 MOBI LI ZATI ON LS 1. 000 3500. 000 3500. 00
62003 CONCRETE MEDI AN SLOPED NOSE S. F. 18. 000 5. 000 90. 00
62501 TOPSO L S Y. 20. 000 8. 000 160. 00
62902 FERTI LI ZER, TYPE A CWI. 0. 100 600. 000 60. 00
63101 SODDI NG S Y. 20. 000 17. 000 340. 00
63103 WATERI NG SODDED AREAS MGAL 4.000 56. 000 224.00
64301 TRAFFI C CONTROL LS 1. 000 2800. 000 2800. 00
64313 TRAFFI C CONTROL, DRUMS DAYS 3120. 000 0. 330 1029. 60
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 715. 000 1. 050 750. 75

64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 2462. 000 0. 270 664. 74

COLOOOOELO0LLO0OLO000L0000C000000

COOOOOOLLOOLLO0OLO000O00000000000

COOOOOOELOOLLO0OLO000O0000000000

COOOOOOLOO0LLO0OLO000O0000C000000



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000411015

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

TRAFFI C CONTROL, SI GNS

TRAFF CNTRL, FLEXBLE TUBULAR M
TRAFF CNTRL, FLEXBLE TUBULAR M
PAVEMENT MARKI NG 4-1NCH, EPOX
PVMI MRKNG, CHANNELI ZI NG, 8-1N
REMOVI NG PAVEMENT MARKI NGS
PVMI MRKNG, STOP LI NE, 18-1NCH
PVMI MRKNG, CROSSWALK, 6-1 NCH,
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, WORDS, EPOXY
PVMI MRKNG, DI AGONAL, 8-1NCH,
PAVEMENT MARKI NG, CURB, EPOXY
PAVEMENT MARKI NG CURB RAMP, E
PAVEMENT MARKI NG, | SLAND NOSE
NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
CONDUI T, SPECI AL, 2-1NCH
CONDUI T, SPECI AL, 3-1 NCH

LOOP DETECTOR CONDUI T

LOOP DETECTOR SLOTS

PULL BOXES, STEEL, 12X24-1NCH
PULL BOXES, STEEL, 24X36-1NCH
CONCRETE BASES, TYPE 1
CONCRETE BASES, TYPE 2
CONCRETE CONTROL CABI NET BASES
PEDESTAL BASES

TRNSFRVR BASE STD, 11 1/2-IN B
TRAFF SI GNAL CABLE, 5 CONDUCTO
TRAFF SI GNAL CABLE, 7 CONDUCTO
TRAFF SI GNAL CABLE, 12 CONDUCT
TRAFF SI GNAL CABLE, 15 CONDUCT
TRAFF SI GNAL CABLE, 19 CONDUCT
TRAFF SI GNAL CABLE, 21 CONDUCT
ELECTRI CAL W RE, TRAFFI C SI GNA
ELECTRI CAL WRE, LIGHTING NO
ELECTRI CAL WRE, LI GHTING
ELECTRI CAL WRE, LI GHTING
LOOP DETECTOR LEAD I N CABLE

NO
NO

rerhrrrm@oprrror rrrrrr
mmmmmm % m T‘T‘% % mmmm T;%

rrrrorrrr e
mmmmmmmmmmm

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI T
QUANTITY BID PRICE

930. 000 1. 050
12. 000 24.000
12. 000 24. 000
1815. 000 0.720
135. 000 0. 850
325. 000 0. 750
115. 000 4.400
447.000 4.400
2.000 115. 000
2.000 115. 000

82. 000 3.500
191. 000 3.500
132. 000 3. 500
2.000 65. 000
98. 000 7.630
294. 000 4.850
6. 000 29. 000
200. 000 15. 250
540. 000 3. 650
440. 000 12. 470
1. 000 346. 000
10. 000 403. 750
4. 000 443. 500

5. 000 626. 000

1. 000 1125. 000

4. 000 83. 250

5. 000 184. 800
545. 000 0. 620
55. 000 0. 840
65. 000 1.080
60. 000 1.560
250. 000 1.580
295. 000 1. 660
1635. 000 0.410
540. 000 0. 390
140. 000 0. 960
140. 000 1. 060
1285. 000 1.279

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

BI D PRI CE

COLOOOOLOO0LLO0OLO000L0000O00000000000

COLOOOOROO0LLO0OLO000O0000O00000000000

PAGE:

LETTI NG DATE: 04/11/00

Bl DDER NO 6

UNI'T
Bl D PRI

OO 0000000000000 00000000000000000000000

CE

COLOOOOLOO0LLO0OLO000O000000000C000000



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000411015

| TEM

NUMBER

90005

90779
90859

LOOP DETECTOR W RE

ELEC SERVI CE, METER BREAKER PE
PACKARD, WANDA, LADI SH

POLES, TYPE 2

POLES, TYPE 3

POLES, TYPE 4

TRAFF SI GNAL STANDARDS, ALUM N
TROVBONE ARMS, 15- FOOT

TRAFFI C SI GNAL FACES, 3-12 INC
TRAFFI C SI GNAL FACES, 5-12 INC
TRAFFI C SI GNAL FACES, 3-12 INC
TRAFFI C SI GNAL FACES, 5-12 INC
BACKPLATES, 3 SECT, 12-INCH S
BACKPLATES, 5 SECT, 12-INCH S
PEDESTRI AN SI GNAL FACES, 12-IN
PEDESTRI AN PUSH BUTTONS
TRAFFI C SI GNAL MOUNTI NG HARDWA
PACKARD, LADI SH, WANDA

LUM NAI RES, UTILITY, 250 WATTS
LUM NAI RE ARMS, SI NGLE MEMBER
SAW NG CONCRETE PAVEMENT, FULL
M SC

90004A REMOVI NG TRAFFI C SI GNAL
M SC

90005A | NLET PROTECTI ON, TYPE
M SC

90005B REMOVI NG STREET LI GHT U
M SC

90005C REMOVI NG PULL BOXES

S| GNAL CONTROLLER TRAI NI NG
TRAFF SGNL CNTRLLER, FULLY ACT
PACKARD, LADI SH, WANDA

CONTRACT AND ESTI MATE ENG NEER

EACH

L. F.
LS

EACH

EACH

EACH

LS
EACH

REPORT OF ALL BI DS RECEI VED

PROPCSAL TOTAL

Bl DDER NO 4
ESTI MATED UNI T
QUANTITY BID PRICE
1595. 000 0. 530
1. 000 1347. 500
1. 000 860. 750
1. 000 1128. 500
3. 000 678. 000
5. 000 184. 250
2. 000 456. 500
12. 000 395. 500
1. 000 699. 000
1. 000 395. 500
1. 000 699. 000
8. 000 44.500
2.000 71.750
10. 000 235. 500
10. 000 112. 300
1. 000 1367. 500
4. 000 153. 250
4.000 103. 250
708. 000 2. 800
1. 000 1767. 000
4.000 30. 000
3. 000 285. 000
10. 000 136. 250
1. 000 173.500
1. 000 6860. 000

613.
413.
1982.
1767.
120.
855.
1362.
173.
6860

148981.

00
50
50
00

36

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

BI D PRI CE

o

COOOOOOLOO00L00

ecoo

000

. 000

. 000

. 000

. 000
. 000

AMOUNT

COOOOOOLOO00LO0

ecoo

=

PAGE:

LETTI NG DATE: 04/11/00

.00
.00
.00
.00

.00

Bl DDER NO 6

UNI'T
Bl D PRI

COOLOOOLO00LeO0

ecoo

o

CE

000

. 000

. 000

. 000

. 000
. 000

=

COOOOOOLOO00R00

ecoo

.00
.00
.00
.00

.00



DATE 08/ 25/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20000411016

STATE PROQJECT(S): 2595- 05- 70

TYPE OF WORK: GENERAL CONSTRUCTI ON

R NO 1. WV BEAUDO N & SONS, | NC
R NO 2: PAYNE & DOLAN, | NC
R NO 3: M LWAUKEE GENERAL CONSTRUCTI ON COMPANY
R NO 4: PAVING M X&CONST. CO. ( SEE BL11)
R NO 5: THE ZI GNEGO COWPANI ES
R NO 6: JAMES CAPE & SONS CO.
ESTI MATED
| TEM DESCRI PTI ON UNI'T QUANTI TY
REMOVI NG PAVEMENT S.Y. 1670. 000
REMOVI NG CURB AND GUTTER L. F. 5100. 000
REMOVI NG CONCRETE SI DEWALK S Y. 2650. 000
ABANDONI NG | NLETS EACH 1. 000
UNCLASSI FI ED EXCAVATI ON CY. 20. 000
PREP OF FOUNDATI ON FOR ASPHALT LS 1. 000
FI NI SHI NG ROADWAY LS 1. 000
CRUSHED AGGREGATE BASE COURSE TON 710. 000
CONCRETE BASE COURSE, 5-1INCH S Y. 135. 000
CONCRETE BASE COURSE, 8-1NCH S Y. 1740. 000
ASPHALTI C MATERI AL FOR TACK CO GAL. 1500. 000
QWP, ASPHALTI C M XTURE TON 7020. 000
ASPHALTI C MATERI AL FOR PLANT M TON 360. 000
ASPHALTI C CONCRETE PAVEMENT, T TON 7020. 000
CRACKI NG AND SEATI NG CONCRETE  S. Y. 30590. 000
ASPHALTI C SURFACE, PATCHI NG TON 10. 000
CONCRETE DRI VEWAY, 7-1 NCH S.Y. 187. 000
H E. S. CONCRETE DRI VEWAY 7-1NC S.. 283. 000
PAVEMENT TI ES EACH 160. 000
CONCRETE CURB AND GUTTER, 22-1 L.F. 1100. 000
CONCRETE CURB AND GUTTER, 31-1 L.F. 3350. 000
CONCRETE S| DEWALK, 5-1 NCH S. F. 19600. 000
CONCRETE LOADI NG ZONE S. F. 190. 000
NONREI NF CONC PIPE, CLS 3, SS, L.F. 36. 000
RECONSTRUCTI NG MANHCOLES EACH 1. 000

Bl DDER NO 1

UNI'T
BI D PRI CE

790.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 87

LETTI NG DATE: 04/11/00

LOCATI ON 40/ M LWAUKEE COUNTY

N 60TH STREET
LOCAL RD
M LWAUKEE COUNTY

Bl DDER NO 2 Bl DDER NO 3
UNI T UNI T

BI D PRI CE AMOUNT  BI D PRI CE AMOUNT
5. 400 9018. 00 5.190 8667. 30
4. 500 22950. 00 4. 000 20400. 00
4.000 10600. 00 3.750 9937. 50
400. 000 400. 00 400. 000 400. 00
15. 000 300. 00 30. 000 600. 00
7500. 000 7500. 00 7500. 000 7500. 00
465. 000 465. 00 3000. 000 3000. 00
8. 000 5680. 00 9. 250 6567. 50
30. 000 4050. 00 25.000 3375. 00
19. 510 33947. 40 29. 000 50460. 00
1. 350 2025. 00 1. 350 2025. 00
0.700 4914. 00 0.700 4914. 00
205. 000 73800. 00 205. 000 73800. 00
20. 500 143910. 00 20. 500 143910. 00
0. 350 10706. 50 0. 450 13765. 50
175. 000 1750. 00 175. 000 1750. 00
31. 000 5797. 00 31. 000 5797. 00
35.720 10108. 76 35. 000 9905. 00
6. 000 960. 00 4.000 640. 00
16. 480 18128. 00 17. 500 19250. 00
17. 360 58156. 00 18. 500 61975. 00
2.550 49980. 00 2.900 56840. 00
6. 000 1140. 00 5.700 1083. 00
90. 000 3240. 00 90. 000 3240. 00
790. 000 790. 00 790. 000 790. 00



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000411016

| TEM
NUMBER

90005

90005

90005

90005

90005

90005

90008

| TEM DESCRI PTI ON

RECONSTRUCTI NG | NLETS

ADJUSTI NG MANHOLE COVERS
ADJUSTI NG | NLET COVERS

INLETS, TYPE 30

MOBI LI ZATI ON

LANDVARK REFERENCE MONUMENTS
TOPSO L

FERTI LI ZER, TYPE A

SODDI NG

FI ELD OFFI CE, TYPE C

TRAFFI C CONTRCL

PVMI' MRKNG 4-1 N, PREFORMED PLA
PVMI' MRKG CROSSWALK 12-1 N, PRE
TEMPORARY PAVEMENT MARKI NG, 4-
TEMP PVMI' MRKG, 4-1 NCH, REMOVA
SAW NG EXI STI NG PAVEMENT

M SC

90005A | NLET COVERS, TYPE 57

M SC

90005B I NLET, TYPE 35A

M SC

90005BB | NLET, TYPE 30A

M SC

90005C MANHOLE COVERS, TYPE 58
M SC

90005D | NTERNAL SANI TARY MANHO
M SC

90005E | NLET SCREEN, TYPE P

M SC

90005F | NLET SCREEN, TYPE R

M SC

90005G ADJUSTI NG WATER GATE VA
M SC

90005H ADJUSTI NG WATER SERVI CE
M SC

90005J ADJUSTI NG TES MANHOLE C
M SC

90008A CONTRACTOR FURNI SHED PO

CONTRACT AND ESTI MATE ENG NEER

EACH

EACH

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

74

11.

56.

42.

131.

115.

. 000

000

000

000

. 000

000

000

. 000

000

Bl DDER NO 1
UNI T

BI D PRI CE AMOUNT
610. 000 1220. 00
380. 000 7600. 00
330. 000 1650. 00
610. 000 1220. 00
9500. 000 9500. 00
100. 000 100. 00
1.970 1773. 00
25. 000 25.00
2.550 2295. 00
3000. 000 3000. 00
32000. 000 32000. 00
1. 550 3981. 95
3. 800 5646. 80
0. 280 2800. 00
0. 970 9700. 00
1.250 2237.50
410. 000 22960. 00
610. 000 1220. 00
610. 000 1220. 00

510. 000 37740. 00

340. 000 3740. 00
20. 000 1120. 00
25. 000 125.00
75. 000 3150. 00
10. 000 1310. 00

660. 000 5280. 00
20. 000 2300. 00

PAGE:

LETTI NG DATE: 04/11/00

Bl DDER NO 2
UNI T

BI D PRI CE AMOUNT
610. 000 1220. 00
380. 000 7600. 00
330. 000 1650. 00
610. 000 1220. 00
22200. 000 22200. 00
500. 000 500. 00
1. 800 1620. 00
50. 000 50. 00
2.790 2511. 00
5100. 000 5100. 00
32000. 000 32000. 00
1. 550 3981. 95
3. 800 5646. 80
0. 280 2800. 00
0. 970 9700. 00
0. 900 1611. 00
410. 000 22960. 00
650. 000 1300. 00
610. 000 1220. 00
510. 000 37740. 00
340. 000 3740. 00
25. 000 1400. 00
20. 000 100. 00
50. 000 2100. 00
50. 000 6550. 00
660. 000 5280. 00
41. 950 4824. 25

Bl DDER NO 3

UNI'T
BI D PRI CE

610.

510.

340.

11.

11.

70

77.

660.

000

000

000

000

000

000

000

000

. 000

55.

2940

10087

5280

575.

.00

.00

.00

.00

00

00

00

00

00



DATE 08/ 25/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20000411016

COVPUTER SYSTEM
90315 REMOVI NG CONCRETE SURFACE, PAR S.Y. 6150. 000 3.130 19249. 50
90591 TEMPORARY COVER PLATES EACH 70. 000 50. 000 3500. 00

PROPCSAL TOTAL....... 635877. 55

PAGE: 89

LETTI NG DATE: 04/11/00

3. 350 20602. 50 3. 350 20602. 50
50. 000 3500. 00 50. 000 3500. 00
691043. 16 722238. 05



DATE 08/ 25/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20000411016

BI DDER NO 1 WM BEAUDO N & SONS, | NC.

Bl DDER NO 2 PAYNE & DOLAN, | NC.

BI DDER NO 3: M LWAUKEE GENERAL CONSTRUCTI ON COVPANY

BI DDER NO 4: PAVI NG M X&CONST. CO. ( SEE BL11)

BIDDER NO 5: THE ZI GNEGO COMPANI ES

Bl DDER NO 6 JAMES CAPE & SONS CO

| TEM ESTI MATED
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY
20401 REMOVI NG PAVEMENT S Y. 1670. 000
20405 REMOVI NG CURB AND GUTTER L. F. 5100. 000
20406 REMOVI NG CONCRETE S| DEWALK S.Y. 2650. 000
20482 ABANDONI NG | NLETS EACH 1. 000
20503 UNCLASSI FI ED EXCAVATI ON CY. 20. 000
21101 PREP OF FOUNDATI ON FOR ASPHALT LS 1. 000
21301 FI NI SHI NG ROADWAY LS 1. 000
30404 CRUSHED AGGREGATE BASE COURSE TON 710. 000
30705 CONCRETE BASE COURSE, 5-INCH S.Y. 135. 000
30708 CONCRETE BASE COURSE, 8-1NCH S.Y. 1740. 000
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 1500. 000
40301 QWP, ASPHALTI C M XTURE TON 7020. 000
40501 ASPHALTI C MATERI AL FOR PLANT M TON 360. 000
40713 ASPHALTI C CONCRETE PAVEMENT, T TON 7020. 000
40901 CRACKI NG AND SEATI NG CONCRETE S.Y. 30590. 000
41102 ASPHALTI C SURFACE, PATCHI NG TON 10. 000
41606 CONCRETE DRI VEWAY, 7-1NCH S Y. 187. 000
41636 H. E. S. CONCRETE DRI VEWAY 7-INC S. Y. 283. 000
41653 PAVEMENT TI ES EACH 160. 000
60121 CONCRETE CURB AND GUTTER, 22-1 L.F. 1100. 000
60124 CONCRETE CURB AND GUTTER, 31-1 L.F. 3350. 000
60205 CONCRETE SI DEWALK, 5-1 NCH S. F. 19600. 000
60210 CONCRETE LOADI NG ZONE S F. 190. 000
60712 NONREINF CONC PIPE, CLS 3, SS, L.F. 36. 000
61128 RECONSTRUCTI NG MANHOLES EACH 1. 000
61129 RECONSTRUCTI NG | NLETS EACH 2.000
61182 ADJUSTI NG MANHOLE COVERS EACH 20. 000
61183 ADJUSTI NG | NLET COVERS EACH 5. 000
61194 I NLETS, TYPE 30 EACH 2.000
61910 MOBI LI ZATI ON LS 1. 000
62101 LANDMARK REFERENCE MONUMENTS  EACH 1. 000

Bl DDER NO 4

UNI'T

Bl D PRI CE

1100.
15000.
100.

000

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T
BI D PRI

CE

-000

PAGE:

90

LETTI NG DATE: 04/11/00

Bl DDER NO 6
UNI T

BI D PRI CE AMOUNT
8. 000 13360. 00
5. 000 25500. 00
4. 500 11925. 00
500. 000 500. 00
150. 000 3000. 00
7500. 000 7500. 00
3000. 000 3000. 00
16. 000 11360. 00
20. 750 2801. 25
23.700 41238. 00
1.350 2025. 00
0. 700 4914. 00
205. 000 73800. 00
20. 500 143910. 00
0. 300 9177.00
175. 000 1750. 00
28. 000 5236. 00
28. 600 8093. 80
5. 000 800. 00
15. 200 16720. 00
17.100 57285. 00
2.700 52920. 00
4. 800 912.00
75.000 2700. 00
800. 000 800. 00
400. 000 800. 00
720. 000 14400. 00
330. 000 1650. 00
600. 000 1200. 00
23975. 000 23975. 00
200. 000 200. 00



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20000411016

Bl DDER NO 5
UNI'T
BI D PRI CE

610. 000

510. 000
340. 000
20. 000
25. 000
200. 000
100. 000
660. 000
1. 000

3. 350
. 000

37740.

3740.

1120.

125.

8400.

13100.

5280.

115.

20602.
3500.

PAGE:

91

LETTI NG DATE: 04/11/00

.00

00

00

00

00

00

00

00

00

50
00

Bl DDER NO 6

UNI'T

500.

580.

400.

40.

60.

250.

105.

500.

30.

500.

BI D PRI CE

000

000

000

000

000

000

000

000

000

. 350

000

42920.

4400.

2240.

300.

10500.

13755.

4000.

3450.

20602.
35000.

.00

00

00

00

00

00

00

00

00

50
00

Bl DDER NO 4

| TEM ESTI MATED UNI T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE AMOUNT

62501 TOPSA L S.Y. 900. 000 2.000 1800. 00

62902 FERTILIZER, TYPE A CWrI. 1. 000 25. 000 25.00

63101 SODDI NG S Y. 900. 000 2.550 2295. 00

64220 FIELD OFFICE, TYPE C LS 1. 000 4000. 000 4000. 00

64301 TRAFFI C CONTROL LS 1. 000 32000. 000 32000. 00

64606 PVMI MRKNG 4-1 N, PREFORMED PLA L. F. 2569. 000 1.550 3981. 95

64724 PVMI MRKG CROSSWALK 12-1N, PRE L.F. 1486. 000 3. 800 5646. 80

64901 TEMPORARY PAVEMENT MARKI NG 4- L.F. 10000. 000 0. 300 3000. 00

64904 TEMP PVMI MRKG, 4-1NCH, REMOVA L.F. 10000. 000 1. 000 10000. 00

66501 SAW NG EXI STI NG PAVEMENT L. F. 1790. 000 1. 000 1790. 00

90005 M SC EACH 56. 000 350. 000 19600. 00
90005A | NLET COVERS, TYPE 57

90005 M SC EACH 2.000 1100. 000 2200. 00
90005B | NLET, TYPE 35A

90005 M SC EACH 2.000 1100. 000 2200. 00
90005BB | NLET, TYPE 30A

90005 M SC EACH 74.000 510. 000 37740. 00
90005C MANHOLE COVERS, TYPE 58

90005 M SC EACH 11.000 350. 000 3850. 00
90005D | NTERNAL SANI TARY MANHO

90005 M SC EACH 56. 000 20. 000 1120. 00
90005E | NLET SCREEN, TYPE P

90005 M SC EACH 5. 000 25. 000 125.00
90005F I NLET SCREEN, TYPE R

90005 M SC EACH 42.000 50. 000 2100. 00
90005G ADJUSTI NG WATER GATE VA

90005 M SC EACH 131. 000 50. 000 6550. 00
90005H ADJUSTI NG WATER SERVI CE

90005 M SC EACH 8. 000 500. 000 4000. 00
90005J ADJUSTI NG TES MANHOLE C

90008 M SC DAY 115. 000 35. 000 4025. 00
90008A CONTRACTOR FURNI SHED PO
COVPUTER SYSTEM

90315 REMOVI NG CONCRETE SURFACE, PAR S.Y. 6150. 000 3. 150 19372. 50

90591 TEMPORARY COVER PLATES EACH 70. 000 100. 000 7000. 00

PROPCSAL TOTAL. . ..... 729475. 00

744300.

74

777883.

30



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20000411017

STATE PRQJECT(S): 3896- 00- 70

TYPE OF WORK

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 1
UNI'T
Bl D PRI CE

PAGE:

92

LETTI NG DATE: 04/11/00

LOCATI ON 66/ WASHI NGTON ~ COUNTY

TURTLE RD BRI DGE& APPS
CTH K
WASHI NGTON COUNTY

R NO 1 LUNDA CONSTRUCTI ON COVPANY
R NO 2 PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES
R NO 3 ZENI TH TECH., | NC
ESTI MATED
| TEM DESCRI PTI ON UNI'T QUANTI TY
CLEARI NG STA. 3. 000
GRUBBI NG STA. 3. 000
REMOVI NG OLD BRI DGE, STATION LS 1. 000
109+22
REMOVI NG CURB AND GUTTER L. F. 59. 000
REMOVI NG GUARDRAI L L.F. 574. 000
UNCLASSI FI ED EXCAVATI ON CY. 350. 000
EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000
B- 66- 14
BORROW EXCAVATI ON CY 4890. 000
STRUCTURE BACKFI LL CY. 166. 000
FI' NI SHI NG ROADWAY LS 1. 000
CRUSHED AGGREGATE BASE COURSE TON 985. 000
BREAKER RUN STONE CY. 250. 000
ASPHALTI C MATERI AL FOR TACK CO GAL. 30. 000
QWP, ASPHALTI C M XTURE TON 375. 000
ASPHALTI C MATERI AL FOR PLANT M TON 20. 400
ASPHALTI C CONCRETE PAVEMENT, T TON 375. 000
CONCRETE PAVEMENT APPROACH SLA S. Y. 290. 000
CONCRETE MASONRY, BRI DGES CY. 638. 000
PROTECTI VE SURFACE TREATMENT  S.Y. 710. 000
HI GH STRENGTH BAR STEEL REI NF. LB. 7845. 000
COATED Hl GH STR BAR STL REINF, LB. 111640. 000
CIP CONC PILING DELIV & DRIVE L. F. 1770. 000
PERVANENT STEEL SHEET PILING S.F. 1800. 000
PERVANENT STEEL SHEET PILING S.F. 1800. 000
TEMPORARY STEEL SHEET PILING S.F. 1800. 000
TUBULAR RAILING TYPE F, STRUC LS 1. 000

5. 000

275. 000
3. 000

0. 420

0. 480
14.000

8. 500
2.000

10. 000
12800. 000

Bl DDER NO 2
UNI T

BI D PRI CE AMOUNT
300. 000 900. 00
300. 000 900. 00
33000. 000 33000. 00
3. 000 177.00
1. 000 574. 00
4.000 1400. 00
20000. 000 20000. 00
6. 500 31785. 00
18. 000 2988. 00
100. 000 100. 00
10. 510 10352. 35
15. 000 3750. 00
3. 200 96. 00
0. 450 168. 75
210. 000 4284. 00
31. 750 11906. 25
100. 000 29000. 00
265. 000 169070. 00
2.000 1420. 00
0. 450 3530. 25
0. 550 61402. 00
18. 000 31860. 00
15. 000 27000. 00
2. 000 3600. 00
5. 000 9000. 00
13000. 000 13000. 00

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
500. 000 1500. 00
500. 000 1500. 00
21000. 000 21000. 00
6. 000 354. 00
1. 000 574. 00
9. 000 3150. 00
10500. 000 10500. 00
6. 250 30562. 50
17. 800 2954. 80
500. 000 500. 00
10. 510 10352. 35
20. 000 5000. 00
3. 200 96. 00
0. 450 168. 75
210. 000 4284. 00
31. 750 11906. 25
100. 000 29000. 00
360. 000 229680. 00
2.000 1420. 00
0.500 3922. 50
0.500 55820. 00
18. 000 31860. 00
8. 150 14670. 00
3. 400 6120. 00
8. 000 14400. 00
10000. 000 10000. 00



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000411017

51605
60170
60404
60601
61407
61435
61910
62505
62702
62811
62812
62815
62816
62817
62819
62821
62832
62833
62905
63013
63014
63015
63822
64202
64210
64301
64318
64321
64326
64334
64343
64602
66501
90030

90307
90501

90502
90656

B- 66- 14

RUBBERI ZED MEMBRANE WATERPROOF
CONCRETE CURB AND GUTTER, 36-1
SLOPE PAVI NG, CONCRETE

Rl PRAP

STEEL THRI E BEAM STRUCTURE APP
STL PLT BM GRD, ENRGY ABSORB T
MOBI LI ZATI ON

SALVAGED TOPSO L

MULCHI NG

ERCSI ON BALES, DELI VERED

ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCSI
ERCSI ON VAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
FERTI LI ZER, TYPE B

SEEDI NG M XTURE NO. 60

SEEDI NG M XTURE NO 70

SEEDI NG, BORROW PI T M XTURE
MOVI NG SIGNS, TYPE 11

FI ELD OFFI CE, TYPE B

FI ELD LABORATCORY

TRAFFI C CONTRCL

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS

TRAFFI C CONTROL, DETOUR

TRAFFI C CONTROL, DETOUR, SIGNS
PAVEMENT MARKI NG 4-1NCH, EPOX
SAW NG EXI STI NG PAVEMENT

M SC

90030A TRACK CLEARANCE FENCE
DEBRI S CONTAI NMVENT, STRUCTURE
B- 66- 14

QW READY M XED CONC MASONRY F
QWP, BRDG STRGTH | NCENTI VE CON
TURBI DI TY BARRI ERS

CONTRACT AND ESTI MATE ENG NEER

ronrom
9.'"'.'<.'<.'"'.'<

0¥

roggTrogey

REPORT OF ALL BI DS RECEI VED

638.
5800.
. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 100
. 300
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

. 000

000
000

wWN OO

500.

. 000
. 000
. 000
. 000
. 050
. 000
. 000

250

. 100

100
100
700
000

. 150
. 000
. 000
. 100
. 700
. 000
. 000
. 000
. 000
. 000
1500.

500.
2450.
. 500
. 100
. 300
3500.
. 200
. 900
. 100
. 000

000
000
000

000

000

. 000
. 000
. 250

540.
1080.
11726.
1440.
3966.
5200.
11200.
5640.
250.
123.
123.
560.
800.
120.
200.
100.
2757.
1754.

115.
415.
240.

1500.
500.
2450.
1050.
420.
900.
3500.
3000.
1647.
262.
552.

500.
5742.

5800.
1860.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

whOOoO

500.

13.
. 000
23.

. 000
. 000
. 000
. 000
. 050
. 000
. 000

000
100
100
100
700
000
150

. 000
. 000
. 100
. 700
. 000
. 000
. 000
. 000
. 000
1000.

500.
2450.
. 500
. 100
. 300
3500.
. 200
. 900
. 000
. 000

000
000
000

000

000

000

250

270.
600.
8118.
1440.
3966.
5200.
20000.
2507.
250.
123.
123.
560.
800.
120.
200.
100.
2757.
1754.

115.
415.
240.

1000.
500.
2450.
1050.
420.
900.
3500.
3000.
1647.
500.
552.

500.
8294.

5800.
1860.

PAGE:

93

LETTI NG DATE: 04/11/00

ONOO

750.

[@N i {e]

. 000
. 000
. 000
. 000
. 050
. 000
. 000

000

. 100

100
100
700
000

. 150
. 000
. 000
. 100
. 700
. 000
. 000
. 000
. 000
. 000
1500.

975.
2450.
. 500
. 100
. 300
3500.
. 200
. 900
. 100
. 750

000
000
000

000

000

. 000
. 000
. 000

324.
1800.
11275.
1440.
3966.
5200.
16000.
5014.
250.
123.
123.
560.
800.
120.
200.
100.
2757.
1754.

115.
415.
240.

1500.
975.
2450.
1050.
420.
900.
3500.
3000.
1647.
262.
138.

750.
5742.

5800.
800.



DATE 08/ 25/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 94
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 04/11/00

PROPCSAL: 20000411017

PROPCSAL TOTAL....... 529304. 30 553063. 80 582974. 85



DATE 08/ 25/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20000411018

STATE PROQJECT(S): 4809- 04- 70

TYPE OF WORK:

R NO 1 VI NTON CONSTRUCTI ON° COVPANY
R NO 2 PTASCHI NSKI  CONSTRUCTI ON, | NC.
R NO 3 STREU CONSTRUCTI ON CO
R NO 4: THE ZI GNEGO COWPAN ES
R NO 5 JAMES CAPE & SONS CO.
ESTI MATED
| TEM DESCRI PTI ON UNI'T QUANTI TY
REMOVI NG PAVEMENT S Y. 7539. 000
REMOVI NG CURB AND GUTTER L. F. 650. 000
REMOVI NG CONCRETE SI DEWALK S.Y. 2004. 000
REMOVI NG MASONRY CY. 0.190
REMOVI NG MANHOLES EACH 7.000
REMOVI NG | NLETS EACH 17. 000
UNCLASSI FI ED EXCAVATI ON CY. 4787. 000
SELECTED BORROW EXCAVATI ON CY. 2149. 000
FI NI SHI NG ROADWAY LS 1. 000
CRUSHED AGGREGATE BASE COURSE TON 4200. 000
ASPHALTI C MATERI AL FOR TACK CO GAL. 14. 300
ASPHALTI C SURFACE TON 98. 200
CONCRETE PAVEMENT, 8-1 NCH S Y. 8480. 000
CONCRETE DRI VEVAY, 6-1 NCH S.Y. 744.000
PAVEMENT TI ES EACH 12. 000
DOVEL BARS EACH 89. 000
CONCRETE CURB AND GUTTER, 30-1 L.F. 3666. 000
CONCRETE CURB AND GUTTER, 30-1 L.F. 414. 000
CONCRETE S| DEWALK, 4-1 NCH S. F. 17262. 000
CONCRETE STEPS S. F. 111. 000
COWPCsI TE PI PE STORM SEVEER, 6- L. F. 603. 000
REI NF CONC PIPE, CLASS 111, SS L.F. 1344. 000
REI NF CONC PIPE, CLASS |11, SS L.F. 48. 000
REINF CONC PIPE, CLASS 111, SS L.F. 338. 000
REINF CONC PIPE, CLASS 111, SS L.F. 320. 000
REINF CONC PIPE, CLASS 111, SS L.F. 319. 000

Bl DDER NO 1

UNI'T
BI D PRI CE

- 000

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 95

LETTI NG DATE: 04/11/00

LOCATI ON 20/ FOND DU LAC COUNTY

SEYMOUR ST
LOCAL RD
FOND DU LAC COUNTY

Bl DDER NO 2 Bl DDER NO 3
UNI T UNI' T
BI D PRI CE AMOUNT  BI D PRI CE AMOUNT
2.000 15078. 00 1.830 13796. 37
2.000 1300. 00 1.690 1098. 50
2.000 4008. 00 2.980 5971. 92
500. 000 95. 00 750. 000 142.50
350. 000 2450. 00 250. 000 1750. 00
300. 000 5100. 00 200. 000 3400. 00
7.300 34945. 10 4.810 23025. 47
10. 760 23123. 24 11. 480 24670. 52
1200. 000 1200. 00 500. 000 500. 00
6.620 27804. 00 7.140 29988. 00
6. 000 85. 80 6. 000 85. 80
130. 000 12766. 00 130. 000 12766. 00
23.520 199449. 60 24.020 203689. 60
22.500 16740. 00 23.900 17781. 60
6. 000 72.00 10. 000 120. 00
8. 000 712.00 12. 000 1068. 00
6. 900 25295. 40 8. 000 29328. 00
6. 900 2856. 60 16. 000 6624. 00
2.020 34869. 24 2.050 35387. 10
25. 000 2775. 00 40. 000 4440. 00
22.000 13266. 00 16. 850 10160. 55
31. 000 41664. 00 27.600 37094. 40
31. 000 1488. 00 32.000 1536. 00
38. 000 12844. 00 35. 100 11863. 80
39. 000 12480. 00 41.750 13360. 00
41. 000 13079. 00 47.700 15216. 30



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000411018

| TEM
NUMBER

63205

64202
64301
64318
64321
64326

| TEM DESCRI PTI ON

REINF CONC HE, CL HE-111, SS,
CATCH BASI NS, TYPE 2

MANHOLES, TYPE 3

MANHOLE COVERS, TYPE J

I NLET COVERS, TYPE HS

I NLET COVERS, TYPE H

ADJUSTI NG VANHOLE COVERS
ADJUSTI NG | NLET COVERS

MOBI LI ZATI ON

TOPSO L

ERCSI ON BALES, DELI VERED

ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCSI
FERTI LI ZER, TYPE B

SODDI NG

WATERI NG SCDDED AREAS

TREES,

ASH, GREEN SUMM T, 2-1NCH CAL.
TREES,

ASH, AUTUWN PURPLE, 2-1NCH CAL
TREES,

CALLERY PEAR, CHANTI CLEER, 2-1
B&B

TREES,

HONEYLOCUST, THORNLESS SKYLI NE
CAL., BR

TREES,

I VORY SI LK JAPANESE TREE LI LAC
CAL., B&B

FI ELD OFFI CE, TYPE B

TRAFFI C CONTRCL

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS

CONTRACT AND ESTI MATE ENG NEER

EACH

EACH

LS

DAYS
DAYS
DAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

10.

15.

000

000

. 000
. 000
8806.
11662.
5474.

000
000
000

Bl DDER NO 1

UNI'T
BI D PRI CE

320.
320.

320.
320.
320.

4000.
4000.
. 300
. 100
. 400

000

000

000
000

4800.

4000.
4000.
2641.
1166.
2189.

Bl DDER NO 2

UNI'T
BI D PRI CE

110.

220.

110.

300.

5000.
7000.
. 300
. 100
. 400

000

000

000
000

4500.

5000.
7000.
2641.
1166.
2189.

PAGE:

LETTI NG DATE: 04/11/00

Bl DDER NO 3

UNI'T
BI D PRI CE

110.

220.

110.

300.

5000.
7000.
. 300
. 100
. 400

000

000

000
000

4500.

5000.
7000.
2641.
1166.
2189.



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000411018

| TEM
NUMBER

90005

90005

90005

90005

90005

90005

90030

90030

90030

90030

| TEM DESCRI PTI ON

NONMETALLI C CONDUI T, SCHEDULE
PULL BOXES, STEEL, GROUNDED, 2

CONCRETE BASES, TYPE 5

TRNSFRVR BASE STD, 11 1/2-IN B
ELECTRI CAL WRE, LIGHTING NO
ELECTRI CAL WRE, LIGHTING NO

POLES, TYPE 5

LUM NAI RES, UTILITY, 150 WATTS
LUM NAI RE ARMS, SI NGLE MEMBER,

SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL

M SC

90004A RELOCATI NG EXI STI NG LI G
STATI ON 22+02,

M SC

90004C CONSTRUCTI ON STAKI NG, E

M SC

90005A DECORATI VE POLES, TYPE

M SC

90005B DECORATI VE FI XTURES, TY

M SC

90005C | NLET PROTECTI ON TYPE A

M SC

90005D I NLET PROTECTION TYPE C

M SC

90005E CONSTRUCTI ON STAKI NG, S

SYSTEM
M SC

90005F ADJUST WATERVALVE BOX

M SC

90030A CONSTRUCTI ON STAKING, S

M SC

90030B CONSTRUCTI ON STAKI NG, C

19.7 FT. RT.

AGGREGATE BASE COURSE

M SC

90030C CONSTRUCTI ON STAKI NG, C

PAVEMENT
M SC

CONTRACT AND ESTI MATE ENG NEER

EACH

EACH

EACH

EACH

EACH

EACH

L. F.

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

16.

16.

24.

31.

41.

21.

2312.

212.

2100.

390.

. 000

000

000

000

000

000

000

000

000

000

000

Bl DDER NO 1

UNI'T
BI D PRI CE

1500.

435.

612.

100.

35.

75.

110.

000

000

000

000

000

000

000

. 000

. 400

. 750

. 400

1500.

6960.

9792.

2400.

1085.

3075.

2310.

2312.

508.

3675.

546.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

00

00

00

00

00

00

00

00

80

00

00

Bl DDER NO 2

UNI'T
BI D PRI CE

350.

435.

612.

100.

35.

75.

150.

000

000

000

000

000

000

000

. 000

. 400

. 750

. 400

350.

6960.

9792.

2400.

1085.

3075.

3150.

2312.

508.

3675.

546.

PAGE:

LETTI NG DATE: 04/11/00

00

00

00

00

00

00

00

00

80

00

00

Bl DDER NO 3

UNI'T
BI D PRI CE

350.

435.

612.

50.

25.

105.

150.

000

000

000

000

000

000

000

. 600

. 300

. 950

. 250

350.

6960.

9792.

1200.

775.

4305.

3150.

6011.

487.

6195.

877.

00

00

00

00

00

00

00

20

60

00

50



DATE 08/ 25/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20000411018

90030D CONSTRUCTI ON STAKING, C
GUTTER, AND CURB & GUTTER

90037 M SC STA. 19. 040 32. 000 609. 28
90037A TEST ROLLI NG
90545 CONCRETE COLLAR EACH 1. 000 400. 000 400. 00

CONCRETE COLLAR

PROPCSAL TOTAL. . ..... 689762. 93

PAGE: 98

LETTI NG DATE: 04/11/00

25. 000 476. 00 32. 000 609. 28
250. 000 250. 00 250. 000 250. 00
719574. 17 723883. 40



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20000411018

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 5
UNI'T
BI D PRI CE

LETTI NG DATE: 04/11/00

PAGE:

Bl DDER NO 6
UNI'T
BI D PRI CE

BI DDER NO 1: VI NTON CONSTRUCTI ON COVPANY

BI DDER NO 2: PTASCHI NSKI CONSTRUCTI ON, | NC.

BI DDER NO 3: STREU CONSTRUCTI ON CO.

BI DDER NO 4: THE ZI GNEGO COVPANI ES

BI DDER NO 5: JAMES CAPE & SONS CO

Bl DDER NO 4

| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE
20401 REMOVI NG PAVEMENT S Y. 7539. 000 1.830
20405 REMOVI NG CURB AND GUTTER L.F 650. 000 1.690
20406 REMOVI NG CONCRETE S| DEWALK S.Y. 2004. 000 2.980
20408 REMOVI NG MASONRY CY. 0.190 250. 000
20414 REMOVI NG MANHOLES EACH 7.000 325. 000
20416 REMOVI NG | NLETS EACH 17. 000 415. 000
20503 UNCLASSI FI ED EXCAVATI ON CY 4787. 000 4.810
20811 SELECTED BORROW EXCAVATI ON CY. 2149. 000 11. 480
21301 FI NI SHI NG ROADWAY LS 1. 000 5000. 000
30404 CRUSHED AGGREGATE BASE COURSE TON 4200. 000 7.140
40204 ASPHALTI C MATERI AL FCR TACK CO GAL. 14. 300 6. 000
41101 ASPHALTI C SURFACE TON 98. 200 130. 000
41508 CONCRETE PAVEMENT, 8-1NCH S.Y. 8480. 000 24. 000
41605 CONCRETE DRI VEWAY, 6-1 NCH S Y. 744.000 26. 500
41653 PAVEMENT TI ES EACH 12. 000 12. 000
41654 DOWEL BARS EACH 89. 000 12. 000
60123 CONCRETE CURB AND GUTTER, 30-1 L.F. 3666. 000 9. 100
60133 CONCRETE CURB AND GUTTER, 30-1 L.F. 414.000 14. 000
60204 CONCRETE S| DEWALK, 4-1 NCH S. F. 17262. 000 2. 400
60215 CONCRETE STEPS S F. 111. 000 30. 000
60732 COWGCs| TE Pl PE STORM SEVER, 6- L. F. 603. 000 16. 000
60825 REINF CONC PIPE, CLASS IIl, SS L.F. 1344. 000 33. 250
60826 REINF CONC PIPE, CLASS IIl, SS L.F. 48. 000 26. 250
60827 REINF CONC PIPE, CLASS IIl, SS L.F. 338. 000 35. 000
60828 REINF CONC PIPE, CLASS IIl, SS L.F. 320. 000 42. 250
60829 REINF CONC PIPE, CLASS IIl, SS L.F. 319. 000 47.500
61004 REINF CONC HE, CL HE-I111, SS, L.F. 20. 000 69. 250
61102 CATCH BASINS, TYPE 2 EACH 25. 000 650. 000
61112 MANHOLES, TYPE 3 EACH 16. 000 1875. 000
61151 MANHOLE COVERS, TYPE J EACH 16. 000 234. 000
61156 | NLET COVERS, TYPE HS EACH 16. 000 308. 000
61167 | NLET COVERS, TYPE H EACH 9. 000 308. 000

650. 000

234. 000
308. 000
308. 000

COLOOOOLOO0RLO0OLL00LO0000000000

OO 000000000000 000000000000000000



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20000411018

| TEM

NUMBER

63205

64202
64301
64318
64321
64326
65219
65307
65403
65430
65566
65569

| TEM DESCRI PTI ON UNI'T
ADJUSTI NG MANHOLE COVERS EACH
ADJUSTI NG | NLET COVERS EACH
MOBI LI ZATI ON LS
TOPSO L S.Y
ERCSI ON BALES, DELI VERED EACH
ERCSI ON BALES, | NSTALLED EACH
SI LT FENCE, DELI VERED L.F
SI LT FENCE, | NSTALLED L.F
SI LT FENCE MAI NTENANCE L.F

MOBI LI ZATI ONS, EROCSI ON CONTROL EACH
MOBI LI ZATI ONS, EMERGENCY ERCSI EACH

FERTI LI ZER, TYPE B CWr
SODDI NG S.Y
WATERI NG SCDDED AREAS MGAL
TREES, EACH
ASH, GREEN SUM T, 2-1NCH CAL
TREES, EACH
ASH, AUTUMN PURPLE, 2-1NCH CAL
TREES, EACH
CALLERY PEAR, CHANTI CLEER, 2-

B &B

TREES, EACH
HONEYLOCUST, THORNLESS SKYLI NE
CAL., BR

TREES, EACH
I VORY SI LK JAPANESE TREE LI LAC
CAL., B&B

FI ELD OFFI CE, TYPE B LS
TRAFFI C CONTRCL LS

TRAFFI C CONTROL, BARRI CADES, T DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, SI GNS DAYS
NONMETALLI C CONDUI T, SCHEDULE L. F
PULL BOXES, STEEL, GROUNDED, 2 EACH
CONCRETE BASES, TYPE 5 EACH
TRNSFRVR BASE STD, 11 1/2-1N B EACH
ELECTRICAL WRE, LIGHTING NO. L.F
ELECTRICAL WRE, LIGHTING NO. L.F

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI T

QUANTITY BID PRICE
10. 000 200. 000
3. 000 200. 000
1. 000 30000. 000
5855. 000 1. 300
25.000 4. 000
25. 000 4. 000
100. 000 0. 900
100. 000 0. 900
100. 000 1. 000
1. 000 50. 000
1. 000 50. 000
3.790 26. 000
5855. 000 2. 400
167. 000 20. 000
10. 000 90. 000
10. 000 110. 000
15. 000 220. 000
10. 000 110. 000
15. 000 300. 000
1. 000 7000. 000
1. 000 7000. 000
8806. 000 0. 300
11662. 000 0. 100
5474. 000 0. 400
3447. 000 4. 240
1. 000 423. 000
5. 000 448. 000
5. 000 325. 000
1250. 000 0. 210
14172. 000 0. 460

4500

7000
7000
2641.
1166.
2189.
14615.
423.
2240
1625.
262.
6519.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

BI D PRI CE

110.

220.

110.

000

. 000

. 000
. 000
. 300
. 100
. 400
. 240
. 000
. 000
. 000
. 210
. 460

4500

12000
7000
2641.
1166.
2189.

14615.

423.
2240
1625.

262.
6519.

LETTI NG DATE: 04/11/00

=

CLLLOLLLLO0LLeL000

coocoocoooo0o0

PAGE:

Bl DDER NO 6
UNI'T
BI D PRI CE

. 000

. 000

000
000
000
000
000
000
000
000
000
000

. 000

=

CLLOOLLLOO0LeLeO000

CELLoeLeL00oo



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000411018

| TEM

NUMBER

90005

90005

90005

90005

90005

90005

90030

90030

90030

90030

90037

90545

Bl DDER NO 4
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE
POLES, TYPE 5 EACH 5. 000 718. 000
LUM NAI RES, UTILITY, 150 WATTS EACH 5. 000 204. 000
LUM NAI RE ARMS, SI NGLE MEMBER, EACH 5. 000 104. 000
SAW NG EXI STI NG PAVEMENT L.F 647. 000 0.700
SAW NG CONCRETE PAVEMENT, FULL L.F. 271. 000 2. 450
M SC LS 1. 000 690. 000
90004A RELOCATI NG EXI STI NG LI G
STATI ON 22+02, 19.7 FT. RT.
M SC LS 1. 000 350. 000
90004C CONSTRUCTI ON STAKI NG, E
M SC EACH 16. 000 435. 000
90005A DECORATI VE POLES, TYPE
M SC EACH 16. 000 612. 000
90005B DECORATI VE FI XTURES, TY
M SC EACH 24. 000 25. 000
90005C I NLET PROTECTI ON TYPE A
M SC EACH 31. 000 25. 000
90005D | NLET PROTECTI ON TYPE C
M SC EACH 41. 000 105. 000
90005E CONSTRUCTI ON STAKI NG, S
SYSTEM
M SC EACH 21. 000 200. 000
90005F ADJUST WATERVALVE BOX
M SC L.F. 2312. 000 2.600
90030A CONSTRUCTI ON STAKI NG, S
M SC L. F. 212. 000 2. 300
90030B CONSTRUCTI ON STAKI NG, C
AGCREGATE BASE COURSE
M SC L.F. 2100. 000 2.950
90030C CONSTRUCTI ON STAKI NG, C
PAVEMENT
M SC L.F. 390. 000 2. 250
90030D CONSTRUCTI ON STAKI NG, C
QUTTER, AND CURB & GQUTTER
M SC STA 19. 040 32. 000
90037A TEST ROLLI NG
CONCRETE COLLAR EACH 1. 000 150. 000

CONCRETE COLLAR

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

350.

6960.

9792.

600.

775.

4305.

4200.

6011.

487.

6195.

877.

609.

150.

00

00

00

00

00

00

00

20

60

00

50

28

00

Bl DDER NO 5

UNI'T

BI D PRI CE

1470.

435.

612.

50.

25.

140.

150.

32.

150.

000

000

000

000

000

000

000

. 250

. 100

. 840

. 240

000

000

1470.

6960.

9792.

1200.

775.

5740.

3150.

5202.

445,

8064.

1263.

609.

150.

LETTI NG DATE: 04/11/00

AMOUNT

00

00

00

00

00

00

00

00

20

00

60

28

00

PAGE:

Bl DDER NO 6
UNI'T
BI D PRI CE

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00



DATE 08/ 25/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 102
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 04/11/00

PROPCSAL: 20000411018

PROPCSAL TOTAL....... 752434. 95 776318. 89 0.00



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000411019

20474

20475

20483
20484

20485

20486

20487

20488

STATE PRQJ

TYPE OF WORK: GRADI NG

N

GRUBBI NG
REMOVI NG FENCE

ECT(S):

REMOVI NG SEPTI C TANKS
REMOVI NG BUI LDI NGS, PARCEL

30

REMOVI NG BUI LDI NGS, PARCEL

46

REMOVI NG BUI LDI NGS, PARCEL

54

REMOVI NG BUI LDI NGS, PARCEL

55

REMOVI NG BUI LDI NGS, PARCEL

59

REMOVI NG BUI LDI NGS, PARCEL

64

ABANDONI NG VELLS
S| TE CLEARANCE,
1

S| TE CLEARANCE,
2

S| TE CLEARANCE,
5

S| TE CLEARANCE,
6

S| TE CLEARANCE,
24

PARCEL

PARCEL

PARCEL

PARCEL

PARCEL

CONTRACT AND ESTI MATE ENG NEER

1490- 10-72

PETERS CONCRETE COVPANY
RELI ANCE JO NT VENTURE

LS

LS

LS

LS

EACH
LS

LS

LS

LS

LS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

. 000

. 000

. 000

. 000

. 000
. 000

. 000

. 000

. 000

. 000

Bl DDER NO 1

UNI'T
BI D PRI CE

100.

1000.

2500.

2500.

1000.

750.
100.

100.

100.

100.

300.

000

000

000

000

000
000

000

000

000

000

LOCATI ON 42/ OCONTO
STH 22

1000.
2500.
2500.
1000.

750.
100.

100.
100.
100.

300.

00

00

00

00

00
00

00

00

00

00

ABRAMS -
USH 141

OCONTO COUNTY

Bl DDER NO 2

UNI'T
BI D PRI CE

500.

10000.

5000.

5000.

500.

1500.
500.

200.

100.

200.

100.

000

000

000

000

000
000

000

000

000

000

COUNTY

10000.

5000.

5000.

500.

1500.
500.

200.

100.

200.

100.

PAGE:

103

LETTI NG DATE: 04/11/00

00

00

00

00

00
00

00

00

00

00

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00



DATE 08/ 25/ 03

CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000411019

| TEM

NUMBER

20492

20493

20501
20505
20811
21301
21401
30404
30425
40204
40301
40501
40713
50409
52003
52005
52007
52061
52063
52065
52149
52205
52209
52210
52213
52215
52264
52267
52268
52336

30

| TEM DESCRI PTI ON

SI TE CLEARANCE, PARCEL

41

SI TE CLEARANCE, PARCEL

45

SI TE CLEARANCE, PARCEL

46

SI TE CLEARANCE, PARCEL

52

COVMMON  EXCAVATI ON
MARSH EXCAVATI ON

SELECTED BORROW EXCAVATI ON

FI' NI SHI NG ROADWAY
OBLI TERATI NG OLD ROAD

CRUSHED AGGREGATE BASE COURSE

BREAKER RUN STONE

ASPHALTI C MATERI AL FOCR TACK CO
QWP, ASPHALTI C M XTURE

ASPHALTI C MATERI AL FOR PLANT M
ASPHALTI C CONCRETE PAVEMENT, T
CONCRETE MASONRY, ENDWALLS
CULVERT PI PE, CLASS |11,
CULVERT PIPE, CLASS |11,
CULVERT PIPE, CLASS |11,
APRON ENDWALLS FOR CULVERT PI P
APRON ENDWALLS FOR CULVERT PI P

450 M
600 M
750 M

CONTRACT AND ESTI MATE ENG NEER

S RN R EEE

QF
20

APRON ENDWALLS FOR CULVERT PI P EACH
STL APRON ENDW. FOR CLVRT PI PE EACH

RCCP,
RCCP,
RCCP,
RCCP,
RCCP,
RCCP,
RCCP,
RCCP,

RCCP HORZ ELLIP, CL HE-III,

CL1ll, 600 WM
CL1Il, 900 WM
CL1ll, 1050 w
CL 1L,
CL I,

APRON ENDWALLS, 600 MM  EACH
APRON ENDWALLS, 900 MM  EACH
APRON ENDWALLS, 1050 MM EACH

49 M

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

1. 000
1. 000

69238. 000
6046. 000
251359. 000
1. 000
245,000
75884. 000
360. 000
138. 000
1213. 000
73. 000
1213. 000
35. 000
315.500
70. 600
15. 300
46. 000

8. 000
2.000

1. 000
396. 100
27.200
70. 800
251. 900
47.600
13. 000

1. 000
2.000
105. 400

Bl DDER NO 1

UNI'T

BI D PRI CE

100

100.

400.

100.

300.

1000

. 000

000

000

000

000

. 040
. 000
. 330
. 000
. 000
. 170
. 000
. 800
. 100
. 000
. 500
. 000
. 100
. 750
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

100.

300.

141245.
30230.
837025.
10000.
2450.
392320.
3600.
110.
1334.
16498.
53978.
17500.
12020.
3935.
1224.
3910.
880.
400.

95.
35649.
4596.
15080.
100760.
24371.
6214.
850.
2000.
16337.

Bl DDER NO 2

UNI'T
BI D PRI CE

SI TE CLEARANCE, PARCEL

200

250.

100.

200.

100.

2300

A

. 000

000

000

000

000

910
300
300
000
500
520
500
800
. 100
. 000
. 500
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 760
. 910
. 590
. 860
. 670
. 000
. 000
. 000
. 000

200.

100.

132244.
13905.
1080843.
23000.
1592.
418879.
1980.
110.
1334.
16498.
53978.
22750.
18299.
5012.
1453.
4048.
960.
382.
88.
407083.
4730.
14909.
104755.
27163.
7410.
890.
2150.
15810.

PAGE:

LETTI NG DATE: 04/11/00

Bl DDER NO 3

UNI'T

BI D PRI CE

e

COO0O0000000000000000000000000

. 000

000

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

. 000

e

0000000000000 000000000000000



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000411019

| TEM
NUMBER

| TEM DESCRI PTI ON
RCCP HORZ ELLIP, CL HE-111, 61
RCCP HORZ ELLIP, CL HE-I111, 97
RCCP HORZ ELLIP, CL HE-111, 10

RCCP HORZ ELLI P, ENDWALLS, 490
RCCP HORZ ELLI P, ENDWALLS, 610
RCCP HORZ ELLI P, ENDWALLS, 975
RCCP HORZ ELLI P, ENDWALLS, 109
MEDI UM RANDOM RI PRAP

I NLETS, TYPE 8

I NLET COVERS, TYPE MS

Pl PE UNDERDRAI N, UNPERFORATED,
MARKER POSTS FOR RI GHT OF WAY
MAI NTENANCE AND REPAI R OF HAUL
MOBI LI ZATI ON

LANDVARK REFERENCE MONUMENTS
WATER

SALVAGED TOPSO L

MULCHI NG

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCSI
ERCSI ON VAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG M XTURE NO 20

SEEDI NG M XTURE NO 30

SEEDI NG M XTURE NO. 40

SEEDI NG BORROW PI' T M XTURE
SODDI NG

WATERI NG SCDDED AREAS

FI ELD OFFICE, TYPE C

TRAFFI C CONTRCL

TRAFFI C CONTROL, DRUMS

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
1065.
. 000
. 000
. 000
27832.

000

000

Bl DDER NO 1

UNI'T
BI D PRI CE

N =
o ul
S0

NWONOOROOOC

6500
7142.

PAGE:

LETTI NG DATE: 04/11/00

Bl DDER NO 2
UNI T
BI D PRI CE AMOUNT
185. 000 5069. 00
320. 000 8448. 00
415. 000 26186. 50
705. 000 2820. 00
850. 000 850. 00
1670. 000 1670. 00
2600. 000 5200. 00
26. 000 57018. 00
1200. 000 2400. 00
250. 000 500. 00
58. 000 1044. 00
40. 000 5520. 00
100. 000 100. 00
13000. 000 13000. 00
125. 000 1000. 00
3. 500 13230. 00
0.500 89793. 00
0. 100 18883. 60
4. 000 4464. 00
4.000 4464. 00
2.720 7915. 20
2.720 7915. 20
0. 050 72.75
150. 000 900. 00
150. 000 600. 00
0. 605 7695. 60
0. 605 7695. 60
0. 560 4922. 96
4. 400 4158. 00
8. 400 10600. 80
8. 400 11877. 60
11. 500 1196. 00
7.950 4770. 00
2.970 3163. 05
7.500 690. 00
7000. 000 7000. 00
7142.000 7142.00
0. 400 11132. 80

Bl DDER NO 3

UNI'T
BI D PRI CE

COLOOOOROO0LLO0OLO000L0000000000000000

OO0 0000000000000 0000000000000000000000



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000411019

| TEM
NUMBER

90001

90002

90003

90004

90004

90004

90004

90004

90004

90004

90004

90004

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT

| TEM DESCRI PTI ON

TRAFFI C CONTROL, SI GNS
GEOTEXTI LE FABRI C, TYPE SAS
GEOTEXTI LE FABRIC, TYPE R

PAVEMENT MARKI NG, 100 MM PAIN

REMOVI NG PAVEMENT MARKI NGS

SAW NG EXI STI NG PAVEMENT

M SC

90001A, CONSTRUCTI ON STAKI NG,

LAYOUT
M SC

90001B, CONSTRUCTI ON STAKI NG

SPECI AL
M SC

90001C, CONSTRUCTI ON STAKI NG
AGCREGATE BASE COURSE, SPECI AL

M SC
90002A,
M SC
90003A,
M SC
90004A,
M SC
900048,
M SC
90004C,
M SC
90004D,
M SC
90004E,
M SC
90004F,
M SC
90004G,
M SC
90004H,
M SC

PULVERI ZED TOPSO L

SEDI MENT BASI N
S| TE CLEARANCE,
S| TE CLEARANCE,
S| TE CLEARANCE,
S| TE CLEARANCE,
S| TE CLEARANCE,
S| TE CLEARANCE,
S| TE CLEARANCE,

ASBESTOS REMOVAL

PARCEL

PARCEL

PARCEL

PARCEL

PARCEL

PARCEL

PARCEL

CONTRACT AND ESTI MATE ENG NEER

<

LS

LS

LS

LS

LS

LS

LS

LS

LS

REPORT OF ALL BI DS RECEI VED

ESTI MATED

QUANTI TY

8928.

8250.

722.

000

000

000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

Bl DDER NO 1

UNI'T
BI D PRI CE

10.

100.

100.

100.

100.

100.

100.

100.

600.

500.

MNOoORNMOOR

. 620

. 400

000

000

000

000

000

000

000

000

000

000

14463.

19800.

7220.

100.

100.

100.

100.

100.

100.

100.

600.

500.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

36

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNI'T
BI D PRI CE

250.

1000.

1000.

200.

200.

1000.

100.

600.

500.

MNEOoOORPROOR

. 750

. 800

. 000

000

000

000

000

000

000

000

000

000

15624.

23100.

5776.

250.

1000.

1000.

200.

200.

1000.

100.

600.

500.

PAGE:

LETTI NG DATE: 04/11/00

00

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 3

UNI'T
BI D PRI CE

eeLoooeooo

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

eeLooeooo

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00



DATE 08/ 25/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 107
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 04/11/00
PROPCSAL: 20000411019
90004J, REMWVI NG FI ELD STONE M
FENCE
90005 M SC EACH 28. 000 188. 000 5264. 00 165. 000 4620. 00 0. 000

90005A, CONSTRUCTI ON STAKI NG,
CULVERTS, SPECI AL
90005 M SC EACH 4. 000 238. 000 952. 00 180. 000 720. 00 0. 000
90005B, CONSTRUCTI ON STAKI NG,
SEVER SYSTEM

90005 M SC EACH 2.000 90. 000 180. 00 100. 000 200. 00 0. 000
90005C, | NLET PROTECTION, TYPE

90005 M SC EACH 2.000 90. 000 180. 00 50. 000 100. 00 0. 000
90005D, | NLET PROTECTI ON, TYPE

90365 QWP, BASE COURSES MG 75884. 000 0. 150 11382. 60 0. 150 11382. 60 0. 000

90545 CONCRETE COLLAR EACH 2.000 300. 000 600. 00 300. 000 600. 00 0. 000

90643 SAND BAGS EACH 205. 000 4.000 820. 00 3. 000 615. 00 0. 000

90710 TRAFF CNTRL, PERVANENT BARR, T EACH 52. 000 220. 000 11440. 00 220. 000 11440. 00 0. 000

PROPCSAL TOTAL....... 2385206. 86 2661700. 28

=

eeoo

e



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20000411020

21303

21401
30404
30420
30426
30708
40204
40301
40501
40712
40713
41510
41520

STATE PROQJECT(S): 1517- 05-60
1517- 05- 71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 108

REPORT OF ALL BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND GRADI NG

R NO 1 PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES
R NO 2: RELIANCE JO NT VENTURE
R NO 3

JAMES PETERSON SONS, | NC.

| TEM DESCRI PTI ON UNI'T
CLEARI NG STA.
GRUBBI NG STA.

REMOVI NG OLD BRI DGE, STATION LS
1306+10. 02

REMOVI NG PAVEMENT

REMOVI NG CURB

REMOVI NG GUARDRAI L

REMOVI NG FENCE

ABANDONI NG CULVERT PI PES
COVMMON  EXCAVATI ON

ROCK EXCAVATI ON

BORROW EXCAVATI ON

FI NI SHI NG ROADVWAY, PRQJECT
1517-05-71

FI NI SHI NG ROADVWAY, PRQIECT LS
1517-05-60

OBLI TERATI NG OLD ROAD STA
CRUSHED AGGREGATE BASE COURSE TON
CABC, OPEN GRADED, NUMBER 2 TON
BREAKER RUN STONE TON
CONCRETE BASE COURSE, 8-1NCH S.Y.
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
ASPHALTI C CONCRETE PAVEMENT, T TON
CONCRETE PAVEMENT, 10-1 NCH S Y.
H E. S. CONCRETE PAVEMENT, 10-1 S.Y.

rrro

ooom
.'<.'<.'<9.'"'.'"'.'"'.'<

-
n

ESTI MATED
QUANTI TY

9433.
200.
2490.
4100.

1.
38426.
5.
134943.
1.

1.

59.
35825.
6662.
2413.
1317.
106.
2326.
128.
720.
1606.
13601.
1553.

000

000
000
000
000
000
000
000
000
000
000
000
000

Bl DDER NO 1
UNI'T
Bl D PRI CE

2000. 000

300. 000
6. 850
10. 500
7.100
22.000
5. 500
0.720
228. 800
29. 400
38. 000
24.500
28. 000

LETTI NG DATE: 04/11/00

LOCATI ON 70/ W NNEBAGO COUNTY

2000.

17700.
245401.
69951.
17132.
28974.
583.
1674.
29286.
21168.
61028.
333224.
43484.

USH 10, USH 41, STH 441 | NTERCHANGCE
USH 10
W NNEBAGO COUNTY

Bl DDER NO 2 Bl DDER NO 3
UNI T UNI T

BI D PRI CE AMOUNT  BID PRI CE AMOUNT
150. 000 3150. 00 125. 000 2625. 00
150. 000 3150. 00 125. 000 2625. 00
48000. 000 48000. 00  48000. 000 48000. 00
2.050 19337. 65 1.700 16036. 10
2.500 500. 00 2.000 400. 00
1. 000 2490. 00 1. 000 2490. 00
1. 000 4100. 00 1. 000 4100. 00
500. 000 500. 00 300. 000 300. 00
3.070 117967. 82 3. 280 126037. 28
50. 000 250. 00 50. 000 250. 00
4. 400 593749. 20 5. 050 681462. 15
7500. 000 7500. 00 5000. 000 5000. 00
1000. 000 1000. 00 5000. 000 5000. 00
270. 000 15930. 00 300. 000 17700. 00
6. 450 231071. 25 6. 250 223906. 25
8. 380 55827. 56 8. 380 55827. 56
5.480 13223. 24 6. 340 15298. 42
23. 240 30607. 08 23. 240 30607. 08
2. 250 238.50 2.250 238.50
0. 950 2209. 70 0. 950 2209. 70
210. 000 26880. 00 210. 000 26880. 00
24. 960 17971. 20 24. 960 17971. 20
31. 620 50781. 72 31. 620 50781. 72
25. 310 344241. 31 25. 310 344241. 31
27.810 43188. 93 27.810 43188. 93



DATE 08/ 25/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 109
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 04/11/00
PROPCSAL: 20000411020
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3

| TEM ESTI MATED UNI T UNI T UNI T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BI D PRI CE AMOUNT BI D PRI CE AMOUNT  BID PRI CE AMOUNT
41521 H E. S. CONCRETE PAVEMENT, 11-1 S.Y. 2508. 000 30. 000 75240. 00 29. 380 73685. 04 29. 380 73685. 04
41653 PAVEMENT TI ES EACH 666. 000 6. 000 3996. 00 9. 000 5994. 00 9. 000 5994. 00
41654 DOWEL BARS EACH 1585. 000 8. 000 12680. 00 12. 000 19020. 00 12. 000 19020. 00
41655 SPECI AL H GH EARLY STRENGTH CO C. Y. 170. 000 175. 000 29750. 00 280. 000 47600. 00 280. 000 47600. 00
52107 CORRUGATED STEEL CULVERT PIPE, L.F. 386. 000 22.050 8511. 30 22.500 8685. 00 23.000 8878. 00
52180 STL APRN ENDW. FR CLVT PIPE, S EACH 2.000 428. 500 857. 00 385. 000 770. 00 396. 000 792. 00
52229 RCCP, CL 1V, 24-1NCH L.F. 186. 000 44.030 8189. 58 35. 000 6510. 00 37. 250 6928. 50
52231 RCCP, CL 1V, 30-1NCH L.F. 157. 000 59. 420 9328. 94 45. 000 7065. 00 48. 000 7536. 00
52264 RCCP, APRON ENDWALLS, 24-1NCH EACH 4. 000 520. 630 2082. 52 530. 000 2120. 00 415. 000 1660. 00
52266 RCCP, APRON ENDWALLS, 30-INCH EACH 2.000 558. 630 1107. 26 580. 000 1160. 00 455. 000 910. 00
60123 CONCRETE CURB AND GUTTER, 30-1 L.F 120. 000 20. 000 2400. 00 13. 000 1560. 00 13. 000 1560. 00
60305 TEMP PRECAST CONC BARR, CONTR L.F 4445. 000 3. 000 13335. 00 8. 850 39338. 25 8. 850 39338. 25
60306 TEMP PRECAST CONC BARR, ST OMN L. F 1720. 000 2.500 4300. 00 4.000 6880. 00 4.000 6880. 00
60308 TEMP PRECAST CONC BARR, CONTR L.F 4445. 000 3. 250 14446. 25 3.520 15646. 40 3. 520 15646. 40
60309 TEMP PRECAST CONC BARR, ST OMN L.F. 1720. 000 1. 000 1720. 00 3.520 6054. 40 3.520 6054. 40
61201 PI PE UNDERDRAI N, 6-1 NCH L.F. 12920. 000 1.380 17829. 60 1.490 19250. 80 1. 200 15504. 00
61211 PI PE UNDERDRAI N, UNPERFORATED, L.F 732. 000 8. 050 5892. 60 9. 000 6588. 00 7.000 5124. 00
61254 REINF CONC ENDWALLS FOR UNDERD EACH 49. 000 115. 000 5635. 00 89. 000 4361. 00 100. 000 4900. 00
61407 STEEL THRI E BEAM STRUCTURE APP L. F 33. 000 36. 800 1214. 40 32.000 1056. 00 32.000 1056. 00
61408 STEEL PLATE BEAM GUARD, CLASS L.F 438. 000 12. 350 5409. 30 10. 750 4708. 50 10. 750 4708. 50
61413 ANCHORS FOR STL PLATE BEAM GUA EACH 1. 000 805. 000 805. 00 700. 000 700. 00 700. 000 700. 00
61425 PORTABLE CRASH CUSHI ONS, DELIV EACH 2.000 6600. 000 13200. 00 6300. 000 12600. 00 5000. 000 10000. 00
61426 PORTABLE CRASH CUSHI ONS, | NSTA EACH 3. 000 4400. 000 13200. 00 1000. 000 3000. 00 1300. 000 3900. 00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 2.000 2035. 000 4070. 00 1850. 000 3700. 00 1850. 000 3700. 00
61611 CHAIN LINK FENCE, 5 FT. L.F 3450. 000 6. 750 23287.50 5.170 17836. 50 5.170 17836. 50
61802 MAINT AND REPAI R CF HAUL ROADS LS 1. 000 1. 000 1.00 100. 000 100. 00 500. 000 500. 00

1517-05-71

61910 MOBI LI ZATI ON LS 1. 000 15500. 000 15500. 00 67000. 000 67000. 00 112600. 000 112600. 00
62202 ASPHALTI C SHOULDER RUMBLE STRI L. F 18700. 000 0. 460 8602. 00 0. 240 4488. 00 0. 240 4488. 00
62401 WATER MGAL 607. 000 21.420 13001. 94 15. 000 9105. 00 12. 000 7284.00
62501 TOPSA L S.Y 22120. 000 1. 470 32516. 40 1. 000 22120. 00 1. 410 31189. 20
62505 SALVAGED TOPSO L S.Y 90694. 000 0.500 45347. 00 0.700 63485. 80 0. 550 49881. 70
62702 MJILCH NG S.Y. 112814.000 0. 130 14665. 82 0. 110 12409. 54 0. 110 12409. 54
62811 EROSI ON BALES, DELI VERED EACH 26. 000 5.750 149. 50 5. 000 130. 00 5. 000 130. 00
62812 EROCSI ON BALES, | NSTALLED EACH 26. 000 5.750 149. 50 5. 000 130. 00 5. 000 130. 00
62815 SILT FENCE, DELI VERED L.F 900. 000 1.150 1035. 00 1. 000 900. 00 1. 000 900. 00
62816 SILT FENCE, | NSTALLED L.F 900. 000 1.150 1035. 00 1. 000 900. 00 1. 000 900. 00
62817 SILT FENCE MAI NTENANCE L.F 900. 000 0. 460 414. 00 0. 400 360. 00 0. 400 360. 00



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000411020

| TEM
NUMBER

| TEM DESCRI PTI ON

MOBI LI ZATI ONS, EROCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROS
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG M XTURE NO 10

SEEDI NG M XTURE NO. 30

SEEDI NG, BORROW PI T M XTURE
DELI NEATOR POSTS

DELI NEATCORS

WOOD POSTS, 4X4-1NCH X 14-FT
WOOD POSTS, 4X6-1NCH X 16-FT
WOCD PCOSTS, 4X6-1NCH X 18-FT
WOCD PGSTS, 4X6-1NCH X 20-FT
HI G+ STRENGTH STRUCT STEEL, S
CONCRETE MASONRY, SI GN SUPPORT

BAR STEEL REI NFORCEMENT, SI GN
SIGNS, TYPE
SIGNS, TYPE |1, REFLECTIVE

REMOVI NG SI GNS, TYPE |
REMOVI NG SI GNS, TYPE 11
REMOVI NG SMALL SI GN SUPPORTS
REMOVI NG STRUCTURAL STEEL SI GN
REVI SI NG SI GNS, TYPE

ERECTI NG STATE-OMNED SI GNS, TY
FI ELD OFFI CE, TYPE C

TRAFFI C CONTROL, PRQIECT
1517-05-60

TRAFFI C CONTROL, ARROW BOARDS
TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS

TRAFF CNTRL, SURVEIL & MAI NT
1517-05-71

GEOTEXTI LE FABRI C, TYPE DF

CONTRACT AND ESTI MATE ENG NEER

DAYS
DAYS
DAYS
DAYS
DAYS
DAYS
DAYS

S.Y

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

88.
12047.
1374
1824
2695.
7870
150.

7180

-
PRENRP O

000

000

000

Bl DDER NO 1
UNI T
BI D PRI CE AMOUNT
115. 000 345. 00
172.500 517.50
0. 580 2968. 44
0. 580 2968. 44
32. 000 2400. 00
3. 050 4748. 85
4.720 7306. 56
4.720 2515. 76
11.500 287.50
18. 950 1440. 20
3. 450 510. 60
55. 200 110.40
57.500 115.00
66. 700 466. 90
69. 000 414.00
2.500 5170. 00
660. 000 1980. 00
2.420 474. 32
23. 000 11488. 50
16. 000 3203. 84
402. 500 402. 50
23. 000 483. 00
17. 250 224.25
172. 500 172.50
115. 000 460. 00
1150. 000 2300. 00
3500. 000 3500. 00
11500. 000 11500. 00
23. 000 2024. 00
0. 350 4216. 45
0. 580 796. 92
0. 230 419. 52
0. 280 754. 60
0. 580 4564. 60
69. 000 10350. 00

1.440 10339. 20

PAGE:

LETTI NG DATE: 04/11/00

Bl DDER NO 2
UNI T
BI D PRI CE AMOUNT
100. 000 300. 00
150. 000 450. 00
0. 500 2559. 00
0. 500 2559. 00
28. 000 2100. 00
2. 650 4126. 05
4.100 6346. 80
4.100 2185. 30
10. 000 250. 00
16. 500 1254. 00
3. 000 444.00
48. 000 96. 00
50. 000 100. 00
58. 000 406. 00
60. 000 360. 00
2. 200 4549. 60
575. 000 1725. 00
2.100 411. 60
20. 000 9990. 00
14. 000 2803. 36
350. 000 350. 00
20. 000 420. 00
15. 000 195. 00
150. 000 150. 00
100. 000 400. 00
1000. 000 2000. 00
4000. 000 4000. 00
10000. 000 10000. 00
20. 000 1760. 00
0. 300 3614. 10
0.500 687. 00
0. 200 364. 80
0. 250 673.75
0. 500 3935. 00
60. 000 9000. 00

1.490 10698. 20

Bl DDER NO 3

UNI'T
BI D PRI CE

. 000

. 250

2000.
5000.
10000.

1760
3614
687.
364.
673.
3935.
9000

8975.



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000411020

| TEM
NUMBER

90030

90030

90030

90030

90030

90030

90030

90034

90365

| TEM DESCRI PTI ON

PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI MRKNG, CHANNELI ZI NG, 8-1N
PAVEMENT MARKI NG, RAI SED MARKE
REMOVI NG PAVEMENT MARKI NGS
PVMI MRKNG, DI AGONAL, 24-1 NCH,
TEMP PVMI' MRKG, 4-1 NCH, REMOVA
TEMP PVMI' MRKG CHAN 8- N REMOV
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90005A - REMOVE SI GN BRI DGES
M SC

90005B - FLEXI BLE DELI NEATORS,
BARRI ER

M SC

90030A - CONSTRUCTI ON STAKI NG,
LAYOUT

M SC

90030B - CONSTRUCTI ON STAKI NG,
M SC

90030C - CONSTRUCTI ON STAKI NG,
AGGREGATE BASE COURSE

M SC

90030D - CONSTRUCTI ON STAKI NG,
PAVEMENT

M SC

90030E - PREPARATI ON OF FOUNDA
CRUSHED AGGREGATE BASE COURSE
M SC

90030F - BORI NG AND JACKI NG RE
CONCRETE CULVERT PI PE, CLASS |
M SC

90030G - REMOVI NG CONCRETE BAR
SI NGLE FACED

M SC

90034A - QUALTITY MANAGEMENT P
SUBGRADE

QWP, BASE COURSES

CONTRACT AND ESTI MATE ENG NEER

rrroerrmorr
%.‘”.‘"‘.‘"‘.""."".‘"‘%TT

T
2

TON

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

11039.

14224.

4675.

9549.

1950.

213.

160.

173369.

42487.

000

000

000

000

000

000

000

000

000

Bl DDER NO 1

UNI'T
BI D PRI CE

315.

10.

. 000

. 750

. 750

. 000

. 500

000

000

. 090

. 200

226130.
1925.
6608.
1726.
1737.
3281.
1338.

300.
18287.
5750.

200.

11039.

10668.

3506.

19098.

4875.

67095.

1600.

15603.

8497.

00

00

25

00

00

00

00

21

40

Bl DDER NO 2

UNI'T
BI D PRI CE

427.

15.

. 000

. 250

. 250

. 250

. 000

000

000

. 075

. 180

11039.

3556.

1168.

11936.

1950.

90951.

2400.

13002.

7647.

PAGE:

LETTI NG DATE: 04/11/00

00

00

75

25

00

00

00

68

66

Bl DDER NO 3

UNI'T
BI D PRI CE

416.

15.

. 000

. 250

. 250

. 250

. 250

500

000

. 050

. 200

11039.

3556.

1168.

11936.

487.

88714.

2400.

8668.

8497.

00

00

75

25

50

50

00

45

40



DATE 08/ 25/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20000411020

PAGE:

112

LETTI NG DATE: 04/11/00

Bl DDER NO 1 Bl DDER NO 2
| TEM ESTI MATED UNI'T UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BI D PRI CE AMOUNT BI D PRI CE
90616 MARKER POSTS, FLEXI BLE, FOR CU EACH 6. 000 60. 000 360. 00 52. 000
90710 TRAFF CNTRL, PERMANENT BARR, T EACH 9. 000 322. 000 2898. 00 280. 000
90778 PAVEMENT MARKI NG, OUTFALL MARK EACH 49. 000 12. 000 588. 00 7.000
90998 ON-THE-JOB TRAI NI NG ASP-1T AP HRS. 250. 000 4.000 1000. 00 4.000
90999 ON-THE-JOB TRAI NI NG ASP-1 HRS. 1000. 000 2.000 2000. 00 2.000

PROPCSAL TOTAL. . ..... 2378449. 84

2414871.

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
52. 000 312.00
280. 000 2520. 00
7.000 343. 00
4.000 1000. 00
2.000 2000. 00
2531011. 75



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000411021

CONTRACT AND ESTI MATE ENG NEER

STATE PRQJECT(S): 4332-04-71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

LOCATI ON

TYPE OF WORK: GENERAL CONSTRUCTI ON AND GRADI NG

JAMES PETERSON SONS

MUSSON BRGCS., | NC,

Eole )

I NC.
RELI ANCE JO NT VENTURE

PHEI FER BROTHERS CONSTRUCTI ON COMPANI ES

PAGE:

113

LETTI NG DATE: 04/11/00

36/ VANl TOWOC COUNTY
CTH V - STH 147

CTH B

MANI TOADC COUNTY

REMOVI NG OLD CULVERTS
REMOVI NG OLD BRI DGE, STATI ON
166+80. 5

REMOVI NG PAVEMENT

REMOVI NG ASPHALTI C SURFACE
REMOVI NG CURB AND GUTTER
REMOVI NG CONCRETE SI DEWALK
REMOVI NG GUARDRAI L

REMOVI NG | NLETS

COVMMON  EXCAVATI ON

MARSH EXCAVATI ON

SELECTED BORROW EXCAVATI ON
FI NI SHI NG ROADWAY

PRODUCI NG AND STOCKPI LI NG CABC

SALVAGED ASPHALTI C PAVEMENT
CONCRETE PAVEMENT, 8-1 NCH
CONCRETE DRI VEWAY, 6-1 NCH
PAVEMENT TI ES

CONCRETE MASONRY, BRI DGES
CONC MASONRY ANCHORS, TYPE L,
PROTECTI VE SURFACE TREATMENT
COATED Hl GH STR BAR STL REI NF,

roroon

<< % mT<M<=<

WOHAE 000
0<5<<227

Qog

S
B

<

HI GH STRENGTH STRUCTURAL STEEL LB

Bl DDER NO 1

ESTI MATED UNI T
QUANTI TY BI D PRI CE AMOUNT
9. 000 375. 000 3375. 00
50. 000 6. 000 300. 00
9. 000 375. 000 3375. 00
50. 000 6. 000 300. 00
40. 000 80. 000 3200. 00
1. 000 8000. 000 8000. 00
75. 000 3. 500 262.50
827. 000 1. 500 1240. 50
1015. 000 1.100 1116. 50
315. 000 1.500 472.50
462. 000 1. 000 462. 00
2.000 200. 000 400. 00
51845. 000 3.650 189234.25
96. 000 8. 000 768. 00
101. 000 10. 240 1034. 24
1. 000 800. 000 800. 00
52035. 000 1.950 101468. 25
18215. 000 4. 380 79781. 70
75. 000 28. 000 2100. 00
975. 000 21. 050 20523. 75
70. 000 8. 000 560. 00
14.000 840. 000 11760. 00
4. 000 20. 000 80. 00
355. 000 3. 000 1065. 00
3210. 000 1. 400 4494. 00
100. 000 25. 000 2500. 00

Bl DDER NO 2
UNI T

BI D PRI CE AMOUNT
215. 000 1935. 00
6. 000 300. 00
215. 000 1935. 00
8. 000 400. 00
125. 000 5000. 00
8000. 000 8000. 00
10. 000 750. 00
2. 000 1654. 00
2. 000 2030. 00
2.000 630. 00
2.000 924. 00
250. 000 500. 00
2.680 138944. 60
7.500 720. 00
10. 000 1010. 00
20000. 000 20000. 00
1. 950 101468. 25
4. 380 79781. 70
28. 000 2100. 00
21. 050 20523. 75
8. 000 560. 00
840. 000 11760. 00
20. 000 80. 00
3. 000 1065. 00
1. 400 4494. 00
25. 000 2500. 00

Bl DDER NO 3
UNI' T

BI D PRI CE AMOUNT
50. 000 450. 00
5. 000 250. 00
400. 000 3600. 00
10. 000 500. 00
200. 000 8000. 00
8000. 000 8000. 00
8. 000 600. 00
3. 000 2481. 00
2. 000 2030. 00
3. 000 945. 00
1. 000 462. 00
150. 000 300. 00
3.750 194418. 75
8. 000 768. 00
15. 000 1515. 00
2000. 000 2000. 00
1. 950 101468. 25
4. 380 79781. 70
40. 500 3037. 50
23.900 23302. 50
3. 900 273.00
840. 000 11760. 00
20. 000 80. 00
3. 000 1065. 00
1. 400 4494. 00
25. 000 2500. 00



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20000411021

| TEM

NUMBER | TEM DESCRI PTI ON

50903 PREPARATI ON, DECKS, TYPE 1

50904 PREPARATI ON, DECKS, TYPE 2

50905 CLEANI NG DECKS

50912 CURB REPAI R

50915 CONCRETE SURFACE REPAI R

50920 FULL DEPTH DECK REPAI R

50925 CONCRETE MASONRY, OVERLAY, DEC

51340 TUBULAR RAILING TYPE F, STRUC
B- 36-5

51409 ADJUSTI NG FLOOR DRAI NS

52003 CULVERT PIPE, CLASS Il1, 18-IN
52005 CULVERT PIPE, CLASS Ill, 24-IN
52007 CULVERT PIPE, CLASS |11, 30-IN
52009 CULVERT PIPE, CLASS IIll, 36-IN
52011 CULVERT PIPE, CLASS IIl, 48-IN
52061 APRON ENDWALLS FOR CULVERT PI P
52063 APRON ENDWALLS FOR CULVERT PI P

52065 APRON ENDWALLS FOR CULVERT PI P
52067 APRON ENDWALLS FOR CULVERT PI P
52069 APRON ENDWALLS FOR CULVERT PI P
52105 CORRUGATED STEEL CULVERT PI PE,
52107 CORRUGATED STEEL CULVERT PI PE,
52109 CORRUGATED STEEL CULVERT PI PE,
52149 STL APRON ENDW. FOR CLVRT PI PE
52151 STL APRON ENDW. FOR CLVRT PI PE
52152 STL APRON ENDW. FOR CLVRT PI PE
52209 RCCP, CL I, 36-1NCH

52260 RCCP, APRON ENDWALLS, 12-1NCH
52261 RCCP, APRON ENDWALLS, 15-1NCH
52264 RCCP, APRON ENDWALLS, 24-1NCH
52266 RCCP, APRON ENDWALLS, 30-1 NCH
52267 RCCP, APRON ENDWALLS, 36-1 NCH
60133 CONCRETE CURB AND GUTTER, 30-1
60170 CONCRETE CURB AND GUTTER, 36-1
60204 CONCRETE S| DEWALK, 4-1 NCH
60602 HEAVY RI PRAP

60604 MEDI UM RANDOM RI PRAP

61103 CATCH BASINS, TYPE 3

.'"'.'"'.'"'.'"'.'"'9

pgrorooooorrrrrm

R

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

116.

. 000

. 000

Bl DDER NO 1

UNI'T
BI D PRI CE

. 500
. 750
. 000
. 500
. 930
. 000
. 020
. 000
. 000
. 000

1403.
74723.
8810.
44096.
3465.
1400.
25200.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNI'T
BI D PRI CE

-000

. 000
. 000
. 930
. 000
. 020
. 000
. 000
. 000

PAGE:

LETTI NG DATE: 04/11/00

Bl DDER NO 3

UNI'T
BI D PRI CE

. 500
. 750
. 800
. 350
. 650
. 500
. 040
. 000
. 000
. 250

1752.
83796.
7488.
44533.
3465.
1400.
31006.



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000411021

| TEM
NUMBER

63202

63301
63305
63401
63702

| TEM DESCRI PTI ON

MANHOLES, TYPE 1
MANHOLES, TYPE 3

MANHOLE COVERS, TYPE J

INLET COVERS, TY
I NLET COVERS, TY

Pl PE UNDERDRAI N, UNPERFORATED,
Pl PE UNDERDRAI N, WWRAPPED, 6-1N

PE A
PE B

DRAI'N Tl LE EXPLORATI ON

STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
STL PLT BM GRD, ENRGY ABSORB T

MOBI LI ZATI ON

CALClI UM CHLORI DE SURFACE TREAT

SALVAGED TOPSO L
MULCHI NG

ERCSI ON BALES, DELI VERED

ERCSI ON BALES, |

NSTALLED

SI LT FENCE, DELI VERED
SI LT FENCE, | NSTALLED

SI LT FENCE MAI NT

MOBI LI ZATI ONS, EROCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROCSI
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS

FERTI LI ZER, TYPE
SEEDI NG, TEMPORAI
SEEDI NG, M XTURE
SEEDI NG, M XTURE
SODDI NG

TREES,

MAPLE, GREEN MOUNTAI N SUGAR, 3

CAL., B&B
TREES,

COFFEETREE, KENTUCKY, 3-1NCH C

DELI NEATOR POSTS
DELI NEATCORS

WOOD POSTS, 4X4-1NCH X 10-FT.

SIGNS, TYPE II,

ENANCE

B

RY
NO. 20
NO. 40

REFLECTI VE

CONTRACT AND ESTI MATE ENG NEER

<<ggmmm99<<9mgmmmmm%

EEE%@U’QQTFFQQW@"PQ!_!_TV!_

&<

EACH

EACH

EACH
S. F.

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

3550.

3550.

3550.
2

1460
1460

150.
1279.
388.
1447.
12.

12.

Nhoo

000

000

000
000
000
000

Bl DDER NO 1

UNI'T
BI D PRI CE

550.

20.
. 000
45.
30.

. 000

000

000

000
000

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNI'T
BI D PRI CE

. 000

100. 000

38. 000
45. 000
50. 000
20. 000

1540

5755.
1940.
4746.
1200.

1200.

228.
270.
200.
240.

PAGE:

LETTI NG DATE: 04/11/00

00

00

00
00

Bl DDER NO 3

UNI'T
BI D PRI CE

. 000

. 000

. 000
. 000
. 000
. 000



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000411021

| TEM
NUMBER

90005

90005

90005

90005

90005

| TEM DESCRI PTI ON

FI ELD LABORATCORY

FI ELD OFFI CE, TYPE C

TRAFFI C CONTRCL

TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, BARRI CADES, T

TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
GEOTEXTI LE FABRIC, TYPE R
GEOTEXTI LE FABRI C, TYPE HR
PAVEMENT MARKI NG, 4-1NCH, PAIN
PVMI' MRKNG, CHANNELI ZI NG 8-1N
LOCATI NG NO- PASSI NG ZONES
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG CURB, PAI NT
PAVEMENT MARKI NG CURB RAMWP, P
PULL BOXES, STEEL, 24X36-1NCH

SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90004A, TUBULAR RAI LI NG, TYPE

MCDI FI ED (4 RAILS), STRUCTURE

M SC

90004B, PREPARATI ON AND COATI N
FLANGES

M SC
90005A, | NLET PROTECTION, TYPE
M SC
90005B, | NLET PROTECTI ON, TYPE
M SC

90005C, | NLET PROTECTI ON, TYPE
M SC

90005D, CONSTRUCTI ON STAKI NG,
CULVERTS

M SC

90005E, CONSTRUCTI ON STAKI NG,
SEVER SYSTEM

CONTRACT AND ESTI MATE ENG NEER

rrmrro
mm % m T‘%' mmn<

crr
(@]

—
(7]

EACH

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

8776.
12958

727.

8761.

149.

42169
990.

1240.
210.

1759.
265.

33.

10

75.

. 000

. 000

. 000

000

000

000

Bl DDER NO 1
UNI T
BI D PRI CE AMOUNT
1500. 000 1500. 00
3500. 000 3500. 00
5000. 000 5000. 00
0. 600 436. 20
0. 500 57.00
0. 500 4388. 00
0. 200 2591. 60
0. 250 181.75
0. 500 4380. 50
2.200 182. 60
2.600 387. 40
0. 080 3373.52
0. 500 495. 00
150. 000 330. 00
100. 000 200. 00
0. 600 744. 00
2.000 420. 00
500. 000 500. 00
0. 950 1671. 05
2. 350 622. 75

4055. 000 4055. 00
100. 000 600. 00
50. 000 150. 00
33. 000 1089. 00
215. 000 2150. 00

135. 000 10125. 00

PAGE:

LETTI NG DATE: 04/11/00

Bl DDER NO 2
UNI T
BI D PRI CE AMOUNT
3000. 000 3000. 00
5000. 000 5000. 00
5000. 000 5000. 00
0. 600 436. 20
0. 500 57.00
0. 500 4388. 00
0. 200 2591. 60
0. 250 181.75
0. 500 4380. 50
2.250 186. 75
2. 650 394. 85
0. 080 3373.52
0.500 495. 00
150. 000 330. 00
100. 000 200. 00
0. 600 744. 00
2. 000 420. 00
400. 000 400. 00
0. 950 1671. 05
2. 350 622. 75
13500. 000 13500. 00
4050. 000 4050. 00
70. 000 420. 00
100. 000 300. 00
40. 000 1320. 00
215. 000 2150. 00
135. 000 10125. 00

Bl DDER NO 3

UNI'T
BI D PRI CE

4055.

100.

50

33.

215.

135.

000

000

000

000

000

000

600.

150.

1089.

2150

10125

.00

00

00

00

00

00



DATE 08/ 25/ 03

CERTI FI ED BY-
TI TLE-

PROPCSAL: 20000411021

| TEM

NUMBER

90030

90030

90030

90030

90030

90030

90030

90030

90030

90030

90033

90365
90616

M SC
9003CA,

| TEM DESCRI PTI ON

CONSTRUCTI ON  STAKI NG,

AGCREGATE BASE COURSE

M SC
900308,
GUTTER,
M SC
90030C,
LAYOQUT
M SC
90030D,
M SC
90030E,
M SC
90030F,
M SC
90030G,
M SC
90030H,
M SC
90030J,
M SC
90030K,
M SC
90033A,

CONSTRUCTI ON  STAKI NG,
CURB & QUTTER

CONSTRUCTI ON  STAKI NG,

CONSTRUCTI ON  STAKI NG,
STORM SEVEER, 12-1 NCH
STORM SEVEER, 15-1 NCH
STORM SEVEER, 18-1 NCH
STORM SEVEER, 21-1 NCH
STORM SEVEER, 24-1 NCH
STORM SEVEER, 30- | NCH

PULVERI ZED TOPSO L

QW, BASE COURSES

MARKER POSTS, FLEXI BLE, FOR CU EACH

CONTRACT AND ESTI MATE ENG NEER

L.

S.

F.

Y.

TON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

19657

13482.

19657.

19657.

1933.

411.

473.

404.

701.

863.

21120.

51795.

26

PROPCSAL TOTAL

. 000

000

000

000

000

000

000

000

000

000

000

000
. 000

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 1
UNI T

BI D PRI CE AMOUNT
0. 880 17298. 16
1. 050 14156. 10
0.710 13956. 47
0. 880 17298. 16
17. 500 33827. 50
16. 500 6781. 50
18. 000 8514. 00
21.000 8484. 00
21.500 15071. 50
26. 500 22869. 50
2. 050 43296. 00
0. 180 9323. 10
45. 000 1170. 00
1105130. 73

Bl DDER NO 2

UNI'T
BI D PRI CE

19.

20.

23.

30.

29.

39.

. 710

. 880

750

800

500

000

500

000

. 080

. 180
. 000

17298.

14156.

13956.

17298.

38176.

8548.

11115.

12120.

20679.

33657.

43929.

9323.
1170.

1114994.

PAGE:

117

LETTI NG DATE: 04/11/00

16

10

47

16

75

80

50

00

50

00

60

10
00

23

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
0. 880 17298. 16
1. 050 14156. 10
0.710 13956. 47
0. 880 17298. 16
24. 450 47261. 85
21.900 9000. 90
23. 050 10902. 65
29. 200 11796. 80
28. 800 20188. 80
40. 050 34563. 15
2.550 53856. 00
0. 180 9323. 10
45. 000 1170. 00
1235361.71



DATE 08/ 25/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 118
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 04/11/00

PROPCSAL: 20000411021

BIDDER NO 1: JAMES PETERSON SONS, | NC.

BIDDER NO 2: RELIANCE JO NT VENTURE

BI DDER NO 3: MJSSON BRCS., | NC

BI DDER NO 4: PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES

Bl DDER NO 4 BI DDER NO 5 Bl DDER NO 6
| TEM ESTI MATED UNI'T UNI'T UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE AMOUNT  BID PRI CE AMOUNT BI D PRI CE AMOUNT
20101 CLEARING STA. 9. 000 400. 000 3600. 00 0. 000 0.00 0. 000 0.00
20102 CLEARI NG I.D. 50. 000 38. 000 1900. 00 0. 000 0. 00 0. 000 0. 00
20104 GRUBBI NG STA. 9. 000 450. 000 4050. 00 0. 000 0. 00 0. 000 0. 00
20105 GRUBBI NG I.D 50. 000 20. 000 1000. 00 0. 000 0.00 0. 000 0.00
20330 REMOVI NG OLD CULVERTS EACH 40. 000 200. 000 8000. 00 0. 000 0.00 0. 000 0.00
20351 REMOVING OLD BRI DGE, STATION LS 1. 000 8500. 000 8500. 00 0. 000 0. 00 0. 000 0. 00
166+80. 5

20401 REMOVI NG PAVEMENT S Y. 75. 000 3.500 262.50 0. 000 0. 00 0. 000 0. 00
20402 REMOVI NG ASPHALTI C SURFACE S.Y. 827.000 2.500 2067. 50 0. 000 0.00 0. 000 0.00
20405 REMOVI NG CURB AND GUTTER L. F. 1015. 000 4. 500 4567. 50 0. 000 0.00 0. 000 0.00
20406 REMOVI NG CONCRETE SI DEWALK S Y. 315. 000 9. 000 2835. 00 0. 000 0. 00 0. 000 0. 00
20411 REMOVI NG GUARDRAI L L.F. 462. 000 6. 000 2772.00 0. 000 0. 00 0. 000 0. 00
20416 REMOVI NG | NLETS EACH 2.000 500. 000 1000. 00 0. 000 0.00 0. 000 0.00
20501 COWMON EXCAVATI ON CY. 51845. 000 2.700 139981. 50 0. 000 0.00 0. 000 0.00
20505 MARSH EXCAVATI ON CY. 96. 000 6. 250 600. 00 0. 000 0. 00 0. 000 0. 00
20811 SELECTED BORROW EXCAVATI ON CY. 101. 000 9. 000 909. 00 0. 000 0. 00 0. 000 0. 00
21301 FI NI SH NG ROADVWAY LS 1. 000 2500. 000 2500. 00 0. 000 0.00 0. 000 0.00
30413 PRODUCI NG AND STOCKPI LI NG CABC TON 52035. 000 4.000 208140.00 0. 000 0.00 0. 000 0.00
41010 SALVAGED ASPHALTI C PAVEMENT TON 18215. 000 3. 000 54645. 00 0. 000 0. 00 0. 000 0. 00
41508 CONCRETE PAVEMENT, 8-1NCH S Y. 75. 000 28. 000 2100. 00 0. 000 0. 00 0. 000 0. 00
41605 CONCRETE DRI VEWAY, 6-1NCH S.Y. 975. 000 22.250 21693. 75 0. 000 0.00 0. 000 0.00
41653 PAVEMENT TI ES EACH 70. 000 7.000 490. 00 0. 000 0.00 0. 000 0.00
50201 CONCRETE MASONRY, BRI DGES CY. 14. 000 450. 000 6300. 00 0. 000 0. 00 0. 000 0. 00
50251 CONC MASONRY ANCHORS, TYPE L, EACH 4.000 25. 000 100. 00 0. 000 0. 00 0. 000 0. 00
50265 PROTECTI VE SURFACE TREATMENT  S.. 355. 000 1. 000 355. 00 0. 000 0.00 0. 000 0.00
50511 COATED HI GH STR BAR STL REINF, LB. 3210. 000 1.500 4815. 00 0. 000 0.00 0. 000 0.00
50606 H GH STRENGTH STRUCTURAL STEEL LB. 100. 000 8. 000 800. 00 0. 000 0. 00 0. 000 0. 00
50903 PREPARATI ON, DECKS, TYPE 1 S.Y 50. 000 50. 000 2500. 00 0. 000 0. 00 0. 000 0. 00
50904 PREPARATI ON, DECKS, TYPE 2 S.Y 10. 000 75. 000 750. 00 0. 000 0.00 0. 000 0.00
50905 CLEANING DECKS S.Y 270. 000 25. 000 6750. 00 0. 000 0.00 0. 000 0.00
50912 CURB REPAI R L.F 40. 000 75. 000 3000. 00 0. 000 0. 00 0. 000 0. 00
50915 CONCRETE SURFACE REPAI R S. F 100. 000 40. 000 4000. 00 0. 000 0. 00 0. 000 0. 00
50920 FULL DEPTH DECK REPAI R S.Y 3. 000 250. 000 750. 00 0. 000 0. 00 0. 000 0. 00



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20000411021

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T

50925 CONCRETE MASONRY, OVERLAY, DEC C. Y.
51340 TUBULAR RAILING TYPE F, STRUC LS
B-36-5

51409 ADJUSTI NG FLOOR DRAI NS EACH
52003 CULVERT PIPE, CLASS IIl, 18-IN L. F.
52005 CULVERT PIPE, CLASS IIl, 24-INL.F.
52007 CULVERT PIPE, CLASS Ill, 30-INL.F.
52009 CULVERT PIPE, CLASS Ill, 36-INL.F.
52011 CULVERT PIPE, CLASS IIl, 48-INL.F.
52061 APRON ENDWALLS FOR CULVERT PI P EACH
52063 APRON ENDWALLS FOR CULVERT PI P EACH

52065 APRON ENDWALLS FOR CULVERT PI P EACH
52067 APRON ENDWALLS FOR CULVERT PI P EACH
52069 APRON ENDWALLS FOR CULVERT PI P EACH
52105 CORRUGATED STEEL CULVERT PIPE, L.F
52107 CORRUGATED STEEL CULVERT PIPE, L.F
52109 CORRUGATED STEEL CULVERT PIPE, L.F
52149 STL APRON ENDW. FOR CLVRT Pl PE EACH
52151 STL APRON ENDW. FOR CLVRT Pl PE EACH
52152 STL APRON ENDW. FOR CLVRT PI PE EACH
52209 RCCP, CL 111, 36-1NCH L.F
52260 RCCP, APRON ENDWALLS, 12-1NCH EACH
52261 RCCP, APRON ENDWALLS, 15-1NCH EACH
52264 RCCP, APRON ENDWALLS, 24-1NCH EACH
52266 RCCP, APRON ENDWALLS, 30-1NCH EACH
52267 RCCP, APRON ENDWALLS, 36-1NCH EACH
60133 CONCRETE CURB AND GUTTER, 30-1 L.F
60170 CONCRETE CURB AND GUTTER, 36-1 L.F.
60204 CONCRETE S| DEWALK, 4-1 NCH S. F
60602 HEAVY RI PRAP CY
60604 MEDI UM RANDOM RI PRAP CY

61103 CATCH BASINS, TYPE 3 EACH
61110 MANHOLES, TYPE 1 EACH
61112 MANHOLES, TYPE 3 EACH
61151 MANHOLE COVERS, TYPE J EACH
61161 | NLET COVERS, TYPE A EACH
61162 | NLET COVERS, TYPE B EACH

61211 Pl PE UNDERDRAI N, UNPERFORATED, L.F

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI T

QUANTITY BID PRICE
30. 000 1800. 000
1. 000 7500. 000
4.000 750. 000
762. 000 17.000
292. 000 21.000
266. 000 31. 000
140. 000 33. 000
124.000 50. 000
38. 000 90. 000
8. 000 125. 000
6. 000 210. 000
4.000 325. 000
1. 000 750. 000
14.000 20. 000
16. 000 22.000
18. 000 27.000
1. 000 110. 000
2.000 145. 000
4.000 230. 000
116. 000 70. 000
7.000 410. 000
2.000 430. 000
1. 000 545. 000
1. 000 535. 000
2.000 1000. 000
12601. 000 5. 850
881. 000 10. 500
21830. 000 2.000
63. 000 40. 000
20. 000 25. 000
42.000 1250. 000
8. 000 1700. 000
13. 000 2800. 000
21.000 190. 000
33. 000 230. 000
9. 000 275. 000
70. 000 1. 000

2000
73715.
9250
43660
2520
500.
52500
13600
36400
3990
7590
2475.
70

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

BI D PRI CE

COLLOOOLOO0LLO0OLO00OO000L000L0000

AMOUNT

COLOOOOLOOOLLO0OLO000O000L000L0000

PAGE:

LETTI NG DATE: 04/11/00

Bl DDER NO 6

UNI'T
Bl D PRI

COLLOOOLOO0LLO0OLO000O000L000L0000

CE

COLOOOOLOO0LLO0OLO00OO000LRL000L0000



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000411021

| TEM

NUMBER

63202

63301
63305
63401
63702
64210
64220
64301
64313
64317
64318

Pl PE UNDERDRAI N, WRAPPED, 6-1N
DRAI'N TI LE EXPLORATI ON

STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
STL PLT BM GRD, ENRGY ABSORB T
MOBI LI ZATI ON

CALClI UM CHLORI DE SURFACE TREAT
SALVAGED TOPSO L

MULCHI NG

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCSI
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG M XTURE NO. 20

SEEDI NG M XTURE NO 40

SODDI NG

TREES,

MAPLE, GREEN MOUNTAI N SUGAR, 3
CAL., B&B

TREES,

COFFEETREE, KENTUCKY, 3-1NCH C
DELI NEATOR POSTS

DELI NEATORS

WOCD PCOSTS, 4X4-1NCH X 10-FT
SIGNS, TYPE |1, REFLECTIVE

FI ELD LABORATCRY

FI ELD OFFI CE, TYPE C

TRAFFI C CONTRCL

TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, BARRI CADES, T

CONTRACT AND ESTI MATE ENG NEER

90ngg T oggongnar ey

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI T

QUANTITY BID PRICE
100. 000 1. 000
50. 000 50. 000
132. 800 33. 000
37.500 12. 000
4. 000 2000. 000
1. 000 12750. 000
24.500 25. 000
47245. 000 0. 800
68350. 000 0. 100
100. 000 3. 000
100. 000 3. 000
3550. 000 1. 000
3550. 000 1. 000
3550. 000 0. 200
2.000 100. 000
2.000 150. 000
1460. 000 0. 600
1460. 000 0. 600
55. 000 28. 000
150. 000 4.000
1279. 000 4.500
388. 000 5. 000
1447.000 3.280
12. 000 100. 000
12. 000 100. 000
6. 000 12. 000
6. 000 5. 000
4. 000 34. 000
12. 000 15. 000
1. 000 8000. 000
1. 000 8000. 000
1. 000 5000. 000
727.000 0. 600
114. 000 0. 500
8776. 000 0. 500

1540

5755.
1940
4746.
1200

1200
72.

136.
180.
8000
8000
5000
436.

4388.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

BI D PRI CE

o

COLOOLLLOOLLL0OLOO00L000

CELeLLoeeo0o

000

000
000
000
000
000
000
000
000
000
000

COLOOLLLOOLLL0OLOL00R000

o

CELeLLoeeoo

PAGE:

LETTI NG DATE: 04/11/00

Bl DDER NO 6

UNI'T
Bl D PRI

COLOOLLLOOLLLOOLOL00L000

o

coocoocoo0000

CE

000

000
000
000
000
000
000
000
000
000

. 000

o

COLOOLLLOOLLL00LO000R000

CELeLLoeeo0o



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000411021

| TEM

NUMBER

90005

90005

90005

90005

90005

90030

90030

TRAFFI C CONTRCL, WARNI NG LI
TRAFFI C CONTRCL, WARNI NG LI
TRAFFI C CONTROL, SI GNS
GEOTEXTI LE FABRIC, TYPE R
GEOTEXTI LE FABRI C, TYPE HR
PAVEMENT MARKI NG, 4-1NCH, PAl
PVMI' MRKNG, CHANNELI ZI NG, 8-
LOCATI NG NO- PASSI NG ZONES
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, CURB, PAINT
PAVEMENT MARKI NG CURB RAMWP, P
PULL BOXES, STEEL, 24X36-1NCH
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90004A, TUBULAR RAI LI NG TYPE
MCDI FI ED (4 RAILS), STRUCTURE
M SC

90004B, PREPARATI ON AND COATI N
FLANGES

M SC

90005A, | NLET PROTECTI ON, TYPE
M SC

90005B, | NLET PROTECTI ON, TYPE
M SC

90005C, | NLET PROTECTI ON, TYPE
M SC

90005D, CONSTRUCTI ON STAKI NG,
CULVERTS

M SC

90005E, CONSTRUCTI ON STAKI NG,
SEVER SYSTEM

M SC

90030A, CONSTRUCTI ON STAKI NG,
AGGREGATE BASE COURSE

M SC

90030B, CONSTRUCTI ON STAKI NG,
GQUTTER, CURB & GUTTER

(N
I'N

CONTRACT AND ESTI MATE ENG NEER

rrogrro
'r1'r|g mm g' mm<
mmommaT T

il
(9]

-
n

EACH

EACH

EACH

EACH

EACH

L. F.

L. F.

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI T

QUANTITY BID PRICE
12958. 000 0. 200
727.000 0. 250
8761. 000 0.500
83. 000 1.700
149. 000 2.000
42169. 000 0. 060
990. 000 0. 150
2. 200 150. 000
2.000 45. 000
1240. 000 2.000
210. 000 2.000
1. 000 500. 000
1759. 000 3. 000
265. 000 5. 000
1. 000 7500. 000
1. 000 9500. 000
6. 000 70. 000
3. 000 100. 000
33. 000 40. 000
10. 000 125. 000
75. 000 125. 000
19657. 000 0. 750
13482. 000 1. 000

420.

300.

1320

1250

9375.

14742.

13482

00

00

00

00

00

75

00

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

BI D PRI CE

CLLLOLLLLOLRL00

. 000

. 000

. 000

. 000

. 000

. 000

. 000

CLLLOLLLLOoLRO000

PAGE:

LETTI NG DATE: 04/11/00

.00

.00

.00

.00

.00

.00

.00

Bl DDER NO 6

UNI'T
Bl D PRI

CLELLOLLLLOLeLO000

CE

. 000

. 000

. 000

. 000

. 000

. 000

. 000

CLLLOLLLLO0LLO000

.00

.00

.00

.00

.00

.00

.00



DATE 08/ 25/ 03

CERTI FI ED BY-
TI TLE-

PROPCSAL: 20000411021

| TEM

NUMBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 5
UNI'T
BI D PRI CE

PAGE: 122

LETTI NG DATE: 04/11/00

AMOUNT

Bl DDER NO 6
UNI'T
BI D PRI CE

90030

90030

90030

90030

90030

90030

90030

90030

90033

90365
90616

M SC
90030C,
LAYOUT
M SC
90030D,
M SC
90030E,
M SC
90030F,
M SC
90030G,
M SC
90030H,
M SC
900307,
M SC
90030K,
M SC
90033A,

CONSTRUCTI ON  STAKI NG,

CONSTRUCTI ON  STAKI NG,
STORM SEVEER, 12-1 NCH
STORM SEVEER, 15-1 NCH
STORM SEVEER, 18-1 NCH
STORM SEVEER, 21-1 NCH
STORM SEVEER, 24- | NCH
STORM SEVEER, 30- 1 NCH

PULVERI ZED TOPSO L

QWP, BASE COURSES

L. F.
L. F.
S Y.

TON
MARKER POSTS, FLEXI BLE, FOR CU EACH

Bl DDER NO 4
ESTI MATED UNI T

QUANTITY BID PRICE AMOUNT
19657. 000 1. 000 19657. 00
19657. 000 0. 750 14742.75
1933. 000 14.000 27062. 00
411. 000 15. 000 6165. 00
473. 000 17.000 8041. 00
404. 000 22.000 8888. 00
701. 000 24.000 16824. 00
863. 000 32. 000 27616. 00
21120. 000 4. 500 95040. 00
51795. 000 0. 100 5179. 50
26. 000 28. 000 728. 00
...... 1311650. 45

PROPCSAL TOTAL

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000
0. 000

0. 00

0.00

0. 00

0.00

0. 00

0.00

0. 00

0.00

0. 00
0. 00

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000
0. 000

0.00

0. 00

0.00

0. 00

0.00

0. 00

0.00

0. 00
0. 00



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20000411022

STATE PRQJECT(S): 4984-00- 95
4984- 00- 97

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 123

REPORT OF ALL BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND PCC PAVEMENT

BI DDER NO 1 THE ZI GNEGO COWPANI ES
BI DDER NO 2: VI NTON CONSTRUCTI ON COVPANY
Bl DDER NO 3 JAMES CAPE & SONS CO.
| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
20101 CLEARI NG 40M
20102 CLEARI NG 25MV
20104 GRUBBI NG 40M
20105 GRUBBI NG 25MV
20301 REMOVI NG OLD CULVERT, STATION LS
1' NB' +069
20330 REMOVI NG OLD CULVERTS EACH
20401 REMOVI NG PAVEMENT M
20405 REMOVI NG CURB AND GUTTER M
20409 REMOVI NG SURFACE DRAI NS EACH
20416 REMOVI NG | NLETS EACH
20422 REMOVI NG CONCRETE BASES EACH
20503 UNCLASSI FI ED EXCAVATI ON VB
20620 EXCAVATI ON FOR STRUCTURES, CUL LS
C-44-84
20901 GRANULAR BACKFI LL VB
21302 FI NI SH NG ROADWAY, PRQIECT LS
4984-00- 95
21303 FI NI SH NG ROADWAY, PRQIECT LS
4984- 00- 97

30404 CRUSHED AGGREGATE BASE COURSE
30418 CABC, OPEN GRADED, NUMBER 1
30420 CABC, OPEN GRADED NUMBER 2
30426 BREAKER RUN STONE

40204 ASPHALTI C MATERI AL FOCR TACK CO
40301 QWP, ASPHALTI C M XTURE

40501 ASPHALTI C MATERI AL FOR PLANT M MG
40713 ASPHALTI C CONCRETE PAVEMENT, T MG

o DD

ESTI MATED
QUANTI TY

25100.
2000.
9700.

30750.
1500.
1770.

110.
1770.

. 000

000
000
000
000
000
000
000
000

Bl DDER NO 1

UNI'T
Bl D PRI CE

3500.

25.
5000.

5000.

000

. 650

000
150
960

. 300
. 680
228.

23.

500
400

LETTI NG DATE: 04/11/00

LOCATI ON 44/ QUTAGAM E COUNTY

3500.

600.
367.
1936.
250.
600.
1575.
110105.
3500.

700.
5000.

5000.

116715.
14000.
79055.

152520.

450.
1203.
25135.
41418.

N BALLARD RD
CTH E
OUTAGAM E COUNTY

Bl DDER NO 2 Bl DDER NO 3
UNI T UNI T
BI D PRI CE AMOUNT  BID PRI CE AMOUNT
120. 000 2880. 00 120. 000 2880. 00
2.000 102. 00 2.000 102. 00
150. 000 3600. 00 150. 000 3600. 00
6. 000 306. 00 6. 000 306. 00
3500. 000 3500. 00 3500. 000 3500. 00
240. 000 960. 00 100. 000 400. 00
3. 000 450. 00 5. 000 750. 00
3. 250 1040. 00 8. 500 2720. 00
50. 000 100. 00 200. 000 400. 00
200. 000 800. 00 200. 000 800. 00
200. 000 1800. 00 150. 000 1350. 00
3.690 133209. 00 3. 800 137180. 00
3500. 000 3500. 00 3500. 000 3500. 00
25. 000 700. 00 50. 000 1400. 00
4000. 000 4000. 00 3000. 000 3000. 00
3000. 000 3000. 00 7500. 000 7500. 00
4.510 113201. 00 5.100 128010. 00
6. 500 13000. 00 9. 000 18000. 00
8. 150 79055. 00 9. 000 87300. 00
5. 380 165435. 00 5.320 163590. 00
0. 400 600. 00 0. 400 600. 00
0.980 1734. 60 0.980 1734. 60
230. 000 25300. 00 230. 000 25300. 00
31. 250 55312. 50 33. 000 58410. 00



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000411022

| TEM
NUMBER

61156

| TEM DESCRI PTI ON

CONCRETE PAVEMENT, 175
CONCRETE PAVEMENT, 215

Y
Y

H E.S. CONC. PAVEMENT, 215 MM

CONCRETE DRI VEWAY, 150
CONCRETE DRI VEWAY, 200
PAVEMENT TI ES

CONCRETE PAVEMENT GAPS

Y
Y

CONC MAS ANCHORS, TYPE L, NO
CONCRETE MASONRY, CULVERTS
HI GH STRENGTH BAR STEEL REI NF.
RUBBERI ZED MEMBRANE WATERPROOF

CULVERT PI PE, CLASS |11,
CULVERT PI PE, CLASS |11,
CULVERT PIPE, CLASS |11,

300 M
450 M
600 M

APRON ENDWALLS FOR CULVERT PI P
APRON ENDWALLS FOR CULVERT PI P
APRON ENDWALLS FOR CULVERT PI P
CORRUGATED STEEL CULVERT PI PE,
STL APRON ENDW. FOR CLVRT PI PE
RCCP, APRON ENDWALLS, 300 WM
RCCP, APRON ENDWALLS, 450 MM
RCCP, APRON ENDWALLS, 600 MV
CONCRETE CURB AND GUTTER, 450
CONCRETE CURB AND GUTTER, 750
CONCRETE CURB AND GUTTER, 750

CONCRETE Sl DEWALK, 100
HEAVY Rl PRAP

REI NF CONC PI PE, CLASS
REI NF CONC PI PE, CLASS
REI NF CONC PI PE, CLASS
REI NF CONC PI PE, CLASS
REI NF CONC PI PE, CLASS
MANHOLES, TYPE 1

I NLETS, TYPE 3

I NLETS, TYPE 8

INLET COVERS, TYPE HS

Y

CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

Bl DDER NO 1

UNI'T
BI D PRI CE
ASPHALTI C SURF, DRI VEWAYS & FI
ASPHALTI C SURFACE, TEMPORARY

. 150

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNI'T
BI D PRI CE

600
850
221

- 000
-000
- 000

PAGE:

124

LETTI NG DATE: 04/11/00

Bl DDER NO 3

UNI'T
BI D PRI CE

- 000



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000411022

| TEM
NUMBER

61159
61167
61182
61201
61610
61910
62001
62003
62101
62111
62203
62301
62401
62501
62702
62815
62816
62817
62819
62821
62822
62823
62905
63008
63011
63101
63103
63403
63404
63702
63822
63827
63830
64220
64302

64303

| TEM DESCRI PTI ON

I NLET COVERS, TYPE Ms-A

I NLET COVERS, TYPE H

ADJUSTI NG MVANHOLE COVERS

Pl PE UNDERDRAI N, 150 WM

CHAIN LINK FENCE, 1.2 M
MOBI LI ZATI ON

CONCRETE CORRUGATED MEDI AN
CONCRETE MEDI AN SLOPED NOSE
LANDVARK REFERENCE MONUMENTS
LANDVARK REF MONUMENTS & CAST
ASPHALTI C FLUMES

CALClI UM CHLORI DE SURFACE TREAT
WATER

TOPSA L

MULCHI NG

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCSI
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
FERTI LI ZER, TYPE B

SEEDI NG M XTURE NO. 10
SEEDI NG M XTURE NO. 40
SODDI NG

WATERI NG SCDDED AREAS
WOOD POSTS, 100 X 100 MM X
WOOD POSTS, 100 X 100 MM X
SIGNS, TYPE ||, REFLECTIVE
MOVI NG SIGNS, TYPE 11
REMOVI NG SI GNS, TYPE 11
REMOVI NG SVALL SI GN SUPPORTS
FI ELD OFFI CE, TYPE C
TRAFFI C CONTROL, PRQIECT
4984-00- 95

TRAFFI C CONTROL, PRQIECT
4984- 00- 97

4.3
4.9

CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

Bl DDER NO 1

UNI'T
BI D PRI CE

. 000
. 000
. 600
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

. 000

1170
2340
30524
4200
2067.
1080
4860
180.
615.
510.
7500
1500

4500

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE:

LETTI NG DATE: 04/11/00

Bl DDER NO 2
UNI T

BI D PRI CE AMOUNT
225. 000 2475. 00
221.000 13702. 00
225. 000 4500. 00
6. 560 27683. 20
80. 000 1040. 00
69000. 000 69000. 00
37.800 28350. 00
43. 200 1814. 40
94. 000 940. 00
350. 000 700. 00
55. 000 1265. 00
350. 000 17850. 00
3. 250 1852. 50
1.800 67140. 00
0.120 3084. 00
3.180 7950. 00
3.180 7950. 00
0. 050 250. 00
100. 000 600. 00
125. 000 625. 00
10. 000 150. 00
10. 000 150. 00
0. 600 786. 00
9. 000 1170. 00
9. 000 2340. 00
2.600 30524. 00
7.000 4200. 00
53. 000 2067. 00
60. 000 1080. 00
120. 000 4860. 00
90. 000 180. 00
15. 000 615. 00
15. 000 510. 00
5000. 000 5000. 00
3500. 000 3500. 00
4500. 000 4500. 00

Bl DDER NO 3

UNI'T
BI D PRI CE

. 000
. 000
. 600
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

. 000

15000.
1500.

4500



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000411022

| TEM
NUMBER

| TEM DESCRI PTI ON

TRAFFI C CONTROL, DRUMS

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS

GEOTEXTI LE FABRI C, TYPE SAS
GEOTEXTI LE FABRI C, TYPE DF
GEOTEXTI LE FABRI C, TYPE HR
GEOTEXTI LE FABRIC, TYPE C
PAVEMENT MARKI NG, 100 MM EPOX
PVMI MRKNG, CHANNELI ZI NG, 200
REMOVI NG PAVEMENT MARKI NGS
PVMI' MRKNG, STOP LINE, 450 MM
PVMI' MRKNG, CROSSWALK, 150 MM
PVMI MRKNG, CROSSWALK, 300 MM
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG WORDS, EPOXY
PVMI MRKNG, DI AGONAL, 200 MM
PAVEMENT MARKI NG, CURB, EPOXY
PAVEMENT MARKI NG, CURB RAMP, E
PAVEMENT MARKI NG | SLAND NOSE,
TEMPORARY PAVEMENT MARKI NG 10
TEMP PVMI' MRKG, 100 MM REMOVA
NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
LOOP DETECTOR CONDUI T

PULL BOXES, STEEL, 600 X 1200
CONCRETE BASES, TYPE 1
CONCRETE BASES, TYPE 2
CONCRETE CONTROL CABI NET BASES
PEDESTAL BASES

TRNSFRVR BASE STD, 288 MM BOLT
TRAFF SI GNAL CABLE, 7 CONDUCTO
TRAFF SI GNAL CABLE, 15 CONDUCT
TYPE UF CABLE, 2 CONDUCTCR, NO
ELECTRI CAL W RE, TRAFFI C SI GNA
ELECTRI CAL WRE, LIGHTING NO
LOOP DETECTOR LEAD I N CABLE

CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

414.

000

Bl DDER NO 1

UNI'T
BI D PRI CE

. 900

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNI'T
BI D PRI CE

560

PAGE:

LETTI NG DATE: 04/11/00

Bl DDER NO 3

UNI'T
BI D PRI CE

. 560



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000411022

| TEM
NUMBER

90001

90001

90001

90001

90001

90001

90001

90002

90002

TRAFFI C SI GNAL FACES, 5-300 WM
PEDESTRI AN SI GNAL FACES, 300 M

| TEM DESCRI PTI ON

PEDESTRI AN PUSH BUTTONS

TRAFFI C SI GNAL MOUNTI NG HARDWA
CTH E & CTH JJ | NTERSECTI ON
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL

M SC
90001A,

CONSTRUCTI ON  STAKI NG,

PAVEMENT, SPECI AL

M SC
90001B,

CONSTRUCTI ON  STAKI NG,

AGRREGATE BASE COURSE, SPECI AL

M SC
90001C,
GUTTER,
M SC
90001D,
SPECI AL
M SC
90001E,
M SC
90001F,
M SC
90001G
300Mv
M SC
90001H,
375MV
M SC
900017,
450MM
M SC
90002A,
M SC

CONSTRUCTI ON  STAKI NG,
AND CURB AND GQUTTER, S
CONSTRUCTI ON  STAKI NG,

PRELI M NARY CONSTRUCTI
150MM M NI STORM SEVER

STORM SEVEER PI PE, PVC-

STORM SEVER PI PE, PVC-

STORM SEVER PI PE, PVC-

SEALI NG JO NTS

CONTRACT AND ESTI MATE ENG NEER

M

M

M2

M2

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

420.

4050.
691.
360.

4741.

4741.
51.

45.

37100.

350.

000

000

000

000

000

000

. 000

. 000

000

000

Bl DDER NO 1

UNI'T
BI D PRI CE
LOOP DETECTOR W RE
POLES, TYPE 2
TRAFFI C SI GNAL STANDARDS, STEE

1220.

66.

115.
145.

170.

36.

. 000

. 500

. 500

000

000

000

000

. 800

800

720.

7111.

7111.

3366.

5175.

580.

1020.

29680.

12880.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

00

50

50

00

00

00

00

00

00

Bl DDER NO 2

UNI'T
BI D PRI CE

1148,

52.

60.
68.

79.

36.

. 000

. 000

. 500

. 500

500

250

500

500

. 200

800

720.

7111.

7111.

2677.

2711.

274.

477.

44520.

12880.

PAGE:

LETTI NG DATE: 04/11/00

00

50

50

50

25

00

00

00

00

Bl DDER NO 3

UNI'T
BI D PRI CE

1148,

75.

103.
110.

150.

36.

. 000

. 000

. 500

000

000

000

000

. 390

800

720.

14223.

7111.

3825.

4635.

440.

900.

51569.

12880.

00

00

50

00

00

00

00

00

00



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20000411022

90004

90004

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90365
90545
90590
90998
90999
90401

90002B, PAVEMENT MARKI NG, CONC
CORRUGATED MEDI AN, EPOXY

M SC LS
90004A, CONSTRUCTI ON STAKI NG,
C-44-84, SPECI AL

M SC LS
90004B, SALVAGE EXI STI NG SI GNA
EQUI PMENT, CTH E AND CTH JJ IN

M SC EACH
90005A, CONSTRUCTI ON STAKI NG,

SEVER SYSTEM

M SC EACH
90005B, ADJUSTI NG EXI STI NG PUL

M SC EACH
90005C, CONSTRUCTI ON STAKI NG,
CULVERTS, SPECI AL

M SC EACH

90005D, ADJUSTI NG SANI TARY SEW
COVERS, SPECI AL

M SC

90005E, EROCSI ON CONTROL,
DELI VERED

M SC

90005F, EROCSI ON CONTROL,
I NSTALLED

M SC

90005G, ERGCSI ON CONTROL,
MAI NTENANCE

M SC
90005H,

EACH
FILTE

EACH
FILTE

EACH
FILTE

EACH
I NLET PROTECTI ON, TYPE
M SC EACH
90005J, RECONSTRUCTI NG SANI TAR
MANHOLES, SPECI AL

M SC EACH
90005K, BACKPLATES, 3- SECTI ON,

SPECI AL

QWP, BASE COURSES MG
CONCRETE COLLAR EACH
Pl PE GRATES EACH

ON- THE-JOB TRAI NI NG ASP-1T AP HRS.
ON- THE-JOB TRAI NI NG ASP- 1 HRS
QWP, PLACEMENT OF CONCRETE DAY

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

1. 000 225. 000 225.

1. 000 1600. 000 1600.
100. 000 75. 000 7500.
2.000 220. 000 440.

3. 000 150. 000 450.

10. 000 350. 000 3500.
1100. 000 3. 000 3300.
1100. 000 3. 000 3300.
2200. 000 0. 500 1100.
77.000 43. 000 3311.

8. 000 450. 000 3600.

4. 000 60. 000 240.
36845. 000 0.220 8105.
23. 000 100. 000 2300.
4. 000 335. 750 1343.
250. 000 4.000 1000.
1000. 000 2.000 2000.
30. 000 200. 000 6000.

00

00

00

00

00

00

00

00

00

00

00

00

225.

1988.

75.

50.

150.

520.

43.

750.

40.

000

000

000

000

000

000

. 000

. 000

. 500

000

000

000

.010
200.
250.
. 000
. 000
280.

000
000

000

225.

1988.

7500.

100.

450.

5200.

3300.

3300.

1100.

3311.

6000.

160.

368.
4600.
1000.
1000.
2000.
8400.

PAGE:

LETTI NG DATE: 04/11/00

00

00

00

00

00

00

00

00

00

00

00

00

225.

1988.

75.

50.

150.

450.

43.

1000.

40.

000

000

000

000

000

000

. 000

. 000

. 500

000

000

000

. 170
325.
400.
. 000
. 000
285.

000
000

000

225.

1988.

7500.

100.

450.

4500.

3300.

3300.

1100.

3311.

8000.

160.

6263.
7475.
1600.
1000.
2000.
8550.

00

00

00

00

00

00

00

00

00

00

00

00



DATE 08/ 25/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20000411022

Bl DDER NO 1
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BI D PRI CE AMOUNT
90421 QWP, AGGREGATE FOR CONCRETE PA M2 31450. 000 0. 200 6290. 00

PROPCSAL TOTAL. . ..... 2466645. 04

PAGE: 129

LETTI NG DATE: 04/11/00

Bl DDER NO 2 Bl DDER NO 3
UNI'T UNI'T
BI D PRI CE AMOUNT BI D PRI CE AMOUNT
0.190 5975. 50 0.120 3774.00
2576003. 74 2777896. 29



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000411023

CONTRACT AND ESTI MATE ENG NEER

STATE PRQJECT(S): 4996- 00- 60

TYPE OF WORK:

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 130

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

Bl DDER NO 1
UNI'T
BI D PRI CE

LETTI NG DATE: 04/11/00

LOCATI ON 59/ SHEBOYGAN COUNTY

MLL RD, CTY SHEBOYGAN
LOCAL RD
SHEBOYGAN COUNTY

4652.
. 000
. 000
. 000
. 000

. 000

. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

000

R NO 1 STREU CONSTRUCTI ON CO.

R NO 2 LUNDA CONSTRUCTI ON COVPANY

R NO 3 PHEI FER BROTHERS CONSTRUCTI ON COMPANI ES

R NO 4 MJUSSON BROCS., | NC

R NO 5 ZENI TH TECH., I NC.

| TEM DESCRI PTI ON UNI'T

CLEARI NG 40M
CLEARI NG 25MV
GRUBBI NG 40M
GRUBBI NG 25MV
REMOVI NG OLD BRI DGE, STATION LS
10+198

REMOVI NG PAVEMENT M
REMOVI NG CONCRETE SI DEWALK MR
REMOVI NG | NLETS EACH
SEALI NG PI PES EACH
COMMON EXCAVATI ON VB
EXCAVATI ON FOR STRUCTURES, BRI LS
B- 59- 161

BORROW EXCAVATI ON VB
STRUCTURE BACKFI LL VB

FI NI SHI NG ROADWAY LS
CRUSHED AGGREGATE BASE COURSE MG
ASPHALTI C MATERI AL FCR TACK CO L
QWP, ASPHALTI C M XTURE MG
ASPHALTI C MATERI AL FOR PLANT M MG
ASPHALTI C CONCRETE PAVEMENT, T MG
CONCRETE PAVEMENT, 175 MM M
CONCRETE DRI VEWAY, 150 MM M
CONCRETE PAVEMENT APPROACH SLA M2
PAVEMENT TI ES EACH
CONCRETE PAVEMENT GAPS EACH

2.420

100. 000
200. 000
4. 650
1500. 000

6.070
12.170
1000. 000
7.990

0. 450
1.200
275. 000
47.300
31. 300
30. 500
130. 000
8. 000
1000. 000

24998,
1500

110334.
20202.
1000.
36466.
101.
552.
7700.
21758.
145607.
4483.
19630.
112.
2000.

Bl DDER NO 2 Bl DDER NO 3
UNI T UNI' T

BI D PRI CE AMOUNT  BI D PRI CE AMOUNT
175. 000 1793.75 175. 000 1793.75
4.900 338. 10 4.900 338. 10
175. 000 1793. 75 175. 000 1793. 75
4.900 338.10 4.900 338. 10
25000. 000 25000. 00  20000. 000 20000. 00
2.420 1101. 10 2.420 1101. 10
4.840 52. 27 4.840 52.27
100. 000 300. 00 100. 000 300. 00
200. 000 400. 00 200. 000 400. 00
4. 650 24998. 40 4. 650 24998. 40
1500. 000 1500. 00 10000. 000 10000. 00
6.070 110334. 39 6.070 110334. 39
12.170 20202. 20 15. 000 24900. 00
1000. 000 1000. 00 1000. 000 1000. 00
7.990 36466. 36 7.990 36466. 36
0. 450 101. 25 0. 450 101. 25
1.200 552. 00 1.200 552. 00
275. 000 7700. 00 275. 000 7700. 00
47.300 21758. 00 47.300 21758. 00
31. 300 145607. 60 31.300 145607. 60
30. 500 4483. 50 30. 500 4483. 50
130. 000 19630. 00 130. 000 19630. 00
8. 000 112.00 8. 000 112.00
1000. 000 2000. 00 1000. 000 2000. 00



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000411023

| TEM
NUMBER

| TEM DESCRI PTI ON

CONCRETE MASONRY, BRI DGES

PROTECTI VE SURFACE TREATMENT
PRESTRESSED G RDER, | TYPE, 13
HI GH STRENGTH BAR STEEL REI NF.
COATED Hl GH STR BAR STL REI NF,
NON- LAM NATED ELASTOMERI C BEAR
STEEL DI APHRAGVS, STRUCTURE

B- 59- 161

STL PILE DEL & DRVEN, HP 310MM

PI PE RAI LI NG STRUCTURE
B- 59- 161

RUBBERI ZED MEMBRANE WATERPROOF
CULVERT PIPE, CLASS IIl, 300 M
CULVERT PIPE, CLASS I, 600 M
APRON ENDWALLS FOR CULVERT PI P
APRON ENDWALLS FOR CULVERT PI P
CORRUGATED STEEL CULVERT PI PE,
RCCP, APRON ENDWALLS, 450 MM

CONCRETE S| DEWALK, 125 MM
CONCRETE STEPS

HEAVY Rl PRAP

MEDI UM RANDOM RI PRAP

REI NF CONC PI PE, CLASS

I,
REI NF CONC PI PE, CLASS |11,
I,

REI NF CONC PI PE, CLASS
MANHOLES, TYPE 1

I NLETS, TYPE 8
RECONSTRUCTI NG MANHOLES
INLET COVERS, TYPE C

I NLET COVERS, TYPE MS
ADJUSTI NG MANHOLE COVERS
ADJUSTI NG | NLET COVERS
MOBI LI ZATI ON

ASPHALTI C FLUMES

WATER

SALVAGED TOPSQO L

MULCHI NG

ERCSI ON BALES, DELI VERED

CONTRACT AND ESTI MATE ENG NEER

M2

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

N
NERPOORNON®

. 000

. 000
. 000
. 000
. 000
. 000
. 800
. 000
1295.
. 000
90.
. 000
137.
115.
. 800
. 000

000
000
100
400

000

. 000

000
000
000
000

. 000
. 200
52.
10110.
3060.
120.

000
000
000
000

Bl DDER NO 1

UNI'T
BI D PRI CE

. 000
. 300
. 000
. 400
. 300
. 000
. 000
. 250
. 000
. 000
. 000
. 800
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 960
. 190
. 150
. 000

164439.
1582.
49200.
12490.
23612.
420.
4000.

27170.
7500.

1155.
498.
1140.
201.
138.
2457.
780.
31403.
1125.
4050.
132.
12311.
12347.
14400.
2300.
4125.
1000.
215.
1125.
2200.
300.
51000.
429.
205.
12030.
459.
600.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNI'T
BI D PRI CE

. 000
. 300
. 000
. 400
. 300
. 000
. 000
. 250
. 000
. 000
. 000
. 800
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
60422.
. 000
. 960
. 190
. 150
. 000

000

164439.
1582.
49200.
12490.
23612.
420.
4000.

27170.
7500.

1155.
498.
1140.
201.
138.
2154.
780.
31403.
1125.
4950.
132.
12311.
12347.
14400.
2300.
5250.
1000.
215.
1075.
2200.
300.
60422.
429.
205.
12030.
459.
600.

PAGE: 131

LETTI NG DATE: 04/11/00

Bl DDER NO 3
UNI'T
BI D PRI CE AMOUNT

365. 000 165345. 00
3. 000 1356. 00
300. 000 49200. 00
0. 950 11865. 50
1. 000 18890. 00
35. 000 420. 00
450. 000 4500. 00

50. 000 14300. 00
14000. 000 14000. 00

15. 000 495. 00
29. 300 498. 10
57. 000 1140. 00
50. 400 201. 60
69. 300 138. 60
65. 000 2457. 00
390. 000 780. 00
24. 250 31403. 75
375. 000 1125. 00
50. 000 4500. 00
44. 000 132.00

89. 800 12311. 58
107. 000 12347. 80
500. 000 14400. 00

1150. 000 2300. 00
1050. 000 5250. 00
500. 000 1000. 00
215. 000 215. 00
215. 000 1075. 00
275. 000 2200. 00
300. 000 300. 00
77000. 000 77000. 00
195. 000 429. 00
3. 960 205. 92
1.190 12030. 90

0. 150 459. 00

5. 000 600. 00



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000411023

| TEM
NUMBER

90001

90001

90001

| TEM DESCRI PTI ON

ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROCSI
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
FERTI LI ZER, TYPE B

SEEDI NG M XTURE NO 10

SEEDI NG M XTURE NO. 40

SODDI NG

WOOD POSTS, 100 X 100 MM X 3.7
SIGNS, TYPE ||, REFLECTIVE
REMOVI NG SI GNS, TYPE 11

REMOVI NG SVALL SI GN SUPPORTS
FI ELD OFFI CE, TYPE B

FI ELD LABORATCORY

TRAFFI C CONTRCL

GEOTEXTI LE FABRI C, TYPE HR
PAVEMENT MARKI NG 100 MM EPOX
PVMI MRKNG, CROSSWALK, 150 MM
PAVEMENT MARKI NG, CURB RAMP, E
PAVEMENT MARKI NG PARKI NG STAL
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90001A - CONCRETE CURB AND GUT
800MM TYPE D, | NTEGRAL, SPECI
M SC

90001B - CONSTRUCTI ON STAKI NG,
LAYOUT

M SC

90001C - CONSTRUCTI ON STAKI NG,
M SC

90001D - CONSTRUCTI ON STAKI NG,
AGCREGATE BASE COURSE

M SC

CONTRACT AND ESTI MATE ENG NEER

<

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

632.

144.

488.

000

000

000

Bl DDER NO 1

UNI'T
BI D PRI CE

. 700

. 500

. 350

3928.

6000.
3000.
4000.
496.
3075.
728.
226.
486.
425.
129.
40176.

2654.

4234.

936.

3586.

40

00

80

Bl DDER NO 2

UNI'T
BI D PRI CE

. 700

. 500

. 350

3928.

1000.

4000.
690.
3075.
728.
226.
486.
425.
129.
40176.

2654.

4234.

936.

3586.

PAGE:

LETTI NG DATE: 04/11/00

40

00

80

Bl DDER NO 3

UNI'T
BI D PRI CE

10.

. 000

. 250

000

3928.

5000.
1000.
4000.
460.
3075.
728.
226.
486.
425.
129.
40176.

6320.

3792.

900.

4880.

00

00

00



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000411023

90002

90002

90002

90002

90002

90002

90004

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90001E - CONSTRUCTI ON STAKI NG,
PAVEMENT

M SC

90002A - JO NT SEALI NG

M SC

90002B - ARCH TECTURAL SURFACE
M SC

90002C - ANTI - GRAFFI TI SHI ELD,
B- 59- 161

M SC

90002D - GRAFFI TI REMOVAL, PRE
STRUCTURE B-59-161

M SC

90002E - GRAFFI TI REMOVAL,
POST- PAI NTI NG, STRUCTURE B- 59-
M SC

90002F - MECHANI CALLY STABI LI Z
MODULAR BLOCK WALL

M SC

90004A - TUBULAR RAI LI NG SPEC
STRUCTURE B-59-161

M SC

90005A - | NLETS, TYPE 3, SPEC
M SC

90005B - | NSTALL MANHOLE COVER
M SC

90005C - | NSTALL | NLET COVERS,
M SC

90005D - ADJUSTI NG WATER VALVE
M SC

90005E - | NLET PROTECTION, TYP
M SC

90005F - I NLET PROTECTION, TYP
M SC

90005G - CONSTRUCTI ON STAKI NG,
SEVER SYSTEM

M SC

90005H - CONSTRUCTI ON STAKI NG,
CULVERTS

M SC

90005J - MANHOLES, TYPE 1, SPE
M SC

CONTRACT AND ESTI MATE ENG NEER

LS

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

REPORT OF ALL BI DS RECEI VED

4652.

355.

367.

184.

73.

64.

18.

18.

18.

33.

000

000

000

000

000

000

. 000

000

. 000

000

. 000

. 000

000
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DATE 08/ 25/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20000411023

90480
90501
90502
90656
90905
61801

90005K - CONSTRUCTI ON STAKI NG,
LAYOUT, STRUCTURE B-59-161

Pl PE RAI LI NG M 42.100
QW READY M XED CONC MASONRY F M3 453. 000
QWP, BRDG STRGTH | NCENTI VE CON DOL 5440. 000
TURBI DI TY BARRI ERS M 157. 000
POLYSTYRENE | NSULATI ON BOARD, M2 5. 000
MAI NTENANCE AND REPAI R OF HAUL LS 1. 000

PROPCSAL TOTAL.......

215. 000 9051.
18. 000 8154.
1. 000 5440.
32. 000 5024.
15. 000 75.
500. 000 500.
1097703.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

215. 000 9051.
18. 000 8154.
1. 000 5440.
32. 000 5024.
15. 000 75.
1000. 000 1000.
1101958.

PAGE: 134

LETTI NG DATE: 04/11/00

215. 000 9051.
17. 000 7701.
1. 000 5440.
32.000 5024.
15. 000 75.
500. 000 500.
1146790.



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000411023

BI DDER NO 1: STREU CONSTRUCTI ON CO.

BI DDER NO 2: LUNDA CONSTRUCTI ON COVPANY

BI DDER NO 3: PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES

BI DDER NO 4: MJSSON BRCS., | NC

BIDDER NO 5: ZENITH TECH., INC

Bl DDER NO 4
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE
20101 CLEARI NG 40M 10. 250 449. 000
20102 CLEARI NG 25MV 69. 000 10. 000
20104 GRUBBI NG 40M 10. 250 449. 000
20105 GRUBBI NG 25MV 69. 000 10. 000
20351 REMOVING OLD BRI DGE, STATION LS 1. 000 25000. 000
10+198
20401 REMOVI NG PAVEMENT M 455. 000 6. 250
20406 REMOVI NG CONCRETE S| DEWALK M 10. 800 5. 000
20416 REMOVI NG | NLETS EACH 3. 000 200. 000
20496 SEALI NG PI PES EACH 2.000 400. 000
20501 COWMMON EXCAVATI ON VB 5376. 000 8. 860
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 1500. 000
B- 59- 161

20801 BORROW EXCAVATI ON VB 18177. 000 7.960
21001 STRUCTURE BACKFI LL VB 1660. 000 20. 000
21301 FI NI SHI NG ROADWAY LS 1. 000 2000. 000
30404 CRUSHED AGGREGATE BASE COURSE MG 4564. 000 9. 690
40204 ASPHALTI C MATERI AL FOCR TACK CO L 225. 000 0. 450
40301 QWP, ASPHALTI C M XTURE MG 460. 000 1. 200
40501 ASPHALTI C MATERI AL FOR PLANT M MG 28. 000 275. 000
40714 ASPHALTI C CONCRETE PAVEMENT, T MG 460. 000 47.300
41507 CONCRETE PAVEMENT, 175 MM M 4652. 000 31. 300
41605 CONCRETE DRI VEWAY, 150 MM M 147. 000 30. 500
41621 CONCRETE PAVEMENT APPRCACH SLA M2 151. 000 130. 000
41653 PAVEMENT TI ES EACH 14. 000 8. 000
41665 CONCRETE PAVEMENT GAPS EACH 2.000 1000. 000
50201 CONCRETE MASONRY, BRI DGES VB 453. 000 363. 000
50265 PROTECTI VE SURFACE TREATMENT M2 452. 000 3. 500
50307 PRESTRESSED G RDER, | TYPE, 13 M 164. 000 300. 000
50504 H GH STRENGTH BAR STEEL REI NF. KG 12490. 000 1. 000
50511 COATED HI GH STR BAR STL REINF, KG 18890. 000 1. 250
50626 NON- LAM NATED ELASTOVERI C BEAR EACH 12. 000 35. 000

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

800.
47631.
1500

144688.
33200.
2000.
44225.
101.
552.
7700.
21758.
145607.
4483.
19630.
112.
2000.
164439.
1582.
49200.
12490.
23612.
420.

Bl DDER NO 5

UNI'T

BI D PRI CE

. 000
. 300
. 300
. 500
. 000
. 000
. 000
. 000
. 250
. 000
. 200
. 300
. 000

LETTI NG DATE: 04/11/00

AMOUNT

700.
24998.
9000.

110334.
20202.
1000.
36466.
101.
552.
7700.
21758.
145607.
4483.
19630.
112.
2000.
226500.
1017.
49200.
14988.
24557.
480.

eeeoo

eeocooe

©CO0O0O0000000000000000
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Bl DDER NO 6
UNI'T
BI D PRI CE
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DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000411023

| TEM

NUMBER

STEEL DI APHRAGVS, STRUCTURE

B- 59- 161

STL PILE DEL & DRVEN, HP 310MM

PI PE RAI LI NG STRUCTURE
B- 59- 161

RUBBERI ZED MEMBRANE WATERPROOF
CULVERT PIPE, CLASS IIl, 300 M
CULVERT PIPE, CLASS I, 600 M
APRON ENDWALLS FOR CULVERT PI P
APRON ENDWALLS FOR CULVERT PI P
CORRUGATED STEEL CULVERT PI PE,
RCCP, APRON ENDWALLS, 450 MM

CONCRETE SI DEWALK, 125 MM
CONCRETE STEPS

HEAVY RI PRAP

MEDI UM RANDOM RI PRAP

REI NF CONC PI PE, CLASS

I,
REI NF CONC PI PE, CLASS |11,
I,

REI NF CONC PI PE, CLASS
MANHOLES, TYPE 1

I NLETS, TYPE 8
RECONSTRUCTI NG MANHOLES
I NLET COVERS, TYPE C
INLET COVERS, TYPE MS
ADJUSTI NG MANHOLE COVERS
ADJUSTI NG | NLET COVERS
MOBI LI ZATI ON

ASPHALTI C FLUMES

WATER

SALVAGED TOPSO L
MULCHI NG

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED
SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

CONTRACT AND ESTI MATE ENG NEER

MOBI LI ZATI ONS, EROCSI ON CONTROL EACH

MOBI LI ZATI ONS, EMERGENCY ERCSI

EACH

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI T

QUANTITY BID PRICE
10. 000 400. 000
286. 000 95. 000
1. 000 7500. 000
33. 000 35. 000
17. 000 60. 600
20. 000 83. 600
4. 000 133. 750
2.000 181. 500
37.800 76. 300
2.000 416. 800
1295. 000 24. 250
3. 000 375. 000
90. 000 45. 000
3. 000 75. 000
137. 100 137. 850
115. 400 134. 800
28. 800 495. 600
2.000 976. 650
5. 000 875. 000
2.000 1000. 000
1. 000 265. 000
5. 000 265. 000
8. 000 275. 000
1. 000 300. 000
1. 000 74750. 000
2.200 195. 000
52. 000 12. 000
10110. 000 1.200
3060. 000 0. 150
120. 000 5. 000
120. 000 5. 000
845. 000 3.280
845. 000 3.280
1690. 000 0. 400
2.000 125. 000
2.000 200. 000

12132.

2771.
2771.
676.
250.
400.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

BI D PRI CE

. 000
. 300
. 000
. 400
. 300
. 000
. 000
. 250
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 960
. 190
. 160

000
000
250
250

. 050
. 000
. 000

AMOUNT

12030

2746.
2746.

400.
400.
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Bl DDER NO 6

UNI'T
Bl D PRI
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OO0 00000000000000000000000000000
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DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000411023

| TEM
NUMBER

90001

90001

90001

90002

90002

ERCSI ON VAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
FERTI LI ZER, TYPE B

SEEDI NG M XTURE NO 10

SEEDI NG M XTURE NO 40

SODDI NG

WOOD POSTS, 100 X 100 MM X 3.7
SIGNS, TYPE ||, REFLECTIVE
REMOVI NG SI GNS, TYPE 11
REMOVI NG SMALL SI GN SUPPORTS
FI ELD OFFI CE, TYPE B

FI ELD LABORATCRY

TRAFFI C CONTRCL

GEOTEXTI LE FABRI C, TYPE HR
PAVEMENT MARKI NG, 100 MM EPOX
PVMI MRKNG, CROSSWALK, 150 MM
PAVEMENT MARKI NG CURB RAMWP, E
PAVEMENT MARKI NG, PARKI NG STAL
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90001A - CONCRETE CURB AND GUT
800MM TYPE D, | NTEGRAL, SPECI
M SC

90001B - CONSTRUCTI ON STAKI NG,
LAYOUT

M SC

90001C - CONSTRUCTI ON STAKI NG,
M SC

90001D - CONSTRUCTI ON STAKI NG,
AGGREGATE BASE COURSE

M SC

90001E - CONSTRUCTI ON STAKI NG,
PAVEMENT

M SC

90002A - JO NT SEALI NG

M SC

90002B - ARCHI TECTURAL SURFACE

CONTRACT AND ESTI MATE ENG NEER

M
M

<

M

M2

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI T

QUANTITY BID PRICE
6990. 000 0. 630
6990. 000 0. 630
354. 000 0. 550
56. 000 15. 000
30. 600 20. 000
1455. 000 2.700
11. 000 54. 000
6. 030 163. 000
13. 000 15. 000
13. 000 20. 000
1. 000 3000. 000
1. 000 2000. 000
1. 000 4000. 000
230. 000 3. 000
1500. 000 1. 460
65. 000 18. 150
26. 600 18. 150
54. 000 18. 150
47.000 9. 050
10. 800 12. 000
942. 000 42. 650
632. 000 4.200
632. 000 6.700
144. 000 6. 500
488. 000 7.350
4652. 000 1.070
355. 000 90. 000

40176.
2654,

4234

936.
3586.

4977.

31950

40

40

00

80

64

00

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

BI D PRI CE

160.

. 200

. 700

. 500

. 350

. 070

000

LETTI NG DATE: 04/11/00

AMOUNT

40176.
2654,

4234

936.
3586.

4977.

56800

40

40

00

80

64

00
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DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000411023

| TEM

NUMBER

90002

90002

90002

90002

90004

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T
M SC M
90002C - ANTI - GRAFFI TI SHI ELD,
B- 59- 161
M SC 4
90002D - GRAFFI TI REMOVAL, PRE
STRUCTURE B-59-161
M SC 4
90002E - GRAFFI TI REMOVAL,
POST- PAI NTI NG, STRUCTURE B- 59-
M SC M
90002F - MECHANI CALLY STABI LI Z
MODULAR BLOCK WALL
M SC LS
90004A - TUBULAR RAI LI NG, SPEC
STRUCTURE B-59-161
M SC EACH
90005A - I NLETS, TYPE 3, SPEC
M SC EACH
90005B - | NSTALL MANHOLE COVER
M SC EACH
90005C - I NSTALL | NLET COVERS,
M SC EACH
90005D - ADJUSTI NG WATER VALVE
M SC EACH
90005E - I NLET PROTECTION, TYP
M SC EACH
90005F - | NLET PROTECTION, TYP
M SC EACH
90005G - CONSTRUCTI ON STAKI NG,
SEVER SYSTEM
M SC EACH
90005H - CONSTRUCTI ON STAKI NG,
CULVERTS
M SC EACH

90005J - MANHOLES, TYPE 1, SPE
M SC

90005K - CONSTRUCTI ON STAKI NG,
LAYQUT, STRUCTURE B-59-161

EACH

REPORT OF ALL BI DS RECEI VED

ESTI MATED

Bl DDER NO 4
UNI T
QUANTITY BID PRICE
367. 000 15. 310
184. 000 13. 650
73. 000 13. 650
64. 000 268. 000
1. 000 15000. 000
18. 000 688. 000
4.000 375. 000
18. 000 375. 000
7.000 150. 000
6. 000 100. 000
18. 000 45. 000
33. 000 95. 000
3. 000 120. 000
2.000 881. 500
1. 000 750. 000

5618.

2511.

996.

17152.

15000.

12384.

1500.

6750.

1050.

600.

810.

3135.

360.

1763.

750.

77

60

45

00

00

00

00

00

00

00

00

00

00

00

00

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

BI D PRI CE

13.

300.

18000.

585.

60.

60.

110.

98.

38.

95.

120.

960.

750.

000

000

000

000

000

000

000

000

000

000

000

000

000

5618.

2392.

949.

19200.

18000.

10530.

240.

1080.

770.

588.

684.

3135.

360.

1920.

750.

LETTI NG DATE: 04/11/00

77

00

00

00

00

00
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00

00

00
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UNI'T
BI D PRI CE
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DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20000411023

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

LETTI NG DATE: 04/11/00

PAGE:

139

Bl DDER NO 6
UNI'T
BI D PRI CE

Bl DDER NO 4

| TEM ESTI MATED UNI'T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE AMOUNT
90480 PI PE RAI LI NG M 42.100 215. 000 9051. 50
90501 QW READY M XED CONC MASONRY F M3 453. 000 18. 000 8154. 00
90502 QwWP, BRDG STRGTH | NCENTI VE CON DOL 5440. 000 1. 000 5440. 00
90656 TURBI DI TY BARRI ERS M 157. 000 32. 000 5024. 00
90905 POLYSTYRENE | NSULATI ON BOARD, M2 5. 000 4.000 20. 00
61801 MAI NTENANCE AND REPAI R OF HAUL LS 1. 000 500. 000 500. 00

PROPCSAL TOTAL. . ..... 1226950.

Bl DDER NO 5
UNI' T

BI D PRI CE AMOUNT
225. 000 9472

15. 000 6795

1. 000 5440

24. 000 3768

31. 000 155
2500. 000 2500
1247979.



DATE 08/ 25/ 03

CERTI F

TI TLE-

PROPCSAI

REPORT OF ALL BI DS RECEI VED

| ED BY-
CONTRACT AND ESTI MATE ENG NEER
L: 20000411024
STATE PRQJECT(S): 6320- 00- 60
6320- 00- 71

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

Bl DDER NO 1
UNI'T
BI D PRI CE

LOCATI ON 71/ WOCD

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE: 140

LETTI NG DATE: 04/11/00

NO 1: LUNDA CONSTRUCTI ON COVPANY

NO 2: EDWARD KRAEMER & SONS, | NC.

NO 3: PHEI FER BROTHERS CONSTRUCTI ON COMPANI ES

NO 4: ZEN TH TECH., | NC.

NO 5: SOVERS AGGREGATES, LTD.

NO 6: EARTH, | NC.

NO 7: HOFFMAN CONSTRUCTI ON COVPANI ES- A JO NT V

ESTI MATED

| TEM DESCRI PTI ON UNI T QUANTI TY

CLEARI NG STA 32. 000

GRUBBI NG STA 32. 000

REMOVI NG OLD CULVERT, STATION LS 1. 000

10+00

REMOVI NG OLD CULVERTS EACH 4. 000

REMOVI NG OLD BRI DGE, STATI ON LS 1. 000

10+00

REMOVI NG OLD BRI DGE, STATI ON LS 1. 000

120+00

REMOVI NG PAVEMENT S.Y. 9000. 000

REMOVI NG ASPHALTI C SURFACE S.Y. 70. 000

REMOVI NG CURB L. F. 101. 000

REMOVI NG CURB AND GUTTER L. F. 226. 000

REMOVI NG SURFACE DRAI NS EACH 1. 000

REMOVI NG GUARDRAI L L. F. 849. 000

REMOVI NG FENCE L. F. 172. 000

REMOVI NG | NLETS EACH 2. 000

REMOVI NG ASPHALTI C SURFACE, M S.Y. 460. 000

UNCLASSI FI ED EXCAVATI ON cY. 24228. 000

EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000

B-71-28

EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000

B-71-121

STRUCTURE BACKFI LL CY 320. 000

. 000

750
000
000
000
000
000
000
000
. 480
. 640
1500. 000

w w
o o
POORPPORW®OE

3500. 000

8. 000

3900.
39733,
1500
3500.

2560

COUNTY
TEN M LE & SEVEN M LE CREEK BRI DGE & APPS
STH 73
WOOD COUNTY
Bl DDER NO 2 Bl DDER NO 3
UNI T UNI T
BI D PRI CE AMOUNT  BI D PRI CE AMOUNT
125. 000 4000. 00 125. 000 4000. 00
125. 000 4000. 00 125. 000 4000. 00
5000. 000 5000. 00 5000. 000 5000. 00
300. 000 1200. 00 300. 000 1200. 00
12700. 000 12700. 00 18000. 000 18000. 00
7600. 000 7600. 00 23000. 000 23000. 00
1.750 15750. 00 1.750 15750. 00
8. 000 560. 00 8. 000 560. 00
3. 000 303. 00 3. 000 303. 00
4. 000 904. 00 4.000 904. 00
300. 000 300. 00 300. 000 300. 00
1.200 1018. 80 1.100 933. 90
2.000 344. 00 2.000 344. 00
300. 000 600. 00 300. 000 600. 00
8. 480 3900. 80 5. 000 2300. 00
1.640 39733. 92 1. 640 39733. 92
2500. 000 2500. 00 5000. 000 5000. 00
4500. 000 4500. 00 12000. 000 12000. 00
10. 000 3200. 00 8. 000 2560. 00



DATE 08/ 25/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20000411024

500.

130705.
109600.
1797.
2380.
51385.
92267.
4200.
29561.
106829.
2220.
1190.
19890.
3335.
19429.
612.
1650.

2400.
30800.
1551.
6318.
136.
5472.
11920.
316.
3300.
2708.
3125.
5400.
2700.
28800.
2079.
2000.

PAGE:

141

LETTI NG DATE: 04/11/00

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
1000. 000 1000. 00
100. 000 100. 00
6. 230 130705. 40
10. 960 109600. 00
2.400 1797. 60
0. 560 2380. 00
215. 000 51385. 00
21.710 92267. 50
350. 000 4200. 00
115. 000 33810. 00
285. 000 90345. 00
10. 000 1200. 00
2.000 1190. 00
75. 000 22950. 00
0. 450 2943. 00
0. 550 19789. 00
24.000 288. 00
300. 000 1500. 00
25.000 1500. 00
18. 000 31680. 00
13. 000 611. 00
19. 500 6318. 00
68. 000 136. 00
342. 000 5472. 00
149. 000 11920. 00
316. 000 316. 00
1650. 000 3300. 00
20. 000 4340. 00
14. 500 4785. 00
6. 000 2700. 00
3. 000 2700. 00
35. 000 31500. 00
33. 000 2079. 00
1000. 000 2000. 00
325. 000 650. 00

Bl DDER NO 1 Bl DDER NO 2
| TEM ESTI MATED UNI'T UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BI D PRI CE AMOUNT BI D PRI CE
21302 FI NI SH NG ROADWAY, PRQIECT LS 1. 000 1000. 000 1000. 00 1000. 000

6320- 00- 71
21303 FI NI SH NG ROADWAY, PRQIECT LS 1. 000 500. 000 500. 00 500. 000

6320- 00- 60
30404 CRUSHED AGGREGATE BASE COURSE TON 20980. 000 6. 230 130705. 40 6. 230
30406 CRUSHED AGGREGATE BASE COURSE, TON 10000. 000 10. 960 109600. 00 10. 960
40204 ASPHALTI C MATERI AL FCR TACK CO GAL. 749. 000 2. 400 1797. 60 2. 400
40301 QWP, ASPHALTI C M XTURE TON 4250. 000 0. 560 2380. 00 0. 560
40501 ASPHALTI C MATERI AL FOR PLANT M TON 239. 000 215. 000 51385. 00 215. 000
40713 ASPHALTI C CONCRETE PAVEMENT, T TON 4250. 000 21.710 92267. 50 21.710
41620 CONCRETE SURFACE DRAI NS CY. 12. 000 350. 000 4200. 00 350. 000
41621 CONCRETE PAVEMENT APPROACH SLA S. Y. 294. 000 100. 550 29561. 70 100. 550
50201 CONCRETE MASONRY, BRI DGES CY 317. 000 325. 000 103025. 00 337. 000
50250 CONC MASONRY ANCHORS, TYPE L, EACH 120. 000 8. 000 960. 00 18. 500
50265 PROTECTI VE SURFACE TREATMENT  S.Y. 595. 000 2.000 1190. 00 2.000
50303 PRESTRESSED G RDER, | TYPE, 36 L.F. 306. 000 85. 000 26010. 00 65. 000
50504 H GH STRENGTH BAR STEEL REI NF. LB. 6540. 000 0. 400 2616. 00 0.510
50511 COATED HI GH STR BAR STL REINF, LB. 35980. 000 0. 600 21588. 00 0. 540
50626 NON-LAM NATED ELASTOMERI C BEAR EACH 12. 000 35. 000 420. 00 51. 000
50640 STEEL DI APHRAGVS, STRUCTURE EACH 5. 000 275. 000 1375. 00 330. 000

B-71-121
50915 CONCRETE SURFACE REPAI R S. F. 60. 000 50. 000 3000. 00 40. 000
51030 CIP CONC PILING DELIV & DRIVE L. F. 1760. 000 12. 000 21120. 00 17. 500
51605 RUBBERI ZED MEMBRANE WATERPROOF S. Y. 47.000 25. 000 1175. 00 33. 000
52003 CULVERT PIPE, CLASS IIll, 18-IN L.F. 324. 000 19. 500 6318. 00 19. 500
52147 STL APRON ENDW. FOR CLVRT Pl PE EACH 2.000 68. 000 136. 00 68. 000
52178 STL APRN ENDW. FR CLVT PI PE, S EACH 16. 000 342. 000 5472. 00 342. 000
52236 RCCP, CL 1V, 54-1NCH L.F. 80. 000 149. 000 11920. 00 149. 000
52262 RCCP, APRON ENDWALLS, 18-1NCH EACH 1. 000 316. 000 316. 00 316. 000
52270 RCCP, APRON ENDWALLS, 54-1NCH EACH 2.000 1650. 000 3300. 00 1650. 000
60133 CONCRETE CURB AND GUTTER, 30-1 L.F. 217.000 12. 480 2708. 16 12. 480
60170 CONCRETE CURB AND GUTTER, 36-1 L.F. 330. 000 9. 470 3125.10 9. 470
60305 TEMP PRECAST CONC BARR, CONTR L.F. 450. 000 10. 000 4500. 00 12. 000
60308 TEMP PRECAST CONC BARR, CONTR L.F. 900. 000 2.000 1800. 00 3. 000
60602 HEAVY RI PRAP CY. 900. 000 25. 000 22500. 00 32. 000
60827 REINF CONC PIPE, CLASS IIl, SS L.F. 63. 000 33. 000 2079. 00 33. 000
61122 | NLETS, TYPE 3 EACH 2.000 1000. 000 2000. 00 1000. 000
61167 | NLET COVERS, TYPE H EACH 2.000 325. 000 650. 00 325. 000

650.



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000411024

| TEM
NUMBER

| TEM DESCRI PTI ON

Pl PE UNDERDRAI N, UNPERFORATED,
STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
ANCHOR ASSEMB FOR STEEL PLATE
STL PLT BM GRD, ENRGY ABSORB T

TI MBER RAI L GUARD FENCE

MAI NT AND REPAI R OF HAUL ROADS

6320-00- 71

MAI NT AND REPAI R OF HAUL RQADS

6320- 00- 60

MOBI LI ZATI ON

ASPHALTI C FLUMES

TOPSO L

SALVAGED TOPSO L

MULCHI NG

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED
SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROCSI
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS

FERTI LI ZER, TYPE B
SEEDI NG, TEMPORARY
SEEDI NG M XTURE NO 20

WOOD POSTS, 4X4-1NCH X 10-FT.
SIGNS, TYPE ||, REFLECTIVE

MOVI NG SIGNS, TYPE 11

FI ELD OFFI CE, TYPE B, PRQIJECT

6320-00- 71

FI ELD OFFI CE, TYPE B, PRQIECT

6320- 00- 60

FI ELD LABORATCORY

TRAFFI C CONTROL, PRQIECT
6320-00- 71

TRAFFI C CONTROL, PRQIECT

CONTRACT AND ESTI MATE ENG NEER

—
(7]

209yt rggonny

QF

LS

LS
LS

LS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

24

. 000

. 000
16.
20500.
400.
20900.
180.
180.
1700.
1700.
3400.

. 000
. 000
1310.
1310.
. 600
426.
841.
. 000
. 000
. 000
. 000

000
000
000
000
000
000
000
000
000

000

000

000
000

. 000

. 000
. 000

. 000

Bl DDER NO 1

UNI'T
BI D PRI CE

1000.

500
1200

3000.

. 000

. 000
. 000
. 550
. 000
100
000
000
000
000
.010
. 000
. 000
. 500
. 000
. 000
. 000
. 610
. 000
. 000
. 000
. 000

000

. 000
. 000

000

77300.
480.
11275.
400.
2090.
720.
900.
1700.
1700.

1400.
1250.
655.
1310.
490.
1278.
3877.
352.
384.
600.
1000.

1000.

500.
1200.

3000.

00

00
00

00

Bl DDER NO 2

UNI'T
BI D PRI CE

1000.

1000.
1700.

1700.

. 000

. 000
. 000
. 550
. 000

100
000
000
000
000
010

. 000
. 000
. 500
. 000
. 000
. 000
. 610
. 000
. 000
. 000
. 000

000

000
000

000

82450.
480.
11275.
400.
2090.
720.
900.
1700.
1700.

1400.
1250.
655.
1310.
490.
1278.
3877.
352.
384.
600.
1000.

1000.

1000.
1700.

1700.
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00

00
00

00

Bl DDER NO 3

UNI'T
BI D PRI CE

1000.

500.
1700.

1700.

. 000

. 000
. 000
. 550
. 000

110
000
000
000
000

. 100
. 000
. 000
. 600
. 650
. 000
. 500
. 250
. 000
. 000
. 000
. 000

000

000
000

000

85850.
480.
11275.
400.
2299.
900.
900.
1700.
1700.
340.
1400.
1500.
786.
851.
568.
639.
3574.
320.
336.

1000.

1000.

500.
1700.

1700.

00

00
00

00



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000411024

64313
64318
64321
64323
64326
64329
64333
64506
64601
64602
64626
64636
64642
64710
64901
66501
66502
90004

90005

90005

90005

90005

90005

90005

90005

90030

90030

6320- 00- 60

TRAFFI C CONTROL, DRUMS

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS

TRAFF CNTRL, FLEXBLE TUBULAR M
TRAFF CNTRL, FLEXBLE TUBULAR M
GEOTEXTI LE FABRI C, TYPE HR
PAVEMENT MARKI NG, 4-1NCH, PAIN
PAVEMENT MARKI NG 4-1NCH, EPOX
PVMI MRKNG, SAME DAY, 4-1 NCH,
LOCATI NG NO- PASSI NG ZONES
REMOVI NG PAVEMENT MARKI NGS
PVMI MRKNG, STOP LI NE, 18-1NCH
TEMPORARY PAVEMENT MARKI NG 4-
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90004A, RESETTI NG DEPARTMENT R
WAY MONUMENTS AND MARKER POSTS
M SC

90005A, MARKER POSTS FOR RI GHT
RECYCLED PLASTI C

M SC

90005B, CONSTRUCTI ON STAKI NG,
CULVERTS

M SC

90005C, CONSTRUCTI ON STAKI NG,
LAYOUT, STRUCTURE B-71-121

M SC

90005D, BAR COUPLER, 1/2-1NCH
M SC

90005E, BAR COUPLER, 5/8-1NCH
M SC

90005F, | NLET PROTECTI ON, TYPE A
M SC

90005G, | NLET PROTECTI ON, TYPE
M SC

90030A, CONSTRUCTI ON STAKI NG,
AGCREGATE BASE COURSE

M SC

CONTRACT AND ESTI MATE ENG NEER

DAYS
DAYS
DAYS
DAYS
DAYS

gL
20

Srrro
mmm<

Lrrrre
mmmmm:

@
2

EACH

EACH

EACH

EACH

EACH

EACH

L. F.
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1200.
3240.
5880.
600.
10980.
190.
190.
1440.
169000.
9770.
1600.

. 700
500.
. 000
8400.
540.
120.

. 000

18.

44,

34.

3800.

330.

000
000
000
000
000
000
000
000
000
000
000

000
000

000
000

000

. 000

. 000

000

000

. 000

. 000

000

000

=

CWPOOOOPRPOONOIOOOODO

100

44,

100.

1000.

15.

16.

100.

35.

380
600
150
200
400
000
000
250
050
490
250
000
750
000
240
950

. 450
. 000

000

000

000

000

000

000

000

. 520

. 300

456.
1944,
882.
120.
4392.
2850.
1900.
3240.
8450.
4787.
2000.
280.
375.
150.
2016.
1053.
414.
1000.

792.

900.

1000.

660.

544.

200.

70.

1976.

99.

00

00

00

00

00

00

00

00

N

N
1<}
CUPOOOORPOONANOOOODO

[N

300

44,

100.

1500.

11.

11.

100.

35.

350
500
200
200
600
000
000
000
050
490
250
000
400
000
100
250
000
000

000

000

000

000

000

000

000

. 750

. 750

420.
1620.
1176.

120.
6588.
4180.

760.
2880.
8450.
4787.
2000.

280.

200.

150.

840.

675.

600.
3000.

792.

900.

1500.

484.

374.

200.

70.

2850.

577.
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00

00

00

00

00

00

00

50

N
o N
OCrPrOOOCOPROONMANOOOOO

=

¢
o

55.

100.

1000.

10.

14.

100.

50.

350
500
200
200
600
000
000
000
049
490
250
000
400
000
100
000

. 000

000

000

000

000

000

000

000

000

. 520

. 300

420.
1620.
1176.

120.
6588.
4180.

760.
2880.
8281.
4787.
2000.

280.

200.

150.

840.
2160.

480.

500.

990.

900.

1000.

440.

476.

200.

100.

1976.

99.

00

00

00

00

00

00

00

00



DATE 08/ 25/ 03

CERTI FI ED BY-
TI TLE-

PROPCSAL: 20000411024

90030

90030

90030

90031

90034

90037

90329
90365
90423
90590
90616
90656

900308,
GUTTER
M SC
90030C,
M SC
90030D,
LAYOUT
M SC
90030E,
M SC
90031A,
M SC
90034A,

M SC

CONSTRUCTI ON  STAKI NG,

CONSTRUCTI ON  STAKI NG,

CONSTRUCTI ON  STAKI NG,

REMOVI NG STORM SEVER,

TEMPORARY SHORI NG

CONTRACT AND ESTI MATE ENG NEER

S. F.

CY.

SLURRY BACKFI LL AT STR
APPROACHES

STA.

90037A, PREPARATI ON FOR FOUNDA
CRUSHED AGGREGATE BASE COURSE,
GRADE, SHAPE & FI Nl SH FOR BEAM EACH
QWP, BASE COURSES
EPOXY CRACK SEALI NG
Pl PE GRATES

MARKER POSTS, FLEXI BLE, FOR CU EACH
TURBI DI TY BARRI ERS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

3800.

3800.

31.

240.

42.

760.

2.
20600.
100.

1

2.

440

PROPCSAL TOTAL

000

000

000

000

000

000

000
000
000
. 000
000
. 000

10.

15.

75.

400.
. 250
. 000
550.
. 000
21.

. 470

. 680

000

000

000

. 500

000

000

250

1786.

2584.

310.

3600.

3150.

3420.

800.
5150.
800.
550.
100.
9350.

996304.

00

00

00

00

00

00

10.

18.

62.

. 700

. 450

000

000

000

. 500

. 000
. 250
. 000
. 000
. 000
. 250

2660.

5510.

310.

4320.

2604.

3420.

2000.
5150.
4000.
550.
100.
9350.

1029887.
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00

00

00

00

00

00

10.

15.

125.

. 470

. 680

000

000

000

. 500

. 000
. 250
. 000
. 000
. 000
. 000

1786.

2584.

310.

3600.

5250.

3420.

800.
5150.
3500.

550.

60.
10560.

1047523.

00

00

00

00

00

00
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PROPCSAL: 20000411024

Bl DDER NO 5

UNI'T

BI D PRI CE

=
w

.
w
WONNENRERENN

3000.

1311.

. 000

470
220
180
180
090
200
000
090
480

. 340
1500.

000

000

. 500
1885.

160

220

. 810

6500.

22230.
155.
1109.
266.
137.

1018.
344.
274.

3900.

80921.

1500.

3000.

2720.
1885.

1311.

142873.
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Bl DDER NO 1: LUNDA CONSTRUCTI ON COVPANY
Bl DDER NO 2: EDWARD KRAEMER & SONS, | NC.
Bl DDER NO 3: PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES
BI DDER NO 4: ZEN TH TECH., | NC.
BI DDER NO 5: SOVERS AGCGREGATES, LTD.
Bl DDER NO 6: EARTH, | NC.
Bl DDER NO 7: HOFFMAN CONSTRUCTI ON COVPANI ES- A JO NT V
Bl DDER NO 4
| TEM ESTI MATED UNI T
NUMBER | TEM DESCRI PTI ON UNI' T QUANTI TY BID PRICE AMOUNT
20101 CLEARI NG STA. 32. 000 125. 000 4000. 00
20104 GRUBBI NG STA 32. 000 125. 000 4000. 00
20301 REMOVI NG OLD CULVERT, STATION LS 1. 000 5000. 000 5000. 00
10+00
20330 REMOVI NG OLD CULVERTS EACH 4. 000 300. 000 1200. 00
20351 REMOVI NG OLD BRI DGE, STATION LS 1. 000 16000. 000 16000. 00
10+00
20352 REMOVI NG OLD BRI DGE, STATION LS 1. 000 13000. 000 13000. 00
120+00
20401 REMOVI NG PAVEMENT S. Y. 9000. 000 1.750 15750. 00
20402 REMOVI NG ASPHALTI C SURFACE S.Y. 70. 000 8. 000 560. 00
20403 REMOVI NG CURB L. F. 101. 000 3. 000 303. 00
20405 REMOVI NG CURB AND GUTTER L. F. 226. 000 4. 000 904. 00
20409 REMOVI NG SURFACE DRAI NS EACH 1. 000 300. 000 300. 00
20411 REMOVI NG GUARDRAI L L. F. 849. 000 1. 000 849. 00
20412 REMOVI NG FENCE L. F. 172. 000 1. 000 172. 00
20416 REMOVI NG | NLETS EACH 2. 000 300. 000 600. 00
20420 REMOVI NG ASPHALTI C SURFACE, M S.Y. 460. 000 23. 500 10810. 00
20503 UNCLASSI FI ED EXCAVATI ON cY. 24228. 000 1. 640 39733. 92
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 6000. 000 6000. 00
B-71-28
20611 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 2000. 000 2000. 00
B-71-121
21001 STRUCTURE BACKFI LL cCY. 320. 000 10. 000 3200. 00
21302 FI NI SHI NG ROADWAY, PRQIECT LS 1. 000 1000. 000 1000. 00
6320- 00- 71
21303 FI NI SHI NG ROADWAY, PRQIECT LS 1. 000 500. 000 500. 00
6320- 00- 60
30404 CRUSHED AGGREGATE BASE COURSE TON 20980. 000 6. 287 131901. 26
30406 CRUSHED AGGREGATE BASE COURSE, TON 10000. 000 10. 960 109600. 00

. 800

108000.

Bl DDER NO 6
UNI T

BI D PRI CE AMOUNT
150. 000 4800. 00
150. 000 4800. 00
3000. 000 3000. 00
300. 000 1200. 00
14000. 000 14000. 00
6500. 000 6500. 00
2.000 18000. 00
5. 000 350. 00
3. 000 303. 00
2.000 452.00
300. 000 300. 00
1.100 933. 90
2.000 344. 00
200. 000 400. 00
8. 480 3900. 80
3. 250 78741. 00
1500. 000 1500. 00
3000. 000 3000. 00
15. 000 4800. 00
1000. 000 1000. 00
1000. 000 1000. 00
9. 200 193016. 00
13. 000 130000. 00
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| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
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Bl DDER NO 5

UNI'T
BI D PRI

CE
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Bl DDER NO 6

UNI'T

BI D PRI CE

40204 ASPHALTI C MATERI AL FOCR TACK CO GAL.
40301 QWP, ASPHALTI C M XTURE TON
40501 ASPHALTI C MATERI AL FOR PLANT M TON
40713 ASPHALTI C CONCRETE PAVEMENT, T TON

41620 CONCRETE SURFACE DRAI NS CY.
41621 CONCRETE PAVEMENT APPROACH SLA S.Y.
50201 CONCRETE MASONRY, BRI DGES CY.
50250 CONC MASONRY ANCHORS, TYPE L, EACH

50265 PROTECTI VE SURFACE TREATMENT  S.Y.
50303 PRESTRESSED G RDER, | TYPE, 36 L.F
50504 HI GH STRENGTH BAR STEEL REI NF. LB
50511 COATED HI GH STR BAR STL REINF, LB
50626 NON- LAM NATED ELASTOMERI C BEAR EACH
50640 STEEL DI APHRAGVS, STRUCTURE EACH
B-71-121
50915 CONCRETE SURFACE REPAI R
51030 CIP CONC PILING DELIV & DRI VE
51605 RUBBERI ZED MEMBRANE WATERPROOF
52003 CULVERT PIPE, CLASS IIl, 18-IN
52147 STL APRON ENDW. FOR CLVRT PI PE
52178 STL APRN ENDW. FR CLVT PIPE, S
52236 RCCP, CL |V, 54-1NCH
52262 RCCP, APRON ENDWALLS, 18-1NCH
52270 RCCP, APRON ENDWALLS, 54-1NCH
60133 CONCRETE CURB AND GUTTER, 30-1
60170 CONCRETE CURB AND GUTTER, 36-
60305 TEMP PRECAST CONC BARR, CONTR
60308 TEMP PRECAST CONC BARR, CONTR
60602 HEAVY RI PRAP
60827 REINF CONC PIPE, CLASS IIl, SS
61122 | NLETS, TYPE 3
61167 | NLET COVERS, TYPE H
61214 PI PE UNDERDRAI N, UNPERFORATED
61407 STEEL THRI E BEAM STRUCTURE APP
61408 STEEL PLATE BEAM GUARD, CLASS
61433 ANCHOR ASSEMB FOR STEEL PLATE
61435 STL PLT BM GRD, ENRGY ABSORB T
61501 TI MBER RAI L GUARD FENCE

%)

prrorom rorrer porome nr

T‘g 9 m T‘T‘g 9 mn< T‘T‘T‘T‘g 9 m 9 9 m<mm

T

Bl DDER NO 4
ESTI MATED UNI T

QUANTITY BID PRICE
749. 000 2.400
4250. 000 0. 560
239. 000 215. 000
4250. 000 21.710
12. 000 350. 000
294. 000 100. 550
317. 000 340. 000
120. 000 6. 000
595. 000 2.750
306. 000 66. 291
6540. 000 0.570
35980. 000 0. 620
12. 000 91. 000
5. 000 350. 000
60. 000 30. 000
1760. 000 17. 600
47.000 18. 000
324. 000 19. 500
2.000 68. 000
16. 000 342. 000
80. 000 149. 000
1. 000 316. 000
2.000 1650. 000
217.000 12. 480
330. 000 9.470
450. 000 5. 000
900. 000 1. 500
900. 000 20. 500
63. 000 33. 000
2.000 1000. 000
2.000 325. 000
52. 000 11. 000
198. 900 30. 000
712.500 10. 000
6. 000 55. 250
6. 000 1600. 000
150. 000 14. 000

325.

738
326
10

30

10

75.
1600

14

. 000
